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University Tenders






List of University Tenders

	Tender	Date of Issue	Due Date & Time	Date of Opening & Time
	Construction Office
	Sealed tenders on percentage rate basis are invited for minor modification in the Archival Cell.	12-03-2024	01-04-2024  at 05:00	03-04-2024  at 03:30
	 
Minor Modification in the Archival Cell at Ground floor of A.C

Joshi Library in P.U. Sector-14 Chandigarh.

 
	Construction Office
	Sealed tenders on percentage rate basis are invited for provision of railing.	01-03-2024	18-03-2024  at 05:00	20-03-2024  at 03:30
	 
Sealed tenders on percentage rate basis are invited for provision of railing for Diving Pool & down stairs in P.U. swimming pool, Sector-14, Chandigarh.

 
	Construction Office
	Sealed tenders on percentage rate basis are invited for provision of LED flood lights.	01-03-2024	11-03-2024  at 05:00	13-03-2024  at 03:30
	 
Sealed tenders on percentage rate basis are invited for provision of LED flood lights along with poles in Swimming

Pool in PU, Sector-14, Chandigarh.

 
	Construction Office
	Tenders on percentage basis are invited for removal of 5 No’s, pollarding of 12 No’s & pruning of 5	28-02-2024	12-03-2024  at 05:00	13-03-2024  at 09:30
	 
Tenders on percentage basis are invited for removal of 5 No’s, pollarding of 12 No’s & pruning of 5 No’s green and dangerous trees.

 
	Construction Office
	Sealed tenders on percentage rate basis are invited for S/I/T/C of main cable of Mathematics dept. 	23-02-2024	04-03-2024  at 05:00	06-03-2024  at 03:30
	 
Sealed tenders on percentage rate basis are invited for S/I/T/C of main cable of Mathematics department Panjab University, Chandigarh.

 
	Finance and Accounts
	Request for Proposals to provide online fee collection and management system.	19-01-2024	12-02-2024  at 04:00	23-02-2024  at 04:00
	 
Request for Proposals to provide online fee collection and management system.



Due to administrative reason, the date of opening of bids has been postponed to 23/02/2024 (Friday) at 4:00 PM.

 
	Construction Office
	Providing and fixing of interlock paver blocks with kerbs and railing.	05-01-2024	23-01-2024  at 05:00	24-01-2024  at 09:30
	 
Providing and fixing of interlock paver blocks with kerbs and railing in park near gate No 3, Panjab University, Sector 14 Chandigarh.

 
	Construction Office
	Repair of Roof of Gandhi Bhawan in P.U. Campus, Sector- 14, Chandigarh.	20-12-2023	09-01-2024  at 04:00	10-01-2024  at 11:00
	 
Repair of Roof of Gandhi Bhawan in P.U. Campus, Sector- 14, Chandigarh.

 
	Construction Office
	Construction of Flooring of Washing area & gate in front of block-B in Girls Hostel. 	20-12-2023	09-01-2024  at 04:00	10-01-2024  at 11:00
	 
Construction of Flooring of Washing area & gate in front of block-B in Girls Hostel No. 2 in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Road Connectivity for the emergency gate for Girls Hostel No 1 and 2.	15-12-2023	02-01-2024  at 04:00	03-01-2024  at 11:00
	 
Road Connectivity for the emergency gate for Girls Hostel No 1 and 2 in Panjab University Campus Sector 14 Chandigarh

 
	Construction Office
	White Washing/Distempring of Residential areas of Panjab University Campus Sector - 14, Chandigarh.	08-12-2023	27-12-2023  at 04:00	28-12-2023  at 11:00
	 
White Washing/Distempring of Residential areas of Panjab University Campus Sector - 14, Chandigarh.

 
	Estate
	Tender for various shops/canteens in the premises of Panjab University, Sector 14 and 25.	30-11-2023	20-12-2023  at 05:00	01-01-2024  at 12:00
	 
Tender should reach the office of Deputy Registrar (Estate) 2nd floor, Administrative Block, Panjab University, Chandigarh upto.05:00 P.M on or before 20-12-2023.

The tenderer are requested to visit University website regularly for any update.

Corrigendum/Notice:  >For tendering the various shops/canteen of Sector 14 & 25.: Advertisement for tendering the various shops/canteen of Sector 14 & 25 of Panjab University, Chandigarh has been extended by the competent authority up to 19th January, 2024.
Corrigendum/Notice:  >For tendering the various shops/canteen of Sector 14 & 25.: The date for the submission of tender document against the above mentioned

advertisement for tendering the various shops/canteen of Sector 14 & 25 of Panjab

University, Chandigarh has been extended by the competent authority up to 05 February

2024.
Corrigendum/Notice:  >For opening of technical bid of the tenders of various shops/canteens of the university.: For opening of technical bid of the tenders of various shops/canteens of the university.
Corrigendum/Notice:  >Tentative list of discrepancy/eligible tenders after opening of technical bids of shops/canteens.: Tentative list of discrepancy/eligible tenders after opening of technical bids of shops/canteens.
 
	Construction Office
	Construction of Road Gullies and Laying of Storm Line for UILS 	23-11-2023	05-12-2023  at 05:00	06-12-2023  at 03:30
	 
Construction of Road Gullies and Laying of Storm Line for UILS in Panjab University, Chandigarh.

 
	Construction Office
	AC Rewiring & Change of BDB, Busbar Chambers at Faculty Guest House in P.U. Campus.	26-10-2023	14-11-2023  at 05:00	16-11-2023  at 03:30
	 
AC Rewiring & Change of BDB, Busbar Chambers at Faculty

Guest House in P.U. Campus, sector-14, Chandigarh.

 
	Construction Office
	Rewiring of Houses (G & T-l) in PU, Sector-14 & 25, Chandigarh.	25-10-2023	26-10-2023  at 05:00	31-10-2023  at 03:30
	 
Rewiring of Houses (G & T-l) in PU, Sector-14 & 25,

Chandigarh.

 
	Construction Office
	Rewiring of Houses (T-ll, T-lll & Servant Quarter) in PU, Sector-14 & 25, Chandigarh.	25-10-2023	26-10-2023  at 05:00	31-10-2023  at 03:30
	 
Rewiring of Houses (T-ll, T-lll & Servant Quarter) in PU,

Sector-14 & 25, Chandigarh.

 
	Construction Office
	Removal of 23 nos. dead & dry and dangerous trees, standing at various sites in the Campus.	16-10-2023	02-11-2023  at 05:00	03-11-2023  at 09:30
	 
Removal of 23 nos. dead & dry and

dangerous trees, standing at various

sites in the Campus, Sector 14 and 25,

posing danger to life and property.

 
	Construction Office
	Supply & Installation of cable tray for placing the loose wires/cables of various services 	13-10-2023	20-10-2023  at 15:30	20-10-2023  at 15:30
	 
Supply & Installation of cable tray for placing the

loose wires/cables of various services i.e.

Electrical/Internet//EPBAX at first floor of

Administrative office in PU, Sector-14, Chandigarh.

 
	Construction Office
	Electrical Maintenance of Vice-Chancellor office to Botany deptt. & Administrative Block, Aruna Ranj	27-09-2023	04-10-2023  at 05:00	06-10-2023  at 03:30
	 
Electrical Maintenance of Vice-Chancellor office to

Botany deptt. & Administrative Block, Aruna Ranjit

Chandra Hall (Non-Residential Buildings) in PU,

Sector-14, Chandigarh.

 
	Construction Office
	Construction of Driveway/Pathway in front of type -II 49 to 60 houses in Panjab University.	26-09-2023	16-10-2023  at 05:00	18-10-2023  at 03:30
	 
Construction of Driveway/Pathway in front of type -II 49 to 60

houses in Panjab University South Campus, Sector-25,

Chandigarh.

 
	Controller of Examinations
	Online e-Tender for hiring of commercial vehicles.	22-09-2023	06-10-2023  at 04:00	09-10-2023  at 11:30
	 
Online e-Tender for hiring of commercial vehicles i.e. Innova/Ertiga/Etios/Swift D-zire (with similar capacity

 
	Controller of Examinations
	Online e-Tender for hiring of commercial vehicles (goods carrier).	22-09-2023	06-10-2023  at 04:00	09-10-2023  at 11:00
	 
Online e-Tender for hiring of commercial vehicles (goods carrier) for a period of one year i.e. 1/11/2023 to 31/10/2024

 
	Construction Office
	Tenders are invited for Repair & Maintenance of Common room of Girls Hostel no.2 in P.U. Campus.	19-09-2023	09-10-2023  at 05:00	11-10-2023  at 03:30
	 
Sealed tenders on percentage rate basis are invited for Repair & Maintenance of Common room of Girls Hostel no.2 in

P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Provision of one additional exit door for block-II (Moot Court) in Department of Laws in P.U. Campus	14-09-2023	04-10-2023  at 05:00	06-10-2023  at 03:30
	 
Provision of one additional exit door for block-II (Moot Court) in

Department of Laws in P.U. Campus, Sector-14 Chandigarh.

 
	Construction Office
	Removal of 23 nos. dead & dry and dangerous trees, standing at various sites in the PU Campus.	13-09-2023	05-10-2023  at 05:00	06-10-2023  at 09:30
	 
Removal of 23 nos. dead & dry and

dangerous trees, standing at various

sites in the Campus, Sector 14 and 25,

posing danger to life and property.

 
	Construction Office
	Provision for Extension of room for installation of Centralized Suction system.	12-09-2023	28-09-2023  at 05:00	03-10-2023  at 03:30
	 
Provision for Extension of room for installation of Centralized Suction system in Department of Dental Sciences & Hospital in P.U South Campus Sector-25, Chandigarh.



 
	Construction Office
	Providing & Fixing PVC Flooring in Committee room of DSW Office in P.U. Campus, Sector-14.	01-09-2023	18-09-2023  at 05:00	20-09-2023  at 03:30
	 
Providing & Fixing PVC Flooring in Committee room of DSW Office in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing & Making Nomenclature of Building of BMS block 1 & 2 in Panjab University	25-08-2023	12-09-2023  at 05:00	14-09-2023  at 03:30
	 
Providing & Making Nomenclature of Building of BMS block 1 & 2 in

P.U South campus, Sector-25 Chandigarh

 
	Construction Office
	Removal of 23 nos. dead & dry and dangerous trees.	24-08-2023	12-09-2023  at 05:00	13-09-2023  at 09:30
	 
Removal of 23 nos. dead & dry and

dangerous trees, standing at various

sites in the Campus, Sector 14 and 25,

posing danger to life and property.

 
	Construction Office
	Repair of staircase of few blocks of B -type houses in Sector 14, Panbjab University, Chandigarh.	23-08-2023	11-09-2023  at 05:00	13-09-2023  at 03:30
	 
Repair of staircase of few blocks of B -type houses in Sector 14,

Panbjab University, Chandigarh.

 
	Construction Office
	Renovation/ Repair of reception of Boys Hostel No.2 in P.U. Campus Chandigarh	23-08-2023	11-09-2023  at 05:00	13-09-2023  at 03:30
	 
Renovation/ Repair of reception of Boys Hostel No.2 in P.U.

Campus Chandigarh.

 
	Construction Office
	Proposed Modification of the existing ramp & M.S. Railing for the Entrance of Chemistry Department	22-08-2023	11-09-2023  at 05:00	13-09-2023  at 03:30
	 
Proposed Modification of the existing ramp & M.S. Railing for the Entrance of Chemistry Department in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying Red stone flooring of the ramp at 1st floor in A.C. Joshi Library	09-08-2023	30-08-2023  at 15:30	30-08-2023  at 15:30
	 
Providing and Laying Red stone flooring of the ramp at 1st

floor(way to library from back) in A.C. Joshi Library in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of Fencing facing the park of A.C. Joshi Library in P.U. Campus, Sector-14, Chandigarh	09-08-2023	28-08-2023  at 15:30	28-08-2023  at 15:30
	 
The tender form will be received by the undersigned in his office on 28.08.2023 upto 3:30 p.m and opened at the same time in the presence of the tenderers or their representatives who may like to be present at that time.

 
	Construction Office
	Removal of 23 Nos. dead, dry and dangerous trees.	04-08-2023	22-08-2023  at 05:00	23-08-2023  at 09:30
	 
Removal of 23 nos. dead & dry and dangerous trees, standing at various sites in the Campus, Sector 14 and 25, posing danger to life and property.

 
	Controller of Examinations
	Tenders for printing of Answer Books (with OMR).	05-08-2023	28-08-2023  at 03:30	29-08-2023  at 11:30
	 
Panjab University, Chandigarh invites Online Tenders for printing of

Answer Books (with OMR) from reputed manufacturer under two bids

system.

 
	Controller of Examinations
	Tenders for printing of Answer Books (without OMR).	05-08-2023	28-08-2023  at 04:30	29-08-2023  at 12:30
	 
The Panjab University, Chandigarh invites Online Tenders for printing of Answer Books (without OMR) from reputed manufacturer under two bids system

 
	Construction Office
	Horticulture maintenance work	19-07-2023	18-08-2023  at 17:00	21-08-2023  at 09:30
	 
Tender on percentage rate basis through Electronic-Tendering process is invited on behalf of Panjab

University from appropriate class of contractors enlistment with Chandigarh Administration, CPWD, CHB,

PWD (B&R), M.E.S. Boards, Corporations, HUDA, PUDA, Institutions upto bid submission date for the

following work on the prescribed tender form available at website http://etenders.chd.nic.in/nicgep.

 
	Controller of Examinations
	TENDER FOR HIRING OF COMMERCIAL VEHICLES	26-06-2023	17-07-2023  at 11:00	17-07-2023  at 15:00
	 
TENDER FOR HIRING OF COMMERCIAL VEHICLES

(Innova/Scorpio/Xylo/Swift D-zire/Etios etc. with similar capacity)

 
	Controller of Examinations
	TENDER FOR HIRING OF COMMERCIAL VEHICLES	26-06-2023	17-07-2023  at 11:00	17-07-2023  at 16:00
	 
TENDER FOR HIRING OF COMMERCIAL VEHICLES

Metal Covered Body Container Type (Goods Carrier) i.e. Tata Ace/Tata Magic/ Mahindra Pick-Up/ Tata 407 (with similar capacity)



 
	Construction Office
	Provision of Fencing facing the park of A.C. Joshi Library in P.U. Campus, Sector-14, Chandigarh.	10-07-2023	12-07-2023  at 03:30	12-07-2023  at 03:30
	 
Provision of Fencing facing the park of A.C. Joshi Library in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Horticulture maintenance work in area around UIAMS, berms and other areas in Panjab University.	09-06-2023	27-06-2023  at 05:00	28-06-2023  at 09:30
	 
Horticulture maintenance work in area around UIAMS, berms and other areas in Panjab University Campus, Sector-25, Chandigarh

Ch To:-Outsourcing/Contractual Services for hiring malies for landscaping and maintenance of green areas in P.U. Campus in Sector-14 & 25

 
	Centre for Distance and Online Education
	Printing & Type-Setting of Study Material	09-06-2023	30-06-2023  at 16:00	30-06-2023  at 16:00
	 
University school of Open Learning, P.U. , invites E-tender for Printing & Type-Setting of Study Material for the session 2023-24 & 2024-25 from reputed Firms of tricity only. 

 
	Construction Office
	Landscaping of area around the newly constructed Girls Hostel 11	02-06-2023	20-06-2023  at 17:00	21-06-2023  at 09:30
	 
Landscaping of area around the newly constructed Girls Hostel 11

 
	Construction Office
	Creation of partition in Geotechnical Lab in department of Geology in PU	22-05-2023	14-06-2023  at 15:30	14-06-2023  at 15:30
	 
Creation of partition in Geotechnical Lab in department of Geology in, Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Proposal for Covering bathrooms/Washrooms of Hostel 	22-05-2023	14-06-2023  at 15:30	14-06-2023  at 15:30
	 
Proposal for Covering bathrooms/Washrooms of Hostel in safety point of view at Amrita Pritam Hall, Girls Hostel No.9 , Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	 Installation of LPG Gas Pipe line of Kitchen of Girls Hostel No.-1	22-05-2023	14-06-2023  at 15:30	14-06-2023  at 15:30
	 
Installation of LPG Gas Pipe line of Kitchen of Girls Hostel No.-1 in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	 Installation of Submersible motor at pump House (Residential area)	22-05-2023	14-06-2023  at 15:30	14-06-2023  at 15:30
	 
Installation of Submersible motor at pump house(Residential

area) in Panjab University Campus, Sector-25, Chandigarh

 
	Construction Office
	Installation of BRC Fabric to over head water tanks in Chemical Engineering department	22-05-2023	14-06-2023  at 15:30	14-06-2023  at 15:30
	 
Installation of BRC Fabric to over head water tanks in Chemical Engineering department

 
	Construction Office
	Horticulture Maintenance work in South Campus (Bio Medical Blocks I & II and berms) Sector 25	17-05-2023	06-06-2023  at 17:00	07-06-2023  at 09:30
	 
Horticulture Maintenance work in South Campus (Bio Medical

Blocks I & II and berms) Sector 25

 
	Computer Unit (Administration Block)
	OMR SCANNING (C&D PART) OF ANSWER-SHEETS FOR EXAMINATIONS OF PANJAB UNIVERSITY, CHANDIGARH	08-05-2023	16-05-2023  at 15:00	16-05-2023  at 16:00
	 
OMR SCANNING (C&D PART) OF ANSWER-SHEETS FOR EXAMINATIONS OF

PANJAB UNIVERSITY, CHANDIGARH

 
	Construction Office
	Submersible motor at Main Pump House (stand by) in Panjab University Campus	03-05-2023	24-05-2023  at 15:30	24-05-2023  at 15:30
	 
Sealed tenders on percentage rate basis are invited from the Contractors on the approved list of P.W.D. Building and Roads Branch/Central P.W.D. M.E.S. Boards, Corporation, HUDA, PUDA Institutions, C.H.B. for the following work.

 
	Construction Office
	Release of 3 phase connection for existing pump house in Panjab University South Campus, Sector-25, 	02-05-2023	24-05-2023  at 15:30	24-05-2023  at 15:30
	 
Sealed tenders on percentage rate basis are invited from the Contractors on the approved list of P.W.D. Building and Roads Branch/Central P.W.D. M.E.S. Boards, Corporation, HUDA, PUDA Institutions, C.H.B. for the said work

 
	Controller of Examinations
	Proposals for procurement of tender for hiring of commercial vehicles	29-05-2023	02-05-2023  at 16:00	03-05-2023  at 15:00
	 
The Notice for Inviting Tender document will be

available on the e-Procurement website of Chandigarh Administration (i.e. www.etenders.chd.nic.in) and can be downloaded free of cost by the interested bidders.

 
	Construction Office
	Lifting and disposal of garbage from P.U. Campus to Dumping Ground by hiring one tractor trolley	06-04-2023	26-04-2023  at 17:00	27-04-2023  at 09:30
	 
Lifting and disposal of garbage from P.U. Campus to Dumping

Ground by hiring one tractor trolley

 
	Registrar's Office
	Tender for Waste Paper, Marked Answer Books	05-04-2023	21-04-2023  at 14:30	21-04-2023  at 15:00
	 
Tender documents alongwith Terms & Conditions can be downloaded from the University website puchd.ac.in. or obtained from the Office Superintendent-II (Conduct Branch) on any working day during office hours up to 20.04.2023.

 
	Registrar's Office
	Tender for various shops/canteens in the premises of Panjab University, Sector 14 and 25.	06-03-2023	27-03-2023  at 17:00	28-03-2023  at 12:00
	 
Tender should reach the office of Deputy Registrar (Estate) 2nd floor, Administrative Block, Panjab University, Chandigarh upto.5.00 Pm on or before 27-03-2023. 

Corrigendum/Notice:  >Corrigendum to tender notice 1195/D/Estate Dated 06/03/2023: Corrigendum to tender notice 1195/D/Estate Dated 06/03/2023
Corrigendum/Notice:  >Corrigendum : Exclusion of shops due to administrative reasons.
Corrigendum/Notice:  >Last date of tender for various shops/canteen has been extended till 10.04.2023: Last date of tender for various shops/canteen has been extended till 10.04.2023
Corrigendum/Notice:  > Meeting of the tender committee : The meeting of the tender committee shall be held on 13th April, 2023 at 11:00 a.m. in the Senate Hall for opening of technical Bid of the tenders of various Shops/Canteens of the university.
 
	Bhai Ghanaiya Ji Institute of Health
	Quotations invited for the purchase of medicines	23-02-2023	16-03-2023  at 17:00	16-03-2023  at 17:00
	 
Quotations invited for the purchase of medicines

 
	Construction Office
	Provision of LT Panel & rewiring work of Pilot Plant 	15-02-2023	22-02-2023  at 15:30	22-02-2023  at 15:30
	 
Provision of LT Panel & rewiring work of Pilot Plant 

 
	Construction Office
	Supply of chemical emulsion with plugs & mortar With Chlorpyriphos 1% concentration.	17-01-2023	25-01-2023  at 15:30	25-01-2023  at 15:30
	 
Supply of chemical emulsion with plugs & mortar With Chlorpyriphos 1% concentration.

 
	Construction Office
	Supply of chemical emulsion with plugs & mortar With Chlorpyriphos 1% concentration	05-01-2023	12-01-2023  at 15:30	12-01-2023  at 15:30
	 
Supply of chemical emulsion with plugs & mortar With Chlorpyriphos 1% concentration

 
	Construction Office
	Landscaping of Old Convocation Ground	03-01-2023	20-01-2023  at 17:00	23-01-2023  at 09:30
	 
Landscaping of Old Convocation Ground

 
	Construction Office
	Laying of Paver Blocks	30-12-2022	06-01-2023  at 15:30	06-01-2023  at 15:30
	 
Feel free to contact us for details

 
	Construction Office
	Civil worl for installation of list	30-12-2022	13-01-2023  at 15:30	13-01-2023  at 15:30
	 
Feel free to contact us for details

 
	Construction Office
	Quotations for supply of Plain Glass 4.0mm	28-12-2022	13-01-2023  at 15:30	13-01-2023  at 15:30
	 
Kindly feel free to contact us for any further clarifications.

 
	Construction Office
	Purchase of Brush Cutter (3), Tractor (1) and Shaktiman Self Propelled Tree Maintenance Platform (1)	23-12-2022	09-01-2023  at 15:30	09-01-2023  at 15:30
	 
The quotation must reach by Registered Post or Speed Post before 09.01.2023 at 3.30 P.M. at the following address:

Divisional Engineer (H), Construction Office, Panjab University, Sector-14, Chandigarh-160014.

 
	Construction Office
	Supply of chemical emulsion	14-12-2022	26-12-2022  at 15:30	26-12-2022  at 15:30
	 
Contact Construction Office for details ..................

 
	Construction Office
	Quotations for Bismarkia Palm, Casurina Topairy, Golden Junipers, Furcaria 	12-12-2022	26-12-2022  at 15:30	26-12-2022  at 15:30
	 
For details contact Construction Office, Panjab University, Chandigarh.....

 
	Construction Office
	Construction of Store Room at VC Residence	08-12-2022	22-12-2022  at 15:30	22-12-2022  at 15:30
	 
Kindly feel free to contact us for any further clarifications.

 
	Construction Office
	Supply of wooden Flooring/Skirtng	08-12-2022	28-12-2022  at 15:30	28-12-2022  at 15:30
	 
Kindly feel free to contact us for any further clarifications.

 
	Construction Office
	Quotations for Hollock Wood sleepers	08-12-2022	28-12-2022  at 15:30	28-12-2022  at 15:30
	 
Kindly feel free to contact us for any further clarifications.

 
	Construction Office
	Construction of multipurpose auditorium	06-12-2022	20-12-2022  at 15:30	20-12-2022  at 15:30
	 
Contact Construction for details .........

 
	Registrar's Office
	Procurement of Answer Books	01-12-2022	22-12-2022  at 16:30	22-12-2022  at 16:30
	 
Contact Office of the Registrar for details

 
	Registrar's Office
	Purchase of new Motor Cycle 	30-11-2022	15-12-2022  at 16:00	15-12-2022  at 16:00
	 
Contact Registrar's Office for details

 
	Construction Office
	Supply of Hollock Wood sleepers	17-11-2022	07-12-2022  at 15:30	07-12-2022  at 15:30
	 
Supply of Hollock Wood sleepers

 
	Construction Office
	Supply of I.S.I. marked Flush Door shutter	17-11-2022	06-12-2022  at 15:30	06-12-2022  at 15:30
	 
Supply of I.S.I. marked Flush Door shutter

 
	Construction Office
	Supply of Paint	17-11-2022	07-12-2022  at 15:30	07-12-2022  at 15:30
	 
Supply of Exterior grade weather coat water proof paint etc.

 
	Construction Office
	S/I/T/C of CCTV Cameras at different location in the new office of Hon’ble Vice-Chancellor at HRDC	17-11-2022	30-11-2022  at 15:30	30-11-2022  at 15:30
	 
Sealed tenders on percentage rate basis are invited from the Contractors on the approved list of P.W.D. Building and Roads Branch/Central P.W.D. M.E.S. Boards, Corporation, HUDA, PUDA Institutions, C.H.B. 

 
	Construction Office
	Supply and Installation of Projector with 3LCD Technology	17-11-2022	22-11-2022  at 15:30	22-11-2022  at 15:30
	 
Supply & Installation of Projector with 3 LCD technology for EO Cell PWD in P.U Sector-14, Chandigarh.

 
	Construction Office
	Construction of multipurpose auditorium	14-11-2022	30-11-2022  at 15:30	30-11-2022  at 15:30
	 
Contact construction office for details .......

 
	Construction Office
	Removal of trees 	10-11-2022	23-11-2022  at 17:00	24-11-2022  at 09:30
	 
Removal of 10 nos. dead and dry trees and 19 nos. green

dangerous trees, pollarding of 7 nos. green dangerous trees,

heavy pruning of 6 nos. green dangerous trees and light

pruning of 7 nos. green dangerous trees (‘as is where is

basis’)

 
	Construction Office
	Supply of HDPE Perimeter fencing mesh hexagonal 	21-10-2022	07-11-2022  at 15:30	07-11-2022  at 15:30
	 
The quotation must reach by Registered Post or Speed Post before 07.11.2022 3.30 P.M.

 
	Construction Office
	Supply of Clean Coarse sand Crushed stone Aggregate (bajri) 	03-11-2022	18-11-2022  at 15:30	18-11-2022  at 15:30
	 
Contact Construction Office for details .....................

 
	Construction Office
	Supply of Wooden flooring	27-10-2022	09-11-2022  at 15:30	09-11-2022  at 15:30
	 
Contact Construction Office for details

 
	Construction Office
	Quotations for Hollock Wood sleepers	21-10-2022	10-11-2022  at 15:30	10-11-2022  at 15:30
	 
Contact construction office for details

 
	Registrar's Office
	Purchase of Motorcycle	21-10-2022	04-11-2022  at 16:00	04-11-2022  at 16:00
	 
Read attached file for details 

 
	Construction Office
	Supply of Paint	14-10-2022	03-11-2022  at 15:30	03-11-2022  at 15:30
	 
Contact Construction Office for details.

 
	Construction Office
	Supply of 8mm thick wooden flooring & Skirting	14-10-2022	21-10-2022  at 15:30	21-10-2022  at 15:30
	 
Contact Construction Office for details regarding opening etc.

 
	Construction Office
	Supply of Flush Door shutter	14-10-2022	03-11-2022  at 15:30	03-11-2022  at 15:30
	 
Date of opening to be notified later

 
	A. C. Joshi Library
	Electrical Installation for Addition/Alteration for Incubation Centre in Existing Building of Emergi	12-10-2022	14-10-2022  at 03:30	14-10-2022  at 03:30
	 
Electrical Installation for Addition/Alteration for

Incubation Centre in Existing Building of Emerging

Area in Science & Tech., Block-lV in PU, South Campus,

Sector-25, Chandigarh.

 
	Construction Office
	Removal of 49 nos. trees and 23 nos. under girth trees at proposed construction site of new hostel 	13-09-2022	21-09-2022  at 05:00	22-09-2022  at 09:30
	 
Removal of 49 nos. trees and 23 nos. under girth trees at proposed construction site of new hostel

block in Boys Hostel no.7, Panjab

University, Chandigarh



 
	Construction Office
	quotation for supply of sand & bajri 	12-09-2022	29-09-2022  at 03:30	29-09-2022  at 03:30
	 
quotation for supply of sand & bajri 



TIME OF OPENING: To be notified later



 
	Construction Office
	Removal of 49 nos. trees and 23 nos. under girth trees at proposed construction site of new hostel 	26-08-2022	12-09-2022  at 05:00	12-09-2022  at 09:30
	 
Removal of 49 nos. trees and 23 nos. under girth trees at proposed construction site of new hostel block in Boys Hostel no.7, Panjab University, Chandigarh

 
	Construction Office
	Removal of 21 nos. dangerous trees (green/dead and dry) and pruning of 1 no. dangerous green tree	26-08-2022	12-09-2022  at 05:00	13-09-2022  at 09:30
	 
Removal of 21 nos. dangerous trees (green/dead and dry) and

pruning of 1 no. dangerous green tree, Panjab University

 
	Construction Office
	Supply of Aluminum sections	25-08-2022	13-09-2022  at 03:30	13-09-2022  at 03:30
	 
Supply of Aluminum sections



TIME OF OPENING: To be notified later 





 
	Construction Office
	Supply of Wooden flooring	25-08-2022	12-09-2022  at 03:30	12-09-2022  at 03:30
	 
Supply of Wooden flooring



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of furniture bio chemistry	24-08-2022	09-09-2022  at 03:30	09-09-2022  at 03:30
	 
Supply of furniture bio chemistry



TIME OF OPENING: To be notified later 

 
	Construction Office
	Coarse sand & Aggregate	23-08-2022	09-09-2022  at 03:30	09-09-2022  at 03:30
	 
Coarse sand & Aggregate



TIME OF OPENING: To be notified later 

 
	Construction Office
	M.S. Sheet 10G , M.S. Sheet 12G , M.S. Angle 40x40x5 , M.S. Channel 75mmx40mm , M.S. Hinges 	23-08-2022	29-08-2022  at 03:30	29-08-2022  at 03:30
	 
M.S. Sheet 10G 8’x4’ 73.52 kg

2. M.S. Sheet 12G 8’x4’ 119.02 kg

3. M.S. Angle 40x40x5 40 kg

4. M.S. Channel 75mmx40mm 20 kg

5. M.S. Hinges with nut bolt 8 nos.



TIME OF OPENING: To be notified later 

 
	Construction Office
	Provision of Ramp for Differently abled Persons in Girls Hostel No. 5, 6, 7 & Boys Hostel No. 6 in P	26-08-2022	30-08-2022  at 03:30	30-08-2022  at 03:30
	 
Provision of Ramp for Differently abled Persons in Girls

Hostel No. 5, 6, 7 & Boys Hostel No. 6 in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Beautification around CIL Building in P.U. campus, Sec-14, Chandigarh.	26-08-2022	30-08-2022  at 03:30	30-08-2022  at 03:30
	 
Beautification around CIL Building in P.U. campus, Sec-14,

Chandigarh.

 
	Construction Office
	Various Items	10-08-2022	16-08-2022  at 03:30	16-08-2022  at 03:30
	 
Various Items



Various Items

 
	Construction Office
	Supply of Clean Coarse sand river born 	02-08-2022	18-08-2022  at 03:30	18-08-2022  at 03:30
	 
Supply of Clean Coarse sand river born confirming to IS

specification, complete stacked at site of work. 10000Cft @Rs.....................

2. Supply of Crushed stone Aggregate (bajri) 10mm to 12mm guage

Confirming to IS Specification, complete stacked at site of work. 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Rewiring (Recessed Type) of Houses in PU, Sector-14 & 25, Chandigarh	08-08-2022	11-08-2022  at 03:30	11-08-2022  at 03:30
	 
Rewiring (Recessed Type) of Houses in PU, Sector-14 &

25, Chandigarh

 
	Construction Office
	Dressing and grassing of area after shifting of boundary wall of residential area behind T1-19 to T-	25-07-2022	11-08-2022  at 05:00	12-08-2022  at 09:30
	 
Dressing and grassing of area

after shifting of boundary wall of

residential area behind T1-19 to

T-22, Residential Complex,

Panjab University

 
	Construction Office
	Horticulture maintenance work within the boundary walls and road berms in front of 22 Nos. type-I an	25-07-2022	11-08-2022  at 05:00	12-08-2022  at 09:30
	 
Horticulture maintenance work

within the boundary walls and

road berms in front of 22 Nos.

type-I and 9 Nos. F-type houses,

area around Multistorey T I type

houses (both towers) and Fun &

Frolic Park in Panjab University

Campus, Sector-25, Chandigarh

 
	Construction Office
	Recarpeting of parking of Department of Geology in Panjab University Campus, Sector-14, Chandigar	04-08-2022	08-08-2022  at 03:30	08-08-2022  at 03:30
	 
Re carpeting of parking of Department of Geology in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Levelling and grassing ground between house no. D-30 to D-39 and D-41 to D- 50, Sector 14, Panjab Un	15-07-2022	26-07-2022  at 03:30	26-07-2022  at 03:30
	 
Levelling and grassing ground between

house no. D-30 to D-39 and D-41 to D-

50, Sector 14, Panjab University,

Chandigarh

 
	Construction Office
	Horticulture maintenance work in area around UIAMS, berms and other areas in Panjab University	04-07-2022	20-07-2022  at 05:00	21-07-2022  at 09:30
	 
Horticulture maintenance work in area around UIAMS,

berms and other areas in Panjab University Campus,

Sector-25, Chandigarh

 
	Construction Office
	Supply & Erection of split type Air-Conditioners & electrical installation at D.U.I. room in PU	12-07-2022	14-07-2022  at 03:30	14-07-2022  at 03:30
	 
Supply & Erection of split type Air-Conditioners &

electrical installation at D.U.I. room in PU, Sector-14,

Chandigarh.



 
	Construction Office
	Horticulture Maintenance work in South Campus, Sector 25, Panjab University	27-06-2022	11-07-2022  at 05:00	12-07-2022  at 09:30
	 
Horticulture Maintenance work in South Campus,

Sector 25, Panjab University, Chandigarh

 
	A. C. Joshi Library
	Supply & Erection of Split type Air-Conditioners at Controller of Examination Office in Administrati	29-06-2022	01-07-2022  at 03:30	01-07-2022  at 03:30
	 
Supply & Erection of Split type Air-Conditioners at

Controller of Examination Office in Administrative

Block P.U. Campus, Sector -14, Chandigarh

 
	Construction Office
	Lifting and disposal of garbage from P.U. Campus to Dumping Ground by hiring one tractor trolley	06-07-2022	07-07-2022  at 05:00	07-07-2022  at 09:30
	 
Lifting and disposal of garbage

from P.U. Campus to Dumping

Ground by hiring one tractor

trolley

 
	Construction Office
	Tile work for Seminar Room of Department of Biotechnology in Paramedical Block-1, in P.U. South Camp	28-06-2022	30-06-2022  at 03:30	30-06-2022  at 03:30
	 
Tile work for Seminar Room of Department of Biotechnology in

Paramedical Block-1, in P.U. South Campus, Sector-25

 
	Construction Office
	Provision of Aluminum Partitions of Lab No. 415 in Block-II in department of UIET in Panjab Universi	23-06-2022	27-06-2022  at 03:30	27-06-2022  at 03:30
	 
Provision of Aluminum Partitions of Lab No. 415 in Block-II in

department of UIET in Panjab University South Campus, Sector -

25, Chandigarh

 
	Construction Office
	Desi Khad 	30-05-2022	10-06-2022  at 03:30	10-06-2022  at 03:30
	 
Desi Khad



TIME OF OPENING: To be notified later











 
	Construction Office
	White wash & Repair of Flooring in Market Complex Near Main Gate No 2 IN P.U. Campus, Chandigarh	14-06-2022	16-06-2022  at 03:30	16-06-2022  at 03:30
	 
White wash & Repair of Flooring in Market Complex

Near Main Gate No 2 IN P.U. Campus Sec-14,

Chandigarh.

 
	Construction Office
	Navrgrah vatika in Botanical garden of department of Botany in Panjab University Campus, Sector-14, 	14-06-2022	16-06-2022  at 03:30	16-06-2022  at 03:30
	 
Navrgrah vatika in Botanical garden of department of Botany in

Panjab University Campus, Sector-14, Chandigarh.

Corrigendum/Notice:  >corrigendum: corrigendum
 
	Construction Office
	Providing & Fixing Fiber roof sheet at Poly House of PN Nehra Botanical Garden Deptt. of Botany	14-06-2022	16-06-2022  at 03:30	16-06-2022  at 03:30
	 
Providing & Fixing Fiber roof sheet at Poly House of PN Nehra

Botanical Garden of Department of Botany in Panjab University

Campus, Sector-14, Chandigarh.

Corrigendum/Notice:  >corrigendum: corrigendum
 
	Construction Office
	white wash  & repair of Flooring in  P.U. Market Complex	14-06-2022	16-06-2022  at 03:30	16-06-2022  at 03:30
	 
white wash  & repair of Flooring in  P.U. Market Complex

Corrigendum/Notice:  >corrigendum: corrigendum
 
	Construction Office
	Repair of Back yard Floor (Washing area in mess-II) in Girls Hostel No. 9, in Panjab University Sout	06-06-2022	08-06-2022  at 03:30	08-06-2022  at 03:30
	 
Repair of Back yard Floor (Washing area in mess-II) in Girls Hostel No.

9, in Panjab University South Campus, Sector-25, Chandigarh

 
	Construction Office
	Flooring & Wall Paneling in Department of English & Cultural Studies in Arts BlockNo.-1 in Panjab Un	31-05-2022	02-06-2022  at 03:30	02-06-2022  at 03:30
	 
Flooring & Wall Paneling in Department of English & Cultural

Studies in Arts BlockNo.-1 in Panjab University Campus, Sector14, Chandigarh.

 
	Construction Office
	Lifting and disposal of garbage from P.U. Campus to Dumping Ground by hiring one tractor trolley	29-04-2022	17-05-2022  at 03:30	18-05-2022  at 09:30
	 
Lifting and disposal of garbage from P.U. Campus to Dumping

Ground by hiring one tractor trolley

 
	Construction Office
	Supply of (two coat finished steel primer) M.S. Railing 	22-04-2022	02-05-2022  at 03:30	02-05-2022  at 03:30
	 
 Supply of (two coat finished steel primer) M.S. Railing 



TIME OF OPENING: To be notified later



 
	Construction Office
	Electrical Maintenance work at HRDC transit hostel at top floor of Golden Jubilee Guest House in P.U	28-04-2022	02-05-2022  at 03:30	02-05-2022  at 03:30
	 
Electrical Maintenance work at HRDC transit hostel at top floor of Golden Jubilee Guest House in P.U. Campus, Sector -14, Chandigarh. 

 
	Construction Office
	Provision of Toilet for Differently able person at ground floor in Department of U.I.P.S Block-II 	18-04-2022	20-04-2022  at 03:30	20-04-2022  at 03:30
	 
Provision of Toilet for Differently able person at ground floor in Department of U.I.P.S Block-II i

 
	Conduct Branch
	PROCUREMENT OF 12 PAGES ANSWER BOOKS WITHOUT OMR FOR PRACTICAL EXAMINATIONS OF PANJAB UNIVERSITY	25-03-2022	18-04-2022  at 04:00	19-04-2022  at 11:30
	 
PROCUREMENT OF 12 PAGES ANSWER BOOKS WITHOUT OMR FOR PRACTICAL

EXAMINATIONS OF PANJAB UNIVERSITY, CHANDIGARH

 
	Bhai Ghanaiya Ji Institute of Health
	Expression of Interest (cashless)	21-03-2022	15-04-2022  at 05:00	15-04-2022  at 05:00
	 
Expression of interest (cashless)



TIME OF OPENING: To be notified later



 
	Bhai Ghanaiya Ji Institute of Health
	Expression of Interest (cashless)	21-03-2022	15-03-2022  at 05:00	15-03-2022  at 05:00
	 
Expression of interest (cashless)

 
	Construction Office
	Providing & Laying Granite stone on staircase in UIPS Block no. 2 in Panjab University Campus, Secto	04-04-2022	06-04-2022  at 03:30	06-04-2022  at 03:30
	 
Providing & Laying Granite stone on staircase in UIPS Block no. 2 in Panjab University Campus, Sector 14, Chandigarh.

 
	A. C. Joshi Library
	Supply of Scaffolding	25-02-2022	14-03-2022  at 03:30	14-03-2022  at 03:30
	 
Supply of Scaffolding



TIME OF OPENING: To be notified later



 
	Construction Office
	Boundary wall at back of House no. E-10(2 NOS. HOUSES)in Residential area of P.U. Campus, Sector-14,	11-03-2022	15-03-2022  at 03:30	15-03-2022  at 03:30
	 
Boundary wall at back of House no. E-10(2 NOS. HOUSES)in

Residential area of P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Various Items	15-02-2022	07-03-2022  at 03:30	07-03-2022  at 03:30
	 
Various Items



TIME OF OPENING: To be notified later 

 
	Construction Office
	Servicing & Repair of 11kV HT Panel located at CTPT Unit in Panjab University South Campus	16-02-2022	17-02-2022  at 03:30	17-02-2022  at 03:30
	 
Servicing & Repair of 11kV HT Panel located at CTPT Unit in

Panjab University South Campus, Sector-25 Chandigarh

 
	Construction Office
	Supply of wire mesh shutter 	04-02-2022	23-02-2022 	23-02-2022 
	 
Supply of wire mesh shutter 



TIME OF OPENING: To be notified later 





 
	Construction Office
	supply of RCC Covers 	04-02-2022	21-02-2022  at 03:30	21-02-2022  at 03:30
	 
supply of RCC Covers 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of kiln seasoned Hollock Wood section (sleepers) 	01-02-2022	17-02-2022  at 03:30	17-02-2022  at 03:30
	 
Supply of kiln seasoned Hollock Wood section(sleepers) 



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Ply board 19mm	01-02-2022	17-02-2022  at 03:30	17-02-2022  at 03:30
	 
Supply of Ply board 19mm



TIME OF OPENING: To be notified later



 
	Construction Office
	RCC Cover	01-02-2022	17-02-2022  at 03:30	17-02-2022  at 03:30
	 
RCC Cover



TIME OF OPENING: To be notified later



 
	Construction Office
	Flush Door	01-02-2022	17-02-2022  at 03:30	17-02-2022  at 03:30
	 
Flush Door



TIME OF OPENING: To be notified later



 
	Construction Office
	Electrical installation in the lift well in Girls Hostel No. 9, P.U. South Campus	14-01-2022	17-01-2022  at 03:30	17-01-2022  at 03:30
	 
Electrical installation in the lift well in Girls Hostel No. 9, P.U. South Campus, Sector-25, Chandigarh

Chargeable Head :- “Rs. 22.34 lacs out of Budget

 
	Conduct Branch
	PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES	05-01-2022	20-01-2022  at 11:00	21-01-2022  at 11:00
	 
PROPOSALS FOR PROCUREMENT OF

TENDER FOR HIRING OF LIGHT COMMERCIAL

VEHICLES

 
	Construction Office
	Supply of kiln seasoned Hollock Wood s	31-12-2021	17-01-2022 	17-01-2022 
	 
Supply of kiln seasoned Hollock Wood s



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of kiln seasoned Hollock Wood section (sleepers) 	14-12-2021	29-12-2021  at 15:30	29-12-2021  at 15:30
	 
Supply of kiln seasoned Hollock Wood section

(sleepers). Contact Construction Office for more details

 
	Construction Office
	Supply and carriage of cement including  unloading and stacking at store of Panjab  University,  Sec	10-12-2021	28-12-2021  at 03:30	28-12-2021  at 03:30
	 
Supply and carriage of cement including unloading and stacking at store of Panjab University,  Sector  25,  Chandigarh  



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply  of  kill  seasoned  Hollock  Wood  section  (sleepers) of  size  7’-0”  long  of 1st quality	01-12-2021	17-12-2021  at 03:30	17-12-2021  at 03:30
	 
Supply  of  kill  seasoned  Hollock  Wood  section 

(sleepers) of  size  7’-0”  long  of 1st quality 

without  knots

 
	Construction Office
	Supply of Syphon Box, trap, waste pipe etc	25-11-2021	13-12-2021  at 15:30	13-12-2021  at 15:30
	 
Refer to attached file for details and contact the Construction Office for any clarification

 
	University Institute of Engineering & Technology
	Hiring of Services for Implementation of E waste Project (Q3)	25-11-2021	13-12-2021  at 08:00	13-12-2021  at 08:30
	 
Hiring of Services for Implementation of E waste Project (Q3)

 
	University Institute of Engineering & Technology
	Supply & Installation of Machinery for setting up of E-waste dismantling Lab	22-11-2021	09-12-2021  at 21:00	09-12-2021  at 21:30
	 
Supply & Installation of Machinery for setting up of E-waste dismantling Lab





 
	University Institute of Engineering & Technology
	HIRING OF SERVICES FOR CONTENT DEVELOPMENT FOR E WASTE MANAGEMENT	11-11-2021	02-12-2021  at 18:00	02-12-2021  at 18:30
	 
HIRING OF SERVICES FOR CONTENT DEVELOPMENT FOR E

WASTE MANAGEMENT

 
	Construction Office
	Supply of Clean Coarse sand & Crushed Stone	16-11-2021	02-12-2021  at 15:30	02-12-2021  at 15:30
	 
For details contact the Construction Office

 
	Construction Office
	Supply of 5mm thick bevelled edge looking mirror	12-11-2021	22-11-2021  at 15:30	22-11-2021  at 15:30
	 
Refer to attached file for details and contact the Construction Office for any clarification

 
	Construction Office
	Supply of Commercial board	12-11-2021	30-11-2021  at 15:30	30-11-2021  at 15:30
	 
Refer to attached file for details and contact the Construction Office for any clarification

 
	Construction Office
	Plain Glass/Frosted Glass	12-11-2021	29-11-2021  at 15:30	29-11-2021  at 15:30
	 
Refer to attached file for details and contact the Construction Office for any clarification

 
	Construction Office
	Refilling  of  fire  extinguisher	12-11-2021	30-11-2021  at 15:30	30-11-2021  at 15:30
	 
Refer to attached file for details and contact the Construction Office for any clarification

 
	Construction Office
	Erection of Bus Bar Chamber, distempering of walls, Supply & Erection of Changeover switch etc	12-11-2021	24-11-2021  at 15:30	24-11-2021  at 15:30
	 
Erection of Bus Bar Chamber, distempering of walls, Supply & 

Erection of Changeover switch and Disposal of malba in Chemical department at Panjab University

 
	Construction Office
	Supply & laying of Tertiary water supply to Bio-Nest building for Irrigation of Green Areas	02-11-2021	25-11-2021  at 15:30	25-11-2021  at 15:30
	 
The  detailed  Notice  Inviting  Tender  can be  seen in  the  office  of the  undersigned  at  any time during working hours. 

 
	Controller of Examinations
	TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES 	08-11-2021	27-11-2021  at 11:00	29-11-2021  at 11:00
	 
The bidders have to submit “Technical Bid” and “Financial Bid” online complete in all respects, on or before 27.11.2021 (Saturday) upto 11.00 a.m. 

 
	Centre for Distance and Online Education
	Tender for Printing & Type-Setting of study material	03-11-2021	08-11-2021  at 16:00	08-11-2021 
	 
USOL invites  online  tender  for  Printing  &  Type-Setting  of study material for the session 2021-22 & 2022-23 from reputed Firms of tricity only.

Date of tender opening shall be notified later.



 
	Construction Office
	Construction of Boundary wall in Boys Hostel No.4 	29-10-2021	10-11-2021  at 15:30	10-11-2021  at 15:30
	 
Construction of Boundary wall in Boys Hostel No.4 



 
	Construction Office
	Providing & Applying Anti-termite Treatment in Library of U.I.E.T.	27-10-2021	02-11-2021  at 15:30	02-11-2021  at 15:30
	 
The  quotation  will  be  received  by  the  undersigned  in  his  office  at  3.30  p.m.  on  02.11.2021  and  opened  at  the  same time in the presence of the quotationers or their representatives who may like to be present at that time.

 
	Construction Office
	Providing fiber Shed on the open spaces within the Department of Oral Surgery	27-10-2021	17-11-2021  at 15:30	17-11-2021  at 15:30
	 
The  tender  form  will  be  received  by  the  undersigned  in  his  office  on  17.11.2021  upto 3:30 p.m and opened at the same time in the presence of the tenderers or their representatives who  may  like  to  be  present  at  that  time.  In  case  of  holiday,  tender  will  be  opened  on  next working day.

 
	Construction Office
	Providing & Laying Tiles 	27-10-2021	17-11-2021  at 15:30	17-11-2021  at 15:30
	 
The  tender  form  will  be  received  by  the  undersigned  in  his  office  on  17.11.2021  upto 3:30 p.m and opened at the same time in the presence of the tenderers or their representatives who  may  like  to  be  present  at  that  time.  In  case  of  holiday,  tender  will  be  opened  on  next working day.

 
	Construction Office
	Coarse sand & Crushed  stone Aggregate(bajri) 	19-10-2021	08-11-2021  at 03:30	08-11-2021  at 03:30
	 
Coarse sand & Crushed  stone Aggregate(bajri) 



TIME OF OPENING: To be notified later



 
	Construction Office
	Repair of Ductable Coolers of Accounts Branch and changing of water pumps of coolers installed 	19-10-2021	21-10-2021  at 03:30	21-10-2021  at 03:30
	 
Repair of Ductable Coolers of Accounts Branch and changing of

water pumps of coolers installed at Administrative office in

Panjab University Campus, Sector-14 Chandigarh 

 
	Construction Office
	Repair of Coolers at Fee Checking branch, ARC hall and changing  of grass pads of coolers	12-10-2021	19-10-2021  at 15:30	19-10-2021  at 15:30
	 
coolers at Administrative office, ARC hall in Panjab University Campus, Sector-14 Chandigarh

 
	Construction Office
	Digging of LT underground cables to locating the faults	12-10-2021	19-10-2021  at 15:30	19-10-2021  at 15:30
	 
using fault locating van & making straight through joint with heat shrinkable kit of LT cables at different locations in Panjab University South Campus, Sector-25 Chandigarh

 
	Construction Office
	Removal/pollarding of 21 nos.  green  as  well  as  dead  trees 	12-10-2021	11-11-2021  at 17:00	12-11-2021  at 09:30
	 
Tender  on  percentage  rate  basis  through  Electronic-Tendering  process  is  invited  on  behalf  of  Panjab 

University  from  appropriate  class  of  contractors  upto  bid  submission  date  for  the  following  work  on  the 

prescribed tender form available at website http://etenders.chd.nic.in/nicgep

 
	Construction Office
	Disposal/Sale of fuel wood stacked at different places and obtained in future in Panjab U	12-10-2021	11-11-2021  at 17:00	12-11-2021  at 09:30
	 
Tender  on  percentage  rate  basis  through  Electronic-Tendering  process  is  invited  on  behalf  of  Panjab 

University  from  appropriate  class  of  contractors  upto  bid  submission  date  for  the  following  work  on  the 

prescribed tender form available at website http://etenders.chd.nic.in/nicgep

 
	University Institute of Engineering & Technology
	Capacity Building through Skill and Entrepreneurship Development on E-waste management	12-10-2021	27-10-2021  at 15:00	27-10-2021  at 15:30
	 
CONTENT DEVELOPMENT ON E-WASTE MANAGEMENT

Bid for the project "Capacity Building through Skill and Entrepreneurship Development on E-waste management"



 
	Construction Office
	Supply  of  Commercial  board  	06-10-2021	26-10-2021  at 03:30	26-10-2021  at 03:30
	 
Supply  of  Commercial  board  



TIME OF OPENING: To be notified later 





 
	Construction Office
	Supply  of  6mm  thick  bevelled  edge  looking  mirror 	06-10-2021	18-10-2021  at 03:30	18-10-2021  at 03:30
	 
Supply  of  6mm  thick  bevelled  edge  looking  mirror 



TIME OF OPENING: To be notified later 





 
	Construction Office
	Providing and fixing floor tiles on the floor of Cyclotron  Laboratory in the Department of Physics 	26-10-2021	28-10-2021  at 03:30	28-10-2021  at 03:30
	 
Providing and fixing floor tiles on the floor of Cyclotron 

Laboratory in the Department of Physics in P.U Campus, 

Sector-14, Chandigarh. 

 
	University Institute of Engineering & Technology
	Hard disk breaker , Cable stripper/ Cable delaminator with universal slot cable cutting , Dust Colle	06-10-2021	25-10-2021  at 10:00	25-10-2021  at 10:30
	 
Hard disk breaker , Cable stripper/ Cable delaminator with

universal slot cable cutting , Dust Collection and Air

Purification System (2 way) , PCB Depopulator , Cutting Mill

, Maintenance Tool Kit for dismantling tables & Dust

Collection and air purification system , Shredder/Cutting

Machine , Vacuum Suction Machine , dismantling table

 
	Construction Office
	Internet work at GIS Labs at Geography Deptt. in Panjab University Campus, Sector -14, Chandigarh. 	11-10-2021	13-10-2021  at 03:30	13-10-2021  at 03:30
	 
Internet work at GIS Labs at Geography Deptt. in

Panjab University Campus, Sector -14, Chandigarh. 

 
	Construction Office
	Plain,frosted glass	28-09-2021	18-10-2021  at 03:30	18-10-2021  at 03:30
	 
Plain,frosted glass



TIME OF OPENING: To be notified later

 
	Construction Office
	Quotations invited for the Supply of Clean Coarse sand river & Crushed stone Aggregate (bajri)	24-09-2021	12-10-2021  at 15:30	12-10-2021 
	 
Ch. To: - AR & MI  Approx. Amt.:- Rs. 4, 96, 000/-  EMD. Amt.:- Rs 9,950/-

TIME OF OPENING: To be notified later



 
	Construction Office
	Quotations invited for nylon grid and MS strip	23-09-2021	01-10-2021  at 15:30	01-10-2021  at 15:30
	 
Ch. To:- AR & MI

Approx. Amt.:- Rs. 80,000/-

EMD. Amt.:- Rs. 

TIME OF OPENING: To be notified later

 
	Construction Office
	Looking mirror	16-09-2021	23-09-2021  at 03:30	23-09-2021  at 03:30
	 
Looking mirror



TIME OF OPENING: To be notified later



Corrigendum/Notice:  >the quotation for  supply of 6mm thick beveled edge mirror : 

     Corrigendum  

The quotation for  supply of 6mm thick beveled edge mirror which is due on 23.09.2021 at 3:30 P.M. 

kindly supply the mirror of size 22”x16”with 5mm thick ACC backsheet.  


 
	Construction Office
	Supply of Commercial board	16-09-2021	01-10-2021  at 03:30	01-10-2021  at 03:30
	 
Supply of Commercial board



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply and erection of Air-Conditioner at Degree unit at Administrative Block in Panjab University	10-09-2021	17-09-2021  at 03:30	17-09-2021  at 03:30
	 
Supply and erection of Air-Conditioner at Degree unit at Administrative Block in Panjab University Campus, Sector-14, Chandigarh.



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Glass putty of Sartaj make.	10-09-2021	20-09-2021  at 03:30	20-09-2021  at 03:30
	 
Supply of Glass putty of Sartaj make.



TIME OF OPENING: To be notified later



 
	A. C. Joshi Library
	Plain,frosted glass	09-09-2021	27-09-2021  at 03:30	27-09-2021  at 03:30
	 
Plain,frosted glass



TIME OF OPENING: To be notified later

 
	Construction Office
	 Supply of Clean Coarse sand river born and  Crushed  stone  Aggregate  (bajri) 	03-09-2021	21-09-2021  at 03:30	21-09-2021  at 03:30
	 
 Supply of Clean Coarse sand river born and  Crushed  stone  Aggregate  (bajri) 



TIME OF OPENING: To be notified later



 
	Construction Office
	Providing and fixing floor tiles on the floor of Cyclotron  Laboratory in the Department of Physics 	21-09-2021	23-09-2021  at 03:30	23-09-2021 
	 
Providing and fixing floor tiles on the floor of Cyclotron 

Laboratory in the Department of Physics in P.U Campus, 

Sector-14, Chandigarh. 

 
	Conduct Branch
	Tender for Waste Paper, Marked Answer Books	02-09-2021	22-09-2021  at 05:00	23-09-2021  at 02:30
	 
Tender for

Waste Paper, Marked Answer Books



 
	Construction Office
	Disposal/Sale  of  fuel  wood  stacked  at  different  places  and  obtained  in  future in P U.	26-08-2021	13-09-2021  at 05:00	14-09-2021  at 09:30
	 
Disposal/Sale  of  fuel  wood  stacked at  different  places  and  obtained  in future in Panjab University, Sector 

14 & 25, Chandigarh 

 
	University Institute of Engineering & Technology
	Content Development on E waste Management	25-08-2021	23-09-2021  at 19:00	23-09-2021  at 19:30
	 
Content Development on E waste Management





 
	Construction Office
	Providing & making straight through joint with heat shrinkable kit of LT cables at different locatio	23-08-2021	24-08-2021  at 03:30	24-08-2021  at 03:30
	 
Providing & making straight through joint with heat shrinkable kit

of LT cables at different locations in Panjab University Campus,

Sector-14 Chandigarh 

 
	Construction Office
	Supply of Clean Coarse sand river born and Supply  of  Crushed  stone  Aggregate  (bajri)	09-08-2021	24-08-2021  at 03:30	24-08-2021  at 03:30
	 
1.  Supply of Clean Coarse sand river born confirming to IS 

specification, complete stacked at site of work

2.  Supply  of  Crushed  stone  Aggregate  (bajri)  10mm  to  12mm  guage Confirming to IS Specification, complete stacked at site of work. 



TIME OF OPENING: To be notified later



 
	Construction Office
	Disposal/Sale of fuel wood stacked at different places and obtained in future in Panjab University	04-08-2021	24-08-2021  at 05:00	25-08-2021  at 09:30
	 
Disposal/Sale  of  fuel  wood  stacked at  different  places  and  obtained  in future in Panjab University, Sector 14 & 25, Chandigarh

 
	Bhai Ghanaiya Ji Institute of Health
	For the purchase of Various Medicines	29-07-2021	30-08-2021  at 05:00	30-08-2021  at 05:00
	 
for the purchase of Various Medicines



TIME OF OPENING: To be notified later



 
	Construction Office
	Material required for repair of Brushcutter and Chain Saw	19-07-2021	02-08-2021  at 03:30	02-08-2021  at 03:30
	 
Material required for repair of Brushcutter and Chain Saw



TIME OF OPENING: To be notified later



 
	Construction Office
	Horticulture maintenance work within the boundary walls and road berms 	15-07-2021	03-08-2021  at 05:00	04-08-2021  at 09:30
	 
Horticulture maintenance work within the boundary walls and

road berms in front of 22 Nos. type-I and 9 Nos. F-type houses,

area around Multistorey T I type houses (both towers) and Fun &

Frolic Park in P.U. Campus, Sector-25, Chandigarh



 
	Construction Office
	Disposal/Sale of fuel wood stacked at different places and obtained in future in Panjab University, 	15-07-2021	03-08-2021  at 05:00	04-08-2021  at 09:30
	 
Disposal/Sale of fuel wood stacked at different places and obtained in future in Panjab University, Sector 14 & 25, Chandigarh

 
	Construction Office
	CORRIGENDUM EXPRESSION OF INTEREST FOR EMPANELMENT OF CONTRACTORS	30-06-2021	31-08-2021  at 03:00	31-08-2021  at 03:30
	 
CORRIGENDUM EXPRESSION OF INTEREST FOR EMPANELMENT OF CONTRACTORS

 
	Construction Office
	Coarse sand & Crushed  stone Aggregate(bajri) 	23-06-2021	12-07-2021  at 03:30	12-07-2021  at 03:30
	 
Coarse sand & Crushed  stone Aggregate(bajri)



TIME OF OPENING: To be notified later 

 
	Construction Office
	Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandiga	18-06-2021	02-07-2021  at 05:00	05-07-2021  at 09:30
	 
Outsourcing of Horticulture Maintenance work in South

Campus, Sector 25, Panjab University, Chandigarh

 
	Construction Office
	Providing   &   Fixing   BRC   Fabric   Grill   in   Toilets   of   Various Academic   Blocks       	06-07-2021	08-07-2021  at 03:30	08-07-2021  at 03:30
	 
Providing   &   Fixing   BRC   Fabric   Grill   in   Toilets   of   Various Academic   Blocks         in   Panjab University   Campus,   Sector   14, Chandigarh.

 
	Construction Office
	Cow Dung Manure  (well rotten) - 10000 cft  (as and when required basis)	11-06-2021	24-06-2021  at 03:30	24-06-2021  at 03:30
	 
Cow Dung Manure(well rotten) - 10000 cft (as and when required basis)



TIME OF OPENING: To be notified later

 
	A. C. Joshi Library
	EXPRESSION OF INTEREST FOR EMPANELMENT OF CONTRACTORS	09-06-2021	30-06-2021  at 03:00	30-06-2021  at 03:30
	 
EXPRESSION OF INTEREST FOR EMPANELMENT OF CONTRACTORS

 
	Construction Office
	Refilling of fire extinguisher with dry powder & CO2	03-06-2021	22-06-2021  at 03:30	22-06-2021  at 03:30
	 
Refilling of fire extinguisher with dry powder & CO2





TIME OF OPENING: To be notified later



 
	Construction Office
	Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University	28-05-2021	16-06-2021  at 05:00	17-06-2021  at 09:30
	 
Outsourcing of Horticulture Maintenance work in South

Campus, Sector 25, Panjab University, Chandigarh



 
	Construction Office
	Providing & Fixing Furniture for Journal Section in Aruna Ranjit Chandra Hall in Panjab University C	15-06-2021	17-06-2021  at 03:30	17-06-2021  at 03:30
	 
Providing & Fixing Furniture for Journal Section in Aruna

Ranjit Chandra Hall in Panjab University Campus, Sector

14, Chandigarh.

 
	Construction Office
	Removal of 11 nos. termite infected and dangerous green trees posing danger to life & property	26-05-2021	11-06-2021  at 05:00	15-06-2021  at 09:30
	 
Removal of 11 nos. termite infected and dangerous green trees posing danger to life & property at Ankur School, Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Tiles, SS Railing	25-05-2021	04-06-2021  at 03:30	04-06-2021  at 03:30
	 
Tiles, SS Railing



TIME OF OPENING: To be notified later





 
	Construction Office
	Tiles, SS Railing	21-05-2021	28-05-2021  at 03:30	28-05-2021  at 03:30
	 
Tiles, SS Railing



TIME OF OPENING: To be notified later

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	17-05-2021	27-05-2021  at 03:30	27-05-2021  at 03:30
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus

 
	Construction Office
	Removal of 11 nos. termite infected and dangerous green trees posing danger to life & property at An	03-05-2021	25-05-2021  at 05:00	26-05-2021  at 09:30
	 
Removal of 11 nos. termite infected and dangerous green trees posing danger to life & property at Ankur School, Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Fixing flooring of Library in Department of English & Cultural Studies in P.U.	12-05-2021	17-05-2021  at 03:30	17-05-2021  at 03:30
	 
Providing and Fixing flooring of Library in Department of English and Cultural Studies in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and Fixing Ceramic Glazed Tile in CiL Building tloor in Panjab University Campus, Sector-l	12-05-2021	17-05-2021  at 03:30	17-05-2021  at 03:30
	 
Providing and Fixing Ceramic Glazed Tile in CiL Building

tloor in Panjab University Campus, Sector-l'1. Chandigarh.

 
	Construction Office
	Provision of Additional Member between Existing Balcony M.S. Railing for the safety Purpose in the T	10-05-2021	12-05-2021  at 03:30	12-05-2021  at 03:30
	 
Provision of Additional Member between Existing Balcony M.S. Railing for the safety Purpose in the Teachers Flats & New Teachers Flats in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Provision of Barbed Wire Fencing Near the Boundary wall on the Back Side of Night Food Street in P.U	22-04-2021	05-05-2021  at 03:30	05-05-2021  at 03:30
	 
Provision of Barbed Wire Fencing Near the Boundary wall on the Back Side of Night Food Street in P.U. Campus, Sector 14, Chandigarh.



TIME OF OPENING: To be notified later

 
	Construction Office
	Tiles, SS Railing	20-04-2021	10-05-2021  at 03:30	10-05-2021  at 03:30
	 
Tiles, SS Railing



TIME OF OPENING: To be notified later



 
	Construction Office
	Quotation of fire extinguishers	05-04-2021	20-04-2021  at 03:30	20-04-2021  at 03:30
	 
Quotation of fire extinguishers



TIME OF OPENING: To be notified later





Corrigendum/Notice:  >Cancellation of Quotation of fire extinguishers:  Please refer to our Quotation no. ST- 5936(A-H) dated 2.04.2021 for refilling of Fire Extinguishers which is due on 20.04.2021 is hereby cancelled due to some administrative reason & same will republish
 
	Construction Office
	Recarpeting of parking of Department of Physics in Panjab University Campus, Sector-14, Chandigarh.	20-04-2021	23-04-2021  at 03:30	23-04-2021  at 03:30
	 
Recarpeting of parking of Department of Physics in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Provision of Cabin (Dust Free) in the confidential Hall of Conduct Branch at 3rd floor of Admin Bloc	20-04-2021	23-04-2021  at 03:30	23-04-2021  at 03:30
	 
Provision of Cabin (Dust Free) in the confidential Hall of

Conduct Branch at third floor of Administrative Block, Panjab

University Campus Sector-14 Chandigarh.

 
	Construction Office
	Repair of outer façade of Main Guest House in Panjab University Campus, Sector-14, Chandigarh.	20-04-2021	23-04-2021  at 03:30	23-04-2021  at 03:30
	 
Repair of outer façade of Main Guest House in Panjab University

Campus, Sector-14, Chandigarh.

 
	Research Journal (Social Science)
	Various items 	25-03-2021	15-04-2021  at 05:00	15-04-2021  at 05:00
	 
Various items



1.      Paper				Maplitho

2. 	Title 				Hand made paper

3. 	Processing 			Computer processing Positive/Negative

4. 	Offset printing

5. 	Binding 			Automatic 

6. 	Printing of Title 		(3 colour printing)

7. 	Number of pages 		172-175





TIME OF OPENING: To be notified later



 
	Construction Office
	Repair of Outdoor Filter Tank of Swimming Pool in Panjab University Campus, Sector-14, Chandigarh	12-04-2021	16-04-2021  at 03:30	16-04-2021  at 03:30
	 
Repair of Outdoor Filter Tank of Swimming Pool in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Suppll, and carriage of cement including unloading and stacking at store of Panjab University	17-03-2021	02-04-2021  at 03:30	02-04-2021  at 03:30
	 
Suppll, and carriage of cement including unloading and stacking at store of Panjab University. Sector 25, Chandigarh 



TIME OF OPENING: To be notified later

 
	Construction Office
	Suppll, and carriage of cement including unloading and stacking at store of Panjab University	17-03-2021	02-04-2021  at 03:30	02-04-2021  at 03:30
	 
Suppll, and carriage of cement including unloading and stacking at store of Panjab University. Sector 25, Chandigarh 



TIME OF OPENING: To be notified later

 
	E-YUVA
	Purchase of Wi-fi Smart display with projectors (Two (displays) and Two (Projectors) 	17-03-2021	06-04-2021  at 05:00	06-04-2021  at 05:00
	 
Purchase of Wi-fi Smart display with projectors (Two (displays) and Two (Projectors) 



TIME OF OPENING: To be notified later





 
	Construction Office
	Refilling of fire extinguishers	16-03-2021	02-04-2021  at 03:30	02-04-2021  at 03:30
	 
Refilling of fire extinguishers





TIME OF OPENING: To be notified later



Corrigendum/Notice:  >Cancellation of Quotation of fire extinguishers: Cancellation of Quotation of fire extinguishers
 
	Construction Office
	 Supply of 12 Feet long, 2½ inches wide Aluminium Strips with groove & Anti-Slip Properties	16-03-2021	24-03-2021  at 03:30	24-03-2021  at 03:30
	 
 Supply of 12 Feet long, 2½ inches wide Aluminium Strips with groove & Anti-Slip Properties (Stair Nosing 3mm thick) of Good Quality.



TIME OF OPENING: To be notified later



 
	Bhai Ghanaiya Ji Institute of Health
	Purchase of Medicines	09-03-2021	31-03-2021  at 05:00	31-03-2021  at 05:00
	 
Purchase of Medicines 





TIME OF OPENING: To be notified later





 
	E-YUVA
	Weeder cum Tiller 	08-03-2021	22-03-2021  at 05:00	22-03-2021  at 05:00
	 
Weeder cum Tiller 





TIME OF OPENING: To be notified later



 
	E-YUVA
	Tablet Compression Machine - Minipress & Colloid Mill	08-03-2021	22-03-2021  at 05:00	22-03-2021  at 05:00
	 
Tablet Compression Machine - Minipress & Colloid Mill





TIME OF OPENING: To be notified later

 
	Construction Office
	Removal of termite infected and dangerous green trees	03-03-2021	22-03-2021  at 05:00	24-03-2021  at 09:30
	 
Removal of 11 nos. termite

infected and dangerous green

trees posing danger to life &

property at Ankur School, Panjab

University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Removal of 67 nos. Eucalyptus trees standing in Medicinal Plants Garden, UIPS, Panjab University	03-03-2021	22-03-2021  at 05:00	24-03-2021  at 09:30
	 
Removal of 67 nos. Eucalyptus trees standing in Medicinal Plants

Garden, UIPS, Panjab University, Chandigarh 

 
	E-YUVA
	for the purchase of 1. LCR Meter,  Soldering/De-soldering Kit , Raspberry Pi-Mini Computer Kit 	26-02-2021	12-03-2021  at 05:00	12-03-2021  at 05:00
	 
for the purchase of 1. LCR Meter (Two in no.), 2. Soldering/De-soldering Kit (Twelve in no.), 3. Raspberry Pi-Mini Computer Kit (four in no.)



TIME OF OPENING: To be notified later



 
	E-YUVA
	for the purchase of Laptops (Two in no.)	26-02-2021	12-03-2021  at 05:00	12-03-2021  at 05:00
	 
for the purchase of Laptops (Two in no.)



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of sink unit (with cross bracing shelf)	23-02-2021	12-03-2021  at 03:30	12-03-2021  at 03:30
	 
Supply of sink unit (with cross bracing shelf)



TIME OF OPENING: To be notified later





 
	Construction Office
	 Flush Door shutter 32mm thick	23-02-2021	10-03-2021  at 03:30	10-03-2021  at 03:30
	 
Flush Door shutter 32mm thick



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of 3 inch dia LA pipe	09-02-2021	18-02-2021  at 03:30	18-02-2021  at 03:30
	 
Supply of 3 inch dia LA pipe



TIME OF OPENING: To be notified later





 
	Construction Office
	Landscaping around Bio-Nest and Microbial Bio-Technology building in P.U. South Campus, Sector-25, C	08-02-2021	25-02-2021  at 05:00	26-02-2021  at 09:30
	 
Landscaping around Bio-Nest and Microbial Bio-Technology building in P.U. South Campus, Sector-25, Chandigarh 

 
	Construction Office
	Removal of 67 nos. Eucalyptus trees standing in Medicinal Plants Garden, UIPS, Panjab University, Ch	08-02-2021	25-02-2021  at 05:00	26-02-2021  at 09:30
	 
Removal of 67 nos. Eucalyptus trees standing in Medicinal Plants

Garden, UIPS, Panjab University, Chandigarh 

 
	University Institute of Engineering & Technology
	Tender for supplying Fluorescence microscope	05-02-2021	25-02-2021  at 04:00	26-02-2021  at 11:00
	 
Notice for inviting e-Tender for supplying Fluorescence microscope





 
	Construction Office
	Supply of I.S.I. marked Flush Door shutter 32mm thick	04-02-2021	23-02-2021  at 03:30	23-02-2021  at 03:30
	 
Supply of I.S.I. marked Flush Door shutter 32mm thick





TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of hollock wire mesh shutter window	02-02-2021	18-02-2021 	18-02-2021 
	 
supply of hollock wire mesh shutter window





TIME OF OPENING: To be notified later





 
	Construction Office
	Providing and laying railing around park near Botanical Garden, Panjab University, Sector 14, Chandi	18-02-2021	19-02-2021  at 05:00	19-02-2021  at 09:30
	 
Providing and laying railing around park near Botanical

Garden, Panjab University, Sector 14, Chandigarh

 
	Construction Office
	Supply and installation of LED fittings and Ceiling Fans at Lecture halls L-06 & L-07 in Chemistry 	05-02-2021	09-02-2021  at 03:30	09-02-2021  at 03:30
	 
Supply and installation of LED fittings and Ceiling Fans at Lecture halls L-06 & L-07 in Chemistry department in Panjab University Campus, Sector-14, Chandigarh 

 
	Construction Office
	Provision of wired wire fencing on the existing boundary wall of Girls Hostel No. 7 in PU Campus sec	28-01-2021	01-02-2021  at 03:30	01-02-2021  at 03:30
	 
Provision of wired wire fencing on the existing boundary wall of

Girls Hostel No. 7 in PU Campus sector 14, Chandigarh.



 
	Construction Office
	Removal and disposal of 4 nos. trees and heavy pruning of 3 nos. trees on „as is where is basisâ€Ÿ in 	06-01-2021	19-01-2021  at 05:00	21-01-2021  at 09:30
	 
Removal and disposal of 4 nos.

trees and heavy pruning of 3

nos. trees on „as is where is

basisâ€Ÿ in Panjab University,

Sector 14 & 25, Chandigarh

 
	Construction Office
	Fixing fastener & missing of Red Agra stone from wall in Department of Law in Panjab University, Cam	27-01-2021	29-01-2021  at 03:30	29-01-2021  at 03:30
	 
Fixing fastener & missing of Red Agra stone from wall in Department of Law in Panjab University, Campus, Sector-14, Chandigarh.

 
	Construction Office
	Fixing fastners to the existing red Agra Red stone tiles in Dental Science Hospital in Panjab Univer	27-01-2021	29-01-2021  at 03:30	29-01-2021  at 03:30
	 
Fixing fastners to the existing red Agra Red stone tiles in Dental Science Hospital in Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Plain Glass,Frosted Glass	05-01-2021	27-01-2021  at 03:30	27-01-2021  at 03:30
	 
Plain Glass,Frosted Glass



TIME OF OPENING: To be notified later



 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	ELECTROCHEMICAL WORKSTATION	04-01-2021	25-01-2021  at 09:00	25-01-2021  at 09:00
	 
E-tender for the purchase of Electrochemical Workstation

Tenders are invited for the purchase of Electrochemical Workstation under TEQIP-III, Dr.SSBUICET, Panjab University, Chandigarh.



TIME OF OPENING: To be notified later



 
	Construction Office
	.I for installation of online UPS at IQAC Cell in A.R.C Building in Panjab University Campus, Sector	07-01-2021	11-01-2021  at 03:30	11-01-2021  at 03:30
	 
.I for installation of online UPS at IQAC Cell in A.R.C Building in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Supply of Powder based Fire Extinguisher with hydraulic test pressure	30-12-2020	07-01-2021  at 03:30	07-01-2021  at 03:30
	 
Supply of Powder based Fire Extinguisher with hydraulic test pressure



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of PTMT BALL COCK,G Trap Cover	22-12-2020	04-01-2021  at 03:30	04-01-2021  at 03:30
	 
Supply of PTMT BALL COCK,G Trap Cover



TIME OF OPENING: To be notified later

 
	Construction Office
	Providing and Fixing Red Agra Stone and S.S. Railing in front of Department of Physics in Panjab Uni	15-12-2020	23-12-2020  at 03:30	23-12-2020  at 03:30
	 
Providing and Fixing Red Agra Stone and S.S. Railing in front

of Department of Physics in Panjab University Campus, Sector14, Chandigarh.

 
	Construction Office
	Fixing fastener & missing of Red Agra stone from wall in Department of Law in Panjab University	22-12-2020	24-12-2020  at 03:30	24-12-2020  at 03:30
	 
Fixing fastener & missing of Red Agra stone from wall in

Department of Law in Panjab University, Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Fixing fastners to the existing red Agra Red stone tiles in Dental Science Hospital in P.U.	22-12-2020	24-12-2020  at 03:30	24-12-2020  at 03:30
	 
Fixing fastners to the existing red Agra Red stone tiles in Dental

Science Hospital in Panjab University South Campus, Sector-25,

Chandigarh.

 
	Construction Office
	Construction of Walkway from UIPS Main building to UIPS extension block in P.U. Campus	09-12-2020	11-12-2020  at 03:30	11-12-2020  at 03:30
	 
Construction of Walkway from UIPS Main building to UIPS extension block in Panjab University 



 
	Construction Office
	Supply of Electrical fixtures for False Ceiling to be done for covering the AC Ducts at Gymnasium ha	20-11-2020	05-12-2020  at 03:30	05-12-2020  at 03:30
	 
Supply of Electrical fixtures for False Ceiling to be done for covering the AC Ducts at Gymnasium hall Building in Panjab University Campus, Sector-14, Chandigarh.



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Sand & Bajri 	20-11-2020	07-12-2020  at 03:30	07-12-2020  at 03:30
	 
Supply of Sand & Bajri 





TIME OF OPENING: To be notified later

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	For the purchase of Electrochemical Workstation	20-11-2020	19-12-2020  at 04:00	19-12-2020  at 04:00
	 
For the purchase of Electrochemical Workstation



TIME OF OPENING: To be notified later



 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	For the purchase of Photo Reactor	20-11-2020	19-12-2020  at 04:00	19-12-2020  at 04:00
	 
For the purchase of Photo Reactor



TIME OF OPENING: To be notified later

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	Purchase of Water Bath Circulator	20-11-2020	19-12-2020  at 04:00	19-12-2020  at 04:00
	 
Purchase of Water Bath Circulator



TIME OF OPENING: To be notified later



 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	For the purchase of Trinocular Microscope	20-11-2020	19-12-2020  at 04:00	19-12-2020  at 04:00
	 
For the purchase of Trinocular Microscope





TIME OF OPENING: To be notified later

 
	Construction Office
	Supply and Installation of  Electric Motor Operated Static Shredder, Panjab University, Chandigarh	21-10-2020	10-11-2020  at 05:00	11-11-2020  at 09:30
	 
Supply  and  Installation  of  Electric Motor   Operated   Static   Shredder, Panjab University, Chandigarh

 
	Construction Office
	Fixing fastners  to  the  existing  red  Agra Red  stone  tilesin  Dental Science  Hospital in  Panj	28-10-2020	30-10-2020  at 03:30	30-10-2020  at 03:30
	 
Fixing fastners  to  the  existing  red  Agra Red  stone  tilesin  Dental Science  Hospital in  Panjab  University South  Campus,  Sector-25, Chandigarh.

 
	Construction Office
	Supply of Sand & Bajri 	09-10-2020	29-10-2020  at 03:30	29-10-2020  at 03:30
	 
Supply of Sand & Bajri 



TIME OF OPENING: To be notified later 

 
	Department of Chemistry
	UV-Visible Spectrophotometer	07-10-2020	27-10-2020  at 05:00	28-10-2020  at 03:00
	 
NAME OF THE INSTRUMENT : UV-Visible Spectrophotometer













 
	Construction Office
	Removal  and  disposal of  7  nos. trees  and  heavy  pruningof  2 nos.  trees  on  „as  is  where  	23-09-2020	06-10-2020  at 05:00	07-10-2020  at 09:30
	 
Removal  and  disposal of  7  nos. trees  and  heavy  pruningof  2 nos.  trees  on  „as  is  where  is basisâ€Ÿ  in  Panjab  University, Sector 14 & 25, Chandigarh

 
	Construction Office
	Removal and disposal of 7 nos. trees and heavy pruning of 2 nos. trees on „as is where is basisâ€Ÿ in 	09-09-2020	22-09-2020  at 05:00	23-09-2020  at 09:30
	 
Removal and disposal of 7 nos. trees and heavy pruning of 2

nos. trees on „as is where is basisâ€Ÿ in Panjab University,

Sector 14 & 25, Chandigarh



 
	University Institute of Engineering & Technology
	EOI to purchase Engineering Design Products Developed at training Workshops at Design Innovation 	02-09-2020	31-03-2021  at 05:00	31-03-2021  at 05:00
	 
Expression of Interest to purchase Engineering Design Products Developed at training Workshops at Design Innovation Centre, UIET, Panjab University

 
	Construction Office
	Supply of Sand & Bajri 2020	26-08-2020	15-09-2020  at 03:30	15-09-2020  at 03:30
	 
Supply of Sand & Bajri 2020



TIME OF OPENING: To be notified later





 
	Construction Office
	Supply of Dampseal Silicone water repellent, Soliseal Plus, f Soliseal Primer SBR	11-09-2020	26-08-2020  at 03:30	11-09-2020  at 03:30
	 
Supply of Dampseal Silicone water repellent, Soliseal Plus, f Soliseal Primer SBR



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Structural Steel Members 	26-08-2020	14-09-2020  at 03:30	14-09-2020  at 03:30
	 
Supply of Structural Steel Members 



TIME OF OPENING: To be notified later

 
	Construction Office
	Fixing fastners to the existing red Agra Red stone tiles in Dental Science Hospital	03-09-2020	04-09-2020  at 01:00	04-09-2020  at 03:30
	 
Fixing fastners to the existing red Agra Red stone tiles in Dental Science Hospital  in Panjab University South Campus, Sector-25, Chandigarh.

 
	Department of Chemistry
	NOTICE FOR TENDERING for UV-Visible Spectrophotometer	13-08-2020	07-09-2020  at 05:00	08-09-2020  at 03:00
	 
NOTICE FOR TENDERING for UV-Visible Spectrophotometer









 
	Conduct Branch
	            PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES   	10-08-2020	31-08-2020  at 04:00	02-09-2020  at 11:00
	 
PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES



(i.e. Tavera/Scorpio etc. (with similar capacity)/Innova & Mahindra Jeep (Metal Covered Body)



 
	Construction Office
	Supply of Heavy Duty 38mm (id) Double braided Water Hose Pipe made out of good quality rubber	31-07-2020	10-08-2020  at 03:30	10-08-2020  at 03:30
	 
Supply of Heavy Duty 38mm (id) Double            ------ 150 mt.

braided Water Hose Pipe made out of good

quality rubber as per ISI specification No.446-87

type-II. The thickness of rubber linings should

and to be suitable for working on 10kg/cm²

and bursting pressure of 30 kg.

(DUNLOP MAKE)

 
	Conduct Branch
	Tender for Waste Paper, Marked Answer Books"	28-07-2020	20-08-2020  at 02:30	20-08-2020  at 03:00
	 


Tender for Waste Paper, Marked Answer Books"





 
	Construction Office
	Earthen Pots 12” - 1400 nos.	27-07-2020	05-08-2020  at 03:30	05-08-2020  at 03:30
	 
Earthen Pots 12” - 1400 nos.



TIME OF OPENING: To be notified later

 
	Construction Office
	Material required for repair of Brushcutter	27-07-2020	03-08-2020 	03-08-2020 
	 
Material required for repair of Brushcutter



TIME OF OPENING: To be notified later

 
	Construction Office
	Maintenance of lawns and hedges and all other plants within the boundary walls of 22 Nos. type-I and	23-07-2020	07-08-2020  at 05:00	10-08-2020  at 09:30
	 
Maintenance of lawns and

hedges and all other plants

within the boundary walls of

22 Nos. type-I and 9 Nos. Ftype houses and also the road

berms in front of these houses

in Panjab University Campus,

Sector-25, Chandigarh



 
	Computer Unit (Administration Block)
	PROPOSAL FOR    PROCUREMENT OF 12 PAGES ANSWER BOOKS FOR PRACTICAL AND 40 PAGES ANSWER-BOOKS	21-07-2020	12-08-2020  at 04:00	14-08-2020  at 11:30
	 
PROPOSAL FOR







PROCUREMENT OF

12 PAGES ANSWER BOOKS FOR PRACTICAL AND

40 PAGES ANSWER-BOOKS FOR THEORY BOTH WITHOUT OMR EXAMINATIONS 

 
	Construction Office
	Cow Dung Manure   (well rotten)		15-07-2020	23-07-2020  at 03:30	23-07-2020  at 03:30
	 
Cow Dung Manure (well rotten)			





TIME OF OPENING: To be notified later

 
	Construction Office
	Material required for repair of Brushcutter	15-07-2020	23-07-2020  at 03:30	23-07-2020  at 03:30
	 
Material required for repair of Brushcutter





TIME OF OPENING: To be notified later



 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University	29-06-2020	17-07-2020  at 03:30	17-07-2020  at 03:30
	 
Supply and carriage of cement including unloading and stacking at store of Panjab University, Sector 25, Chandigarh



TIME OF OPENING: To be notified later

 
	Construction Office
	Additions/ alterations in existing scooter parking of CIL building in Panjab University Campus, Sect	13-07-2020	15-07-2020  at 03:30	15-07-2020  at 03:30
	 
Additions/ alterations in existing scooter parking of CIL building in Panjab University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Remaining work of Renovation of Ladies And Gents toilets of Top Floor of Admn Block Panjab Universit	08-07-2020	10-07-2020  at 03:30	10-07-2020  at 03:30
	 
Remaining work of Renovation of Ladies And Gents toilets of Top Floor of Admn

Block Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Fixing fastener & missing of Red Agra stone from wall in Department of Law in Panjab University, Cam	24-06-2020	26-06-2020  at 03:30	26-06-2020  at 03:30
	 
Fixing fastener & missing of Red Agra stone from wall in

Department of Law in Panjab University, Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Fixing fastners to the existing red Agra Red stone tiles in Dental Science Hospital in Panjab Univer	24-06-2020	26-06-2020  at 03:30	26-06-2020  at 03:30
	 
Fixing fastners to the existing red Agra Red stone tiles in Dental

Science Hospital in Panjab University South Campus, Sector-25,

Chandigarh.

 
	Construction Office
	Construction of gate for emergent situations in Girls Hostel No. 1 in Panjab University Campus, Sect	24-06-2020	26-06-2020  at 03:30	26-06-2020  at 03:30
	 
Construction of gate for emergent situations in Girls Hostel No. 1 in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Flush Door	05-06-2020	25-06-2020  at 03:30	25-06-2020  at 03:30
	 
Flush Door



TIME OF OPENING: To be notified later

 
	Construction Office
	Setting up of laboratory in department of Periodontology in Dental Science Hospital in Panjab Univer	24-06-2020	26-06-2020  at 03:30	26-06-2020  at 03:30
	 
Setting up of laboratory in department of Periodontology in Dental

Science Hospital in Panjab University South Campus, Sector-25,

Chandigarh.

 
	Construction Office
	Supply of readymade polished finish Wooden wall panel of size 2400x192x15mm of approved quality	05-06-2020	16-06-2020  at 03:30	16-06-2020  at 03:30
	 
Supply of readymade polished finish Wooden wall

panel of size 2400x192x15mm of approved quality



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of wires 20-21	27-05-2020	12-06-2020  at 03:30	12-06-2020  at 03:30
	 
Supply of wires 20-21



TIME OF OPENING: To be notified later





 
	Construction Office
	Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandigarh	20-05-2020	05-06-2020  at 03:30	08-06-2020  at 03:30
	 
Horticulture Maintenance

work in South Campus,

Sector 25, Panjab University,

Chandigarh

 
	Construction Office
	Fruit crop of 400 nos.(App.) Mango trees and Desi Mango	13-05-2020	29-05-2020  at 03:30	29-05-2020  at 03:30
	 
Fruit crop of 400 nos.(App.) Rs. 4,15,000/- Rs. 10000/- Full season of the Mango Mango trees and Crop for the years 2020 to 2025 150 Nos. (App.) Desi Mango fruit trees

 
	Construction Office
	Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandiga	20-03-2020	09-04-2020  at 05:00	15-04-2020  at 09:30
	 
Outsourcing of Horticulture

Maintenance work in South

Campus, Sector 25, Panjab

University, Chandigarh



 
	Construction Office
	Supply of readymade polished finish Wooden wall panel of size 2400x192x15mm of approved quality.	20-03-2020	15-04-2020  at 03:30	15-04-2020  at 03:30
	 
Supply of readymade polished finish Wooden wall

panel of size 2400x192x15mm of approved quality.



TIME OF OPENING: To be notified later



 
	Construction Office
	Fruit crop of 400 nos. Mango trees and 150 nos. Desi Mango fruit trees.	17-03-2020	01-04-2020  at 03:30	01-04-2020  at 03:30
	 
Fruit crop of 400 nos. Mango trees and 150 nos. Desi Mango fruit trees.



TIME OF OPENING: To be notified later

 
	Conduct Branch
	PROCUREMENT OF 12 PAGES ANSWER BOOKS FOR PRACTICAL AND 40 PAGES ANSWER-BOOKS FOR THEORY	04-03-2020	25-03-2020  at 04:00	26-03-2020  at 11:30
	 
PROPOSAL FOR PROCUREMENT OF

12 PAGES ANSWER BOOKS FOR PRACTICAL AND

40 PAGES ANSWER-BOOKS FOR THEORY BOTH WITHOUT OMR EXAMINATIONS OF PANJAB UNIVERSITY, CHANDIGARH 



 
	Construction Office
	Construction of gate for emergent situations in Girls Hostel No. 1 in Panjab University Campus, Sect	16-03-2020	18-03-2020  at 03:30	18-03-2020  at 03:30
	 
Construction of gate for emergent situations in Girls Hostel No. 1 in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Fruit crop of 400 nos.(App.) Full season of the Mango Mango trees for the years 2020 to 2025	24-02-2020	12-03-2020  at 03:30	12-03-2020  at 03:30
	 
Fruit crop of 400 nos.(App.) Full season of the Mango Mango trees and Crop for the years 2020 to 2025

150 Nos. (App.) Desi Mango



TIME OF OPENING: To be notified later

 
	Bhai Ghanaiya Ji Institute of Health
	Various Medicines 	20-02-2020	18-03-2020  at 05:00	18-03-2020  at 05:00
	 
Medicines for which rate enquiry is invited is as under:-



Sr. No.	Name of the medicine

1.	Vildagliptin 50mg

2.	Vildagliptin 50mg+ Metformin500mg

3.	Remogliflozin 100mg

4.	Nicorandil 5mg/10mg

5.	Glyceryl Trinitrate

6.	Antacid Liquid (Magnesium Hydroxide, Simethicone/Dimethicone, Alumium Hydroxide



TIME OF OPENING: To be notified later





 
	Construction Office
	Construction of washroom at the official residence	04-03-2020	06-03-2020  at 03:30	06-03-2020  at 03:30
	 
Construction of washroom at the official residence of Chief

Medical Officer in Panjab University Campus, Chandigarh.

 
	Construction Office
	Setting up of laboratory in department of Periodontology in Dental Science Hospital	04-03-2020	06-03-2020  at 03:30	06-03-2020  at 03:30
	 
Setting up of laboratory in department of Periodontology in Dental Science Hospital in Panjab University South Campus, Sector-25,

Chandigarh.

 
	Construction Office
	Cleaning and treatment of Over Head Water Tanks of various Hostels at Panjab University Campus	19-02-2020	24-02-2020  at 03:30	24-02-2020  at 03:30
	 
Cleaning and treatment of Over Head Water Tanks of various Hostels at Panjab

University Campus, Sector 14 and 25, Chandigarh.

 
	Panjab University Constituent College (Mokham Khan Wala)
	for purchasing of Books for PUCC Dharamkot, Moga	22-01-2020	28-01-2020  at 03:00	28-01-2020  at 03:00
	 
for purchasing of Books for PUCC Dharamkot, Moga





TIME OF OPENING: To be notified later

 
	Panjab University Constituent College (Mokham Khan Wala)
	Notice for Infrastruture Requirements PUCC Dharamkot	30-01-2020	06-02-2020  at 03:00	06-02-2020  at 03:00
	 
Notice for Infrastruture Requirements PUCC Dharamkot





TIME OF OPENING: To be notified later

 
	Construction Office
	Flooring in Department Of Education Arts Block 2	15-01-2020	03-02-2020  at 05:00	05-02-2020  at 03:30
	 
Flooring in Department Of Education Arts Block 2

 
	Construction Office
	Providing and fixing Floor Tiles in M.Sc First Year Lab	29-01-2020	31-01-2020  at 03:30	31-01-2020  at 03:30
	 
Providing and fixing Floor Tiles in M.Sc First Year Lab

 
	Construction Office
	Construction of washroom at the official residence	29-01-2020	31-01-2020  at 03:30	31-01-2020  at 03:30
	 
Construction of washroom at the official residence

 
	Construction Office
	Setting up of laboratory in department of Periodontology	29-01-2020	31-01-2020  at 03:30	31-01-2020  at 03:30
	 
Setting up of laboratory in department of Periodontology

 
	Construction Office
	Provision of Street Lights to cover the dark patches	29-01-2020	31-01-2020  at 03:30	31-01-2020  at 03:30
	 
Provision of Street Lights to cover the dark patches





 
	University Institute of Engineering & Technology
	for the purchase of the equipment Multimode Plate reader 	09-01-2020	30-01-2020  at 12:00	30-01-2020  at 03:00
	 
for the purchase of the equipment Multimode Plate reader 

 
	Construction Office
	Supply of Cement	09-01-2020	27-01-2020  at 03:30	27-01-2020  at 03:30
	 
Supply of Cement



TIME OF OPENING: To be notified later

 
	Department of Physics
	FOR THE PURCHASE OF   N-type Coaxial Detector, Accessories and Electronic Modules	20-12-2019	05-02-2020  at 04:00	06-02-2020  at 03:00
	 
FOR THE PURCHASE OF  

N-type Coaxial Detector, Accessories and Electronic Modules



 
	Department of Physics
	FOR THE PURCHASE OF IMPEDANCE ANALYZER (For measurement and analysis of dielectric constant)	30-12-2019	05-02-2020  at 04:00	06-02-2020  at 03:00
	 
FOR THE PURCHASE OF  



IMPEDANCE ANALYZER

(For measurement and analysis of dielectric constant)



 
	Department of Physics
	FOR THE PURCHASE OF Electronic Modules - Power Supply	20-12-2019	05-02-2020  at 04:00	06-02-2020  at 03:00
	 
FOR THE PURCHASE OF

Electronic Modules - Power Supply





 
	Department of Physics
	FOR THE PURCHASE OF   Compton Suppression Shield 	20-12-2019	05-02-2020  at 04:00	06-02-2020  at 03:00
	 
FOR THE PURCHASE OF  

Compton Suppression Shield 



 
	Department of Physics
	FOR THE PURCHASE OF   4-Channel four gas mixer with purifier	20-12-2019	05-02-2020  at 04:00	06-02-2020  at 03:00
	 
FOR THE PURCHASE OF  

4-Channel four gas mixer with purifier



 
	Conduct Branch
	PROCUREMENT OF MANUFACTURING/PRINTING/SUPPLYING OF ANSWER-BOOKS (36 & 40 PAGES) BOTH HAVING OMR FRON	23-12-2019	15-01-2020  at 04:00	16-01-2020  at 11:30
	 
PROCUREMENT OF

MANUFACTURING/PRINTING/SUPPLYING OF

ANSWER-BOOKS (36 & 40 PAGES) BOTH HAVING OMR

FRONT COVER CONTAINING 3 BARCODES 

 
	BioNEST
	To strengthen the ecosystem and promote innovation in life sciences	20-12-2019	25-01-2020  at 05:00	25-12-2020  at 05:00
	 
To strengthen the ecosystem and promote innovation in life sciences





TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Two Coat Enamel Painted finished BRC fabric grill	17-12-2019	30-12-2019  at 03:30	30-12-2019  at 03:30
	 
Supply of Two Coat Enamel Painted finished BRC

fabric grill





TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of furniture senate loudge	16-12-2019	30-12-2019  at 03:30	30-12-2019  at 03:30
	 
Supply of furniture senate loudge



TIME OF OPENING: To be notified later



 
	Estate
	Tender Notice and its Form of Shop No. 11 (South Indian Coffee House), Student Centre, PU	12-12-2019	07-01-2020  at 11:00	07-01-2020  at 04:00
	 
Tender Notice and its Form of Shop

No. 11 (South Indian Coffee House), Student Centre, PU

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	FOR PURCHASE OF INTERNET BANDWIDTH	03-12-2019	26-12-2019  at 03:00	26-12-2019  at 03:30
	 
FOR PURCHASE OF

INTERNET BANDWIDTH





Corrigendum/Notice:  >Purchase of Internet Bandwidth: Purchase of Internet Bandwidth
 
	Construction Office
	Repair work of Lab No. 7, first floor of Department of CIL building in P.U. Campus, Sector-14, Chand	16-12-2019	18-12-2019  at 03:30	18-12-2019  at 03:30
	 
Repair work of Lab No. 7, first floor of Department of CIL building in P.U.

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Removal and disposal of 21 nos. green trees on as is where isâ€Ÿ basis at various locations in Panjab	22-11-2019	11-12-2019  at 05:00	12-12-2019  at 09:30
	 
Removal and disposal of 21 nos.

green trees on as is where isâ€Ÿ

basis at various locations in

Panjab University, Sector-14,

Chandigarh



 
	Construction Office
	Pole Pruner 1 no. Make STIHL Model HT-75	21-11-2019	29-11-2019  at 03:30	29-11-2019  at 03:30
	 
Pole Pruner 1 no.

Make STIHL Model HT-75



TIME OF OPENING: To be notified later

 
	Construction Office
	Exide SF Sonic 12V 100 AH Battery (with buy back of old battery)	21-11-2019	29-11-2019  at 03:30	29-11-2019  at 03:30
	 
Exide SF Sonic 12V 100 AH Battery 12 nos.

(with buy back of old battery)





TIME OF OPENING: To be notified later

 
	Construction Office
	Cleaning and treatment of Over Head Water Tanks of various Departments at Panjab University Campus, 	10-12-2019	12-12-2019  at 05:00	12-12-2019  at 03:30
	 
Cleaning and treatment of Over Head Water Tanks of various Departments at

Panjab University Campus, Sector 14 and 25, Chandigarh.

Corrigendum/Notice:  >Cancelled: The said tender/quotation may be treated as cancelled due to some administrative reason and will be republished
 
	Conduct Branch
	MANUFACTURING AND PRINTING OF SECURITY ENVELOPES (MUST BE ABOVE 55 MICRONS)	19-11-2019	06-12-2019  at 01:00	11-12-2019  at 01:00
	 
MANUFACTURING AND PRINTING

OF SECURITY ENVELOPES

(MUST BE ABOVE 55 MICRONS)

 
	Construction Office
	Supply of Material	13-11-2019	02-12-2019  at 03:30	02-12-2019  at 03:30
	 
Supply of Material



TIME OF OPENING: To be notified later





Corrigendum/Notice:  >corrigendum for cancellation of quotation for various hardware items: corrigendum for cancellation of quotation for various hardware

items
 
	Construction Office
	Providing & fixing Storage Tanks in Girls Hostel No. 8 at P.U. South Campus, Sector-25, Chandigarh. 	20-11-2019	22-11-2019  at 03:30	22-11-2019  at 03:30
	 
Providing & fixing Storage Tanks in Girls Hostel No. 8 at

P.U. South Campus, Sector-25, Chandigarh. 

 
	Construction Office
	Construction of study room in common room of Girls Hostel No. 7 in P.U. Campus, Sector-14, Chandigar	03-12-2019	05-12-2019  at 03:30	05-12-2019  at 03:30
	 
Construction of study room in common room of Girls

Hostel No. 7 in P.U. Campus, Sector-14, Chandigarh

Corrigendum/Notice:  >CORRIGENDUM:  Construction of Study room in Girls Hostel  7 
 
	Construction Office
	 Installation of water storage tanks at teachers flats in Panjab University Campus, Sector-14, Chan	19-11-2019	21-11-2019  at 03:30	21-11-2019  at 03:30
	 
 Installation of water storage tanks at teachers flats in

Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	seasoned hollock wood 	30-10-2019	18-11-2019  at 03:30	18-11-2019  at 03:30
	 
Seasoned hollock wood 





TIME OF OPENING: To be notified later

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14/25, Chandigarh.	18-11-2019	18-11-2019  at 03:30	18-11-2019  at 03:30
	 
Rewinding of motors of various capacity in

Panjab University Campus, Sector-14/25,

Chandigarh.

 
	Registration & Stores (R & S)
	Request for Proposals to provide online fee collection and management system	24-10-2019	25-11-2019  at 04:00	25-11-2019  at 04:00
	 
Request for Proposals to provide online fee collection and management system



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of furniture for Senate loudge	24-10-2019	08-11-2019  at 03:30	08-11-2019  at 03:30
	 
Supply of furniture for Senate lounge





TIME OF OPENING: To be notified late

 
	Construction Office
	Making plinth protection in warden house W-1, in Panjab University Campus, Sector-14, Chandigarh. 	22-10-2019	31-10-2019  at 03:30	31-10-2019  at 03:30
	 
Making plinth protection in warden house W-1, in Panjab

University Campus, Sector-14, Chandigarh. 

 
	Construction Office
	Providing & fixing Storage Tanks in Girls Hostel No. 8 at P.U. South Campus, Sector-25, Chandigarh. 	12-11-2019	14-11-2019  at 05:00	14-11-2019  at 03:30
	 
Providing & fixing Storage Tanks in Girls Hostel No. 8 at

P.U. South Campus, Sector-25, Chandigarh. 



 
	Construction Office
	Shifting of Sewer Line Chamber near Law College Building, in P.U. Campus, Sector-14, Chandigarh. 	12-11-2019	14-11-2019  at 05:00	14-11-2019  at 03:30
	 
Shifting of Sewer Line Chamber near Law College

Building, in P.U. Campus, Sector-14, Chandigarh. 



 
	Research Journal (Social Science)
	Various printing materials	18-10-2019	07-11-2019  at 05:00	07-11-2019  at 05:00
	 
Various printing materials





TIME OF OPENING: To be notified later

 
	P.U. Regional Centre - Ludhiana
	Internet Lease Line (200 MBPS)	18-10-2019	24-10-2019  at 04:00	30-10-2019  at 01:00
	 
Internet Lease Line (200 MBPS)









 
	Research Journal (Social Science)
	Various printing materials	03-10-2019	21-10-2019  at 05:00	21-10-2019  at 05:00
	 
Various printing materials





TIME OF OPENING: To be notified late

 
	Construction Office
	Pole Pruner Make STIHL Model HT-75 Professional Pole Pruner with low weight 	11-10-2019	21-10-2019  at 03:30	21-10-2019  at 03:30
	 
Pole Pruner                                                1 no.

Make STIHL Model HT-75

Professional Pole Pruner with low weight and easy to use

for cutting of branches upto 5m height. Telescopic length

(shaft) with bar and chain complete in all respects



TIME OF OPENING: To be notified later



 
	Construction Office
	Removal and disposal of 21 nos. green trees on as is where isâ€Ÿ basis at various locations in Panjab	04-10-2019	22-10-2019  at 05:00	23-10-2019  at 09:30
	 
Removal and disposal of 21 nos. green trees on as is where isâ€Ÿ basis at various locations in Panjab University, Sector-14, Chandigarh

 
	Construction Office
	Removal and disposal of 172 nos. dry and dead trees on as is where isâ€Ÿ basis at various locations i	04-10-2019	22-10-2019  at 05:00	23-10-2019  at 09:30
	 
Removal and disposal of 172 nos. dry and dead trees on as is where isâ€Ÿ basis at various locations in Panjab University, Sector 14 & 25, Chandigarh

 
	Department of Anthropology
	Menu for catering	04-10-2019	14-10-2019  at 05:00	14-10-2019  at 05:00
	 
Menu for catering





TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Mono Block (Motor Pump)	25-09-2019	14-10-2019  at 03:30	14-10-2019  at 03:30
	 
Supply of Mono Block (Motor Pump)



TIME OF OPENING: To be notified later













 
	Construction Office
	Supply of Paints	25-09-2019	14-10-2019  at 03:30	14-10-2019  at 03:30
	 
Supply of Paints



TIME OF OPENING: To be notified late

 
	Construction Office
	Supply of Cement	20-09-2019	11-10-2019  at 03:30	11-10-2019  at 03:0
	 
Supply of Cement september 2019



TIME OF OPENING: To be notified later

 
	Construction Office
	Making plinth protection in warden house W-1, in Panjab University Campus, Sector-14, Chandigarh.	02-09-2019	04-09-2019  at 03:30	04-09-2019  at 03:30
	 
Making plinth protection in warden house W-1, in Panjab

University Campus, Sector-14, Chandigarh





 
	Construction Office
	For supply of CCTV Camera 	30-08-2019	11-09-2019  at 03:30	11-09-2019  at 03:30
	 
For supply of CCTV Camera 



TIME OF OPENING: To be notified later

Corrigendum/Notice:  >For supply of CCTV Camera : for supply of CCTV Camera 



cancelled
 
	Construction Office
	Supply of hollock wood wire gauge shutters.	09-09-2019	26-09-2019  at 03:30	26-09-2019  at 03:30
	 
Supply of hollock wood wire gauge shutters.





TIME OF OPENING: To be notified later

 
	Construction Office
	Commercial ply	09-09-2019	26-09-2019  at 03:30	26-09-2019  at 03:30
	 
Commercial ply



TIME OF OPENING: To be notified later





 
	Construction Office
	Sale of 172 nos. dead & dry trees	04-09-2019	18-09-2019  at 03:30	18-09-2019  at 03:30
	 
Sale of 172 nos. dead & dry trees



TIME OF OPENING: To be notified later 

 
	Panjab University Press
	Sale of waste paper and allied material etc.	29-08-2019	12-09-2019  at 04:00	12-09-2019  at 04:00
	 
Sealed quotations are invited from the parties who are interested to the purchase of

1) Waste paper (white cutting, old records,cutting of old books/wrappers,

 sweep, mixed etc).

2) Used Aluminimum Plates



TIME OF OPENING: To be notified later 

 
	Construction Office
	Tile flooring in Auditorium of Zoology Department in Panjab University Campus, Sector-14, Chandigarh	16-09-2019	18-09-2019  at 03:30	18-09-2019  at 03:30
	 
Tile flooring in Auditorium of Zoology Department in

Panjab University Campus, Sector-14, Chandigarh. 

 
	Construction Office
	Making plinth protection in warden house W-1, in Panjab University Campus, Sector-14, Chandigarh.	21-08-2019	03-09-2019  at 03:30	03-09-2019  at 03:30
	 
Making plinth protection in warden house W-1, in Panjab

University Campus, Sector-14, Chandigarh.



TIME OF OPENING: To be notified later



 
	Construction Office
	Renovation of Washroom for CIL First Floor in Panjab University Campus, Sector-14, Chandigarh.	05-09-2019	09-09-2019  at 03:30	09-09-2019  at 03:30
	 
Renovation of Washroom for CIL First Floor in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Supply of ready mixed waterproof breathable plaster material of Ecmas/Cryso/Headway chemicals. 	20-08-2019	06-09-2019  at 03:30	06-09-2019  at 03:30
	 
Supply of ready mixed waterproof breathable plaster material of

Ecmas/Cryso/Headway chemicals. 



TIME OF OPENING: To be notified later

 
	Construction Office
	Repair work in the building of Music Department in Panjab University Campus, Sector-14, Chandigarh	05-09-2019	09-09-2019  at 03:30	09-09-2019  at 03:30
	 
Repair work in the building of Music Department in

Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing & Fixing of Open air Gym at Residential Area, Opp. C41, Panjab University Sector-14, U.T.,	08-08-2019	27-08-2019  at 05:00	28-08-2019  at 09:30
	 
Providing & Fixing of Open air

Gym at Residential Area, Opp. C41, Panjab University Sector-14,

U.T., Chandigarh



 
	Conduct Branch
	PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES (i.e. Tavera/Scorpio etc	16-08-2019	06-09-2019  at 02:00	06-09-2019  at 04:00
	 
PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES (i.e. Tavera/Scorpio etc. (with similar capacity)/Innova & Mahindra Jeep (Metal Covered Body)

 
	Construction Office
	Various electrical material 	16-08-2019	03-09-2019  at 03:30	03-09-2019  at 03:30
	 
Various electrical material 





TIME OF OPENING: To be notified later

 
	Construction Office
	Earthen Pots 12 - 1400 nos	05-08-2019	14-08-2019  at 03:30	14-08-2019  at 03:30
	 
Earthen Pots 12 - 1400 nos





TIME OF OPENING: To be notified later

 
	Construction Office
	Replacement of damaged part of the fire fighting system in Girls hostel No. 3,4 & 6 in Panjab Univer	20-08-2019	22-08-2019  at 03:30	22-08-2019  at 03:30
	 
Replacement of damaged part of the fire fighting system in Girls

hostel No. 3,4 & 6 in Panjab University Campus Sector 14,

Chandigarh

 
	Construction Office
	Construction of toilet for Deputy Director (Sports) Gymnasium hall in Panjab University Campus, Sec-	14-08-2019	19-08-2019  at 03:30	19-08-2019  at 03:30
	 
Construction of toilet for Deputy Director (Sports)

Gymnasium hall in Panjab University Campus,

Sec-14, Chandigarh

 
	Construction Office
	Supply of 2 Ton 3 star Cassette AC Conditioner with cordless remote	24-07-2019	09-08-2019  at 05:00	09-08-2019  at 05:00
	 
Supply of 2 Ton 3 star Cassette AC Conditioner with

cordless remote



TIME OF OPENING: To be notified later

 
	Construction Office
	Construction of gate for emergent situations in Girls Hostel No. 2 , in Panjab University Campus, Se	07-08-2019	09-08-2019  at 03:30	09-08-2019  at 03:30
	 
Construction of gate for emergent situations

in Girls Hostel No. 2 , in Panjab University

Campus, Sector-14, Chandigarh.



 
	Construction Office
	Upgradation of water supply system for T-III Type houses in Panjab University South Campus , Sector-	06-08-2019	08-08-2019  at 03:30	08-08-2019  at 03:30
	 
Upgradation of water supply system for T-III

Type houses in Panjab University South Campus ,

Sector-25, Chandigarh

 
	Construction Office
	Setting of common room for students in U.S.O.L. in Panjab University Campus , Sector-14, Chandigarh	06-08-2019	08-08-2019  at 03:30	08-08-2019  at 03:30
	 
Setting of common room for students in U.S.O.L.

in Panjab University Campus , Sector-14,

Chandigarh

 
	A. C. Joshi Library
	Supply of wire mesh shutters Hollock Wood.	17-07-2019	05-08-2019  at 03:30	05-08-2019  at 03:30
	 
Supply of wire mesh shutters Hollock Wood.



TIME OF OPENING: To be notified later

 
	Construction Office
	Providing and fixing of vitrified tiles on floor of rooms in Department of Sanskrit in P.U. Campus, 	17-07-2019	19-07-2019  at 03:30	19-07-2019  at 03:30
	 
Providing and fixing of vitrified tiles on floor of rooms in

Department of Sanskrit in P.U. Campus, Sector-14,

Chandigarh

 
	Construction Office
	Two wooden security posts: one for Girls Hostel No. 4 in P.U. Campus, Sector-14 and one for UIET gat	09-07-2019	10-07-2019  at 03:30	10-07-2019  at 03:30
	 
Two wooden security posts: one for Girls Hostel No. 4 in

P.U. Campus, Sector-14 and one for UIET gate in P.U., South

Campus, Sector-25, Chandigarh.

 
	Construction Office
	Repair work in the building of Music Department in Panjab University Campus, Sector-14, Chandigarh.	16-07-2019	18-07-2019  at 03:30	18-07-2019  at 03:30
	 
Repair work in the building of Music Department in

Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Electrical wiring/fitting etc. for installation of new instrument (Transmission Electron Microscope 	10-07-2019	12-07-2019  at 03:30	12-07-2019  at 03:30
	 
Electrical wiring/fitting etc. for installation of new

instrument (Transmission Electron Microscope TEM) at

C.I.L department, Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Electrical wiring/fitting etc. for installation of new instrument (Transmission Electron Microscope 	18-07-2019	22-07-2019  at 03:30	22-07-2019  at 03:30
	 
Electrical wiring/fitting etc. for installation of new

instrument (Transmission Electron Microscope TEM) at

C.I.L department, Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Electrical fitting and fixtures for Senate Lounge in Administrative Block, Panjab University Campus 	17-07-2019	19-07-2019  at 03:30	19-07-2019  at 03:30
	 
Electrical fitting and fixtures for Senate Lounge in Administrative

Block, Panjab University Campus Sector-14 Chandigarh.

 
	Construction Office
	Carrying out Repair/White washing & Painting in the Museum of Department of Visual Arts in P.U. Camp	24-07-2019	26-07-2019  at 03:30	26-07-2019  at 03:30
	 
Carrying out Repair/White washing & Painting in the

Museum of Department of Visual Arts in P.U. Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Repair to the room for installation of Autoclave equipment in Department of Oral Surgery in Institut	23-07-2019	25-07-2019  at 03:30	25-07-2019  at 03:30
	 
Repair to the room for installation of Autoclave equipment in

Department of Oral Surgery in Institute of Dental Sciences,

P.U. South Campus, Sector-25, Chandigarh

 
	Construction Office
	A.M.C. of Various Air Conditioners Installed at Administrative office, Main Guest House, ARC Hall,	17-07-2019	19-07-2019  at 03:30	19-07-2019  at 03:30
	 
A.M.C. of Various Air Conditioners Installed at Administrative office,

Main Guest House, ARC Hall, Faculty Guest House, VC office and

Golden Jubilee Guest House in Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Supply of river born local sand and  crushed stone bajri (course aggregate) of 10mm guage to 12mm	09-07-2019	26-07-2019  at 03:30	26-07-2019  at 03:30
	 
Supply of river born local sand and  crushed stone bajri (course aggregate) of 10mm guage to 12mm





TIME OF OPENING: To be notified later



 
	Construction Office
	plain,frosted glass	01-07-2019	16-07-2019  at 03:30	16-07-2019  at 03:30
	 
plain,frosted glass



TIME OF OPENING: To be notified later

 
	Construction Office
	Flush door 32mm thick	01-07-2019	16-07-2019  at 03:30	16-07-2019  at 03:30
	 
flush door 32mm thick



TIME OF OPENING: To be notified later

Corrigendum/Notice:  >Corrigendum Flush door &  frosted glass.: Corrigendum Flush door &  frosted glass.
Corrigendum/Notice:  >Corrigendum Flush door &  frosted glass.: Corrigendum Flush door &  frosted glass.
 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	FOR UV SPECTROPHOTOMETER	01-07-2019	18-07-2019  at 04:00	18-07-2019  at 04:00
	 
FOR UV SPECTROPHOTOMETER



TIME OF OPENING: To be notified later





 
	Bhai Ghanaiya Ji Institute of Health
	Purchase of  Various medicines	25-06-2019	10-07-2019  at 05:00	10-07-2019  at 05:00
	 
Purchase of  Various medicines





TIME OF OPENING: To be notified later





 
	Construction Office
	Renovation of staircase and lobby area of Teacher's Holiday Home, New Dingle Lodge, Shimla	27-06-2019	01-07-2019  at 03:30	01-07-2019  at 03:30
	 
Renovation of staircase and lobby area of Teacher's Holiday

Home, New Dingle Lodge, Shimla

 
	Construction Office
	Two wooden security posts: one for Girls Hostel No. 4 in P.U. Campus, Sector-14 and one for UIET gat	21-06-2019	24-06-2019  at 03:30	24-06-2019  at 03:30
	 
Two wooden security posts: one for Girls Hostel No. 4 in

P.U. Campus, Sector-14 and one for UIET gate in P.U., South

Campus, Sector-25, Chandigarh.

 
	Construction Office
	Electrical wiring/fitting etc. for installation of new instrument (Transmission Electron Microscope 	24-06-2019	26-06-2019  at 03:30	26-06-2019  at 03:30
	 
Electrical wiring/fitting etc. for installation of new

instrument (Transmission Electron Microscope TEM) at

C.I.L department, Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Construction of Pedestrian way between Geology and Physics Department in Panjab University, Sector 1	24-06-2019	26-06-2019  at 03:30	26-06-2019  at 03:30
	 
Construction of Pedestrian way between Geology and Physics

Department in Panjab University, Sector 14, Chandigarh

 
	Construction Office
	Flush door 32mm thick	04-06-2019	20-06-2019  at 03:30	20-06-2019  at 03:30
	 
flush door 32mm thick







TIME OF OPENING: To be notified later

Corrigendum/Notice:  >Corrigendum Flush door shutters: Corrigendum Flush door shutters
 
	Construction Office
	plain,frosted glass	04-06-2019	20-06-2019  at 03:30	20-06-2019  at 03:30
	 
plain,frosted glass



TIME OF OPENING: To be notified later

Corrigendum/Notice:  >Corrigendum plain and frosted glass sheets: Corrigendum plain and frosted glass sheets
 
	Construction Office
	Supply of wire mesh shutters Hollock Wood	04-06-2019	20-06-2019  at 03:30	20-06-2019  at 03:30
	 
Supply of wire mesh shutters Hollock Wood



TIME OF OPENING: To be notified later

 
	Conduct Branch
	PROPOSALS FOR PROCUREMENT OF   TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES	04-06-2019	25-06-2019  at 04:00	03-07-2019  at 11:30
	 
PROPOSALS FOR PROCUREMENT OF 



TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES



 
	University Institute of Engineering & Technology
	for supplying Electrochemical workstation	03-06-2019	01-07-2019  at 04:00	02-07-2019  at 11:00
	 
 for supplying Electrochemical workstation









 
	Construction Office
	Brick Wall in Animal House Panjab University Campus, Sector-14, Chandigarh.	17-06-2019	19-06-2019  at 03:30	19-06-2019  at 03:30
	 
Brick Wall in Animal House Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Face-lifting of Entrance to UIET Block- I Panjab University South Campus, Sector-25, Chandigarh..	17-06-2019	19-06-2019  at 03:30	19-06-2019  at 03:30
	 
Face-lifting of Entrance to UIET Block- I Panjab

University South Campus, Sector-25, Chandigarh..

 
	Construction Office
	Providing & Fixing Floor Tiles in Department of English & Cultural Studies in Panjab University Camp	17-06-2019	19-06-2019  at 03:30	19-06-2019  at 03:30
	 
Providing & Fixing Floor Tiles in Department of

English & Cultural Studies in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	A.M.C. of Various Air Conditioners Installed at Administrative office, Main Guest House, ARC Hall, F	17-06-2019	19-06-2019  at 03:30	19-06-2019  at 03:30
	 
A.M.C. of Various Air Conditioners Installed at

Administrative office, Main Guest House, ARC Hall,

Faculty Guest House, VC office and Golden Jubilee Guest

House in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing of Gate at the Entrance of Publication Bureau in Panjab University Campus, Sector-14, Chan	17-06-2019	19-06-2019  at 03:30	19-06-2019  at 03:30
	 
Providing of Gate at the Entrance of Publication

Bureau in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Cow Dung Manure (well rotten)	28-05-2019	10-06-2019  at 03:30	10-06-2019  at 03:30
	 
Cow Dung Manure

(well rotten)





TIME OF OPENING: To be notified later 

 
	Construction Office
	Maintenance of lawns and hedges and all other plants within the boundary walls of 22 Nos. type-I	28-05-2019	12-06-2019  at 04:00	12-06-2019  at 04:00
	 
Maintenance of lawns and hedges and all other plants within the boundary walls of 22 Nos. type-I and 9 Nos. F-type houses and also the road berms in front of these houses in Panjab University Campus, Sector-25, Chandigarh



TIME OF OPENING: To be notified later 

 
	Bhai Ghanaiya Ji Institute of Health
	For the purchase of medicines	14-05-2019	06-06-2019  at 05:00	06-06-2019  at 05:00
	 
for the purchase of medicines





TIME OF OPENING: To be notified later 

 
	Construction Office
	A.M.C. of CCTV Cameras Installed in Aruna Ranjit Chandra Hall & Administrative Block in Panjab Univ	09-05-2019	17-05-2019  at 03:30	17-05-2019  at 03:30
	 
A.M.C. of CCTV Cameras Installed in Aruna Ranjit Chandra Hall

& Administrative Block in Panjab University Campus, Sector-14,

Chandigarh.



TIME OF OPENING: To be notified later 



 
	Research Journal (Social Science)
	Printing of Research Journal Social Sciences	08-05-2019	29-05-2019  at 05:00	29-05-2019  at 05:00
	 
Printing of Research Journal Social Sciences



TIME OF OPENING: To be notified later



 

 
	Conduct Branch
	Tender for Waste Paper, Marked Answer Books" 	15-04-2019	29-04-2019  at 05:00	30-04-2019  at 02:30
	 
Tender for

Waste Paper, Marked Answer Books" 

 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University	12-04-2019	29-04-2019  at 03:30	29-04-2019  at 03:30
	 
Supply and carriage of cement including unloading and stacking at store of Panjab University, Sector 25, Chandigarh



TIME OF OPENING: To be notified later

 
	Construction Office
	Providing and fixing kota stone in Department of Music in P.U. Campus, Sec-14, Chandigarh.	23-04-2019	25-04-2019  at 03:30	25-04-2019  at 03:30
	 
Providing and fixing kota stone in Department of Music in

P.U. Campus, Sec-14, Chandigarh.

 
	Research Journal (Social Science)
	various items	01-04-2019	21-04-2019  at 05:00	21-04-2019  at 05:00
	 
Various items



Opening of Quotations will be notified later





 
	Construction Office
	Providing & Fixing glass in existing wooden windows, sectional windows and aluminium windows in host	22-04-2019	24-04-2019  at 03:30	24-04-2019  at 03:30
	 
Providing & Fixing glass in existing wooden windows,

sectional windows and aluminium windows in hostels in

Panjab University Campus, Sector-14 & 25, Chandigarh.

 
	Construction Office
	Supply and Erection of Power Amplifier at Law Auditorium in Panjab University Campus, Sector 14, Cha	22-04-2019	24-04-2019  at 03:30	24-04-2019  at 03:30
	 
Supply and Erection of Power Amplifier at Law

Auditorium in Panjab University Campus, Sector

14, Chandigarh.

 
	Construction Office
	Installation of CCTV Cameras at University Business School, Panjab University Campus, Sector -14, Ch	22-04-2019	24-04-2019  at 03:30	24-04-2019  at 03:30
	 
Installation of CCTV Cameras at University Business

School, Panjab University Campus, Sector -14, Chandigarh

 
	Construction Office
	Supply and Installation of Servo Controlled three phase voltage stabilizer at Shooting Range in P.U.	10-04-2019	12-04-2019  at 03:30	12-04-2019  at 03:30
	 
Supply and Installation of Servo Controlled three phase

voltage stabilizer at Shooting Range in P.U. Campus,

Chandigarh.

 
	Construction Office
	Installation of CCTV Cameras at University Business School, Panjab University Campus, Sector -14, Ch	25-03-2019	27-03-2019  at 03:30	27-03-2019  at 03:30
	 
Installation of CCTV Cameras at University Business

School, Panjab University Campus, Sector -14, Chandigarh

 
	Conduct Branch
	PROPOSALS FOR PROCUREMENT OF   TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES	07-03-2019	28-03-2019  at 04:00	29-03-2019  at 11:30
	 
PROPOSALS FOR PROCUREMENT OF 



TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES



 
	Construction Office
	Providing & Fixing BRC Fabric Grill to museum of Ancient Indian History, Culture and Archeology Depa	22-03-2019	26-03-2019  at 03:30	26-03-2019  at 03:30
	 
Providing & Fixing BRC Fabric Grill to museum of Ancient

Indian History, Culture and Archeology Department, Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Installation of Biometric machine at USOL building in P.U campus Sector-14 Chandigarh.	11-03-2019	13-03-2019  at 03:30	13-03-2019  at 03:30
	 
Installation of Biometric machine at USOL building in P.U

campus Sector-14 Chandigarh.

 
	Construction Office
	Supply and Installation of Servo Controlled three phase voltage stabilizer at Shooting Range in P.U.	05-03-2019	07-03-2019  at 03:30	07-03-2019  at 03:30
	 
Supply and Installation of Servo Controlled three phase voltage stabilizer at Shooting Range in P.U. Campus, Chandigarh

 
	University Institute of Engineering & Technology
	supply of Electrochemical workstation (1 in no.) 	14-02-2019	14-03-2019  at 04:00	15-03-2019  at 10:00
	 
supply of Electrochemical workstation (1 in no.) 







 
	Construction Office
	Repair work in room no 34 of Girls Hostel- 3 in Panjab University Campus, Sector-14, Chandigarh	18-02-2019	21-02-2019  at 03:30	21-02-2019  at 03:30
	 
Repair work in room no 34 of Girls Hostel- 3 in Panjab University

Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	07-02-2019	25-02-2019  at 03:30	25-02-2019  at 03:30
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices 



 
	Construction Office
	Creation of dust free Aluminum chamber in Department of Zoology at P.U. Campus, Sector -14, Chandiga	25-02-2019	27-02-2019  at 03:30	27-02-2019  at 03:30
	 
Creation of dust free Aluminum chamber in Department of

Zoology at P.U. Campus, Sector -14, Chandigarh

 
	Construction Office
	 Supply of Painting Material 	06-02-2019	22-02-2019  at 03:30	22-02-2019  at 03:30
	 
 Supply of Painting Material 



TIME OF OPENING: To be notified later 

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	AMC of Brocade Chassis and Layer 3 Switches	06-02-2019	21-02-2019  at 04:30	21-02-2019  at 04:30
	 
AMC of Brocade Chassis and Layer 3 Switches



TIME OF OPENING: To be notified later 





 
	Construction Office
	Rewiring (Recessed type) in Gandhi Bhawan in Panjab University Campus, sector 14, Chandigarh.	20-02-2019	22-02-2019  at 03:30	22-02-2019  at 03:30
	 
Rewiring (Recessed type) in Gandhi Bhawan in Panjab University Campus, sector 14, Chandigarh.

 
	Construction Office
	Installation of Biometric machine at USOL building in P.U campus Sector-14 Chandigarh.	14-02-2019	18-02-2019  at 03:30	18-02-2019  at 03:30
	 
Installation of Biometric machine at USOL building in P.U

campus Sector-14 Chandigarh.

 
	Construction Office
	White washing and painting work in Working Women Hostel, Panjab University, Sector-14, Chandigarh.	14-02-2019	18-02-2019  at 03:30	18-02-2019  at 03:30
	 
White washing and painting work in Working Women

Hostel, Panjab University, Sector-14, Chandigarh.

 
	Construction Office
	Supply of F.P.S. Brick (Roof) Tile (non-modular) of 40mm thickness of class designation 10.	28-01-2019	06-02-2019  at 03:30	06-02-2019  at 03:30
	 
Supply of F.P.S. Brick (Roof) Tile (non-modular)

of 40mm thickness of class designation 10.



TIME OF OPENING: To be notified later 



 
	Construction Office
	Wooden Security posts for Student Centre Nakka (near round about) in Sector-14, P.U. Campus, and for	05-02-2019	07-02-2019  at 03:30	07-02-2019  at 03:30
	 
Wooden Security posts for Student Centre Nakka (near round

about) in Sector-14, P.U. Campus, and for UIET gate Sector-25,

P.U. South Campus, Chandigarh

 
	Conduct Branch
	Manufacturing/Printing/Supplying Of Answer-books	21-01-2019	11-02-2019  at 16:00	12-02-2019  at 11:30
	 
Procurement of Manufacturing/Printing/Supplying of Answer-books (36 & 40 Pages) Both Having Omr Front Cover Containing 3 Barcodes

 
	Construction Office
	Rewiring (Recessed type) in Gandhi Bhawan in Panjab University Campus, sector 14, Chandigarh.	25-01-2019	29-01-2019  at 03:30	29-01-2019  at 03:30
	 
Rewiring (Recessed type) in Gandhi Bhawan in Panjab University Campus, sector 14, Chandigarh.

 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University	09-01-2019	24-01-2019  at 03:30	24-01-2019  at 03:30
	 
Supply and carriage of cement including unloading and stacking at store of Panjab University, Sector 25, Chandigarh



TIME OF OPENING: To be notified later 

 
	Construction Office
	Providing & Fixing of Open air Gym at Residential Area, Opp. C-41, Panjab University Sector-14, U.T.	09-01-2019	24-01-2019  at 05:00	25-01-2019  at 09:30
	 
Providing & Fixing of Open air Gym at Residential Area, Opp. C-41, Panjab University Sector-14, U.T., Chandigarh

 
	Construction Office
	Renovation of Liposomal Lab in extension building of UIPS, sector-14, Panjab University Chandigarh	16-01-2019	18-01-2019  at 03:30	18-01-2019  at 03:30
	 
Renovation of Liposomal Lab in extension building of

UIPS, sector-14, Panjab University Chandigarh

 
	A. C. Joshi Library
	Providing and fixing Red Agra stone and counter sunk brass fasteners to secure the existing Agra red	28-01-2019	30-01-2019  at 03:30	30-01-2019  at 03:30
	 
Providing and fixing Red Agra stone and counter sunk

brass fasteners to secure the existing Agra red stone

cladding in the building of UILS in P.U. Campus, Sector14,

Chandigarh

 
	Construction Office
	Renovation of Liposomal Lab in extension building of UIPS, sector-14, Panjab University Chandigarh.	16-01-2019	18-01-2019  at 03:30	18-01-2019  at 03:30
	 
Renovation of Liposomal Lab in extension building of

UIPS, sector-14, Panjab University Chandigarh.

 
	Construction Office
	Maintenance of Rain Water Harvesting System (Recharge Wells) in Panjab University Campus, Sector-14 	10-01-2019	14-01-2019  at 03:30	14-01-2019  at 03:30
	 
Maintenance of Rain Water Harvesting System (Recharge

Wells) in Panjab University Campus, Sector-14 & 25

Chandigarh.

 
	University Institute of Engineering & Technology
	for the supply of Electrochemical workstation	26-12-2018	23-01-2019  at 04:00	23-01-2019  at 04:00
	 
for the supply of Electrochemical workstation



TIME OF OPENING: To be notified later



 





Corrigendum/Notice:  > The supply of Electrochemical workstation: The supply of Electrochemical workstation




 
	Construction Office
	Construction of Scooter Parking at Department of Chemistry in Panjab University, Sector 14, Chandiga	03-01-2019	07-01-2019  at 03:30	07-01-2019  at 03:30
	 
Construction of Scooter Parking at Department of Chemistry in Panjab University, Sector 14, Chandigarh

 
	Construction Office
	. Supply of F.P.S. Brick (Roof) Tile (non-modular) of 40mm thickness of class designation 10	11-12-2018	28-12-2018  at 03:30	28-12-2018  at 03:30
	 
Supply of F.P.S. Brick (Roof) Tile (non-modular)

of 40mm thickness of class designation 10



TIME OF OPENING: To be notified later 

 
	Construction Office
	Provision of Washroom for SBI Extension Counter Building in Panjab University Campus, Sector-14, Cha	26-12-2018	28-12-2018  at 03:30	28-12-2018  at 03:30
	 
Provision of Washroom for SBI Extension Counter Building

in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of Washroom for SBI Extension Counter Building in Panjab University Campus, Sector-14, Cha	26-12-2018	28-12-2018  at 03:30	28-12-2018  at 03:30
	 
Provision of Washroom for SBI Extension Counter Building

in Panjab University Campus, Sector-14, Chandigarh

 
	Bhai Ghanaiya Ji Institute of Health
	Expression of interest from hospitals having bed strength of not less than 25 for empanelment	07-12-2018	31-12-2018  at 05:00	31-12-2018  at 05:00
	 
expression of interest from hospitals having bed strength of not less than 25 for empanelment to provide treatment at the rates approved by the University/CGHS  to its beneficiaries including students, faculty, staff, retired employees and their eligible dependents, totalling about 25,000 (approx).

 
	Conduct Branch
	PROCUREMENT OF 12 PAGES ANSWER BOOKS FOR PRACTICAL AND 40 PAGES ANSWER-BOOKS FOR THEORY BOTH WITHOUT	05-12-2018	28-12-2018  at 01:00	02-01-2019  at 11:30
	 
PROCUREMENT OF

12 PAGES ANSWER BOOKS FOR PRACTICAL AND

40 PAGES ANSWER-BOOKS FOR THEORY BOTH WITHOUT OMR EXAMINATIONS OF PANJAB UNIVERSITY,

 CHANDIGARH 



 
	Bhai Ghanaiya Ji Institute of Health
	For the purchase of Haematology/Biochemistry Analyzer	05-12-2018	24-12-2018  at 05:00	24-12-2018  at 05:00
	 
 for the purchase of Haematology/Biochemistry Analyzer



TIME OF OPENING: To be notified later 





 
	Construction Office
	Renovation of Liposomal Lab in extension building of UIPS, sector-14, Panjab University Chandigarh.	20-12-2018	24-12-2018  at 03:30	24-12-2018  at 03:30
	 
Renovation of Liposomal Lab in extension building of

UIPS, sector-14, Panjab University Chandigarh.

 
	Construction Office
	Repair of Expansion Joint in Department of Microbial Biotechnology Building in Panjab University	20-12-2018	24-12-2018  at 03:30	24-12-2018  at 03:30
	 
Repair of Expansion

Joint in Department of Microbial Biotechnology Building in Panjab University South

Campus, Sector 25, Chandigarh."

 
	Construction Office
	Cleaning of Underground Water Tank at Main water works/ pump house Panjab University Campus	26-11-2018	11-12-2018  at 03:30	11-12-2018  at 03:30
	 
Cleaning of Underground Water Tank at Main water works/ pump house Panjab University Campus, Sector 14, Chandigarh.

 
	Construction Office
	Widening of Main Door (Egress Point) of Girls Hostel No.1, Panjab University Campus, Sector-14, Chan	17-11-2018	28-11-2018  at 03:30	28-11-2018  at 03:30
	 
Widening of Main Door (Egress Point) of Girls Hostel No.1,

Panjab University Campus, Sector-14, Chandigarh.



TIME OF OPENING: To be notified later

 
	Construction Office
	Construction of Path for going to Administrative block from PU Press in Panjab University Campus,	03-12-2018	05-12-2018  at 03:30	05-12-2018  at 03:30
	 
Construction of Path for going to Administrative block

from PU Press in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	 supply and installation of Emergency lights at Administrative Office	30-10-2018	14-11-2018  at 03:30	14-11-2018  at 03:30
	 
supply and installation of Emergency lights at Administrative Office



TIME OF OPENING: To be notified later 



 
	Construction Office
	Supply and erection of PVC insulated and PVC sheathed un-armoured aluminium cable 3.5 core 185 sqm. 	15-11-2018	19-11-2018  at 03:30	19-11-2018  at 03:30
	 
Supply and erection of PVC insulated and PVC

sheathed un-armoured aluminium cable 3.5 core

185 sqm. at University Centre for Instrumentation

& Microelectronics, Panjab University Campus,

Sector 14, Chandigarh.

 
	Construction Office
	Provision of Water line around the building of Girls Hostel no.4 at Panjab University Campus,	14-11-2018	16-11-2018  at 03:30	16-11-2018  at 03:30
	 
Provision of Water line around the building of

Girls Hostel no.4 at Panjab University Campus,

Sector -14, Chandigarh.

 
	Equal Opportunity Cell for Persons with Disabilities
	Providing & Fixing of Open air Gym at Park opposite T-II Flats, Panjab University Sector-25	12-10-2018	30-10-2018  at 05:00	30-10-2018  at 05:00
	 
Providing & Fixing of Open air Gym at Park opposite T-II Flats, Panjab University Sector-25, U.T., Chandigarh

 
	BioNEST
	Various Tenders	09-10-2018	30-10-2018  at 03:00	30-10-2018  at 03:00
	 
Purchase of Protein Purification System (1 in no.), Incubator Shaker (5 in nos.), Centrifuge (5 in nos.), Ultracentrifugation (1 in no.), Fume Hoods (3 in nos.), Bio safety Cabinet (1 in no.) and Laminar Air Flow (5 in nos.).



TIME OF OPENING: To be notified later 



 
	Department of Geology
	Supply,Installation and Commissioning of Atomic Absorption Spectrophotometer (AAS) (e - Procurement)	08-10-2018	29-10-2018  at 02:00	29-10-2018  at 03:00
	 
For Supply, Installation and Commissioning

of Atomic Absorption Spectrophotometer (AAS)

(e -Procurement)

 
	Construction Office
	Provision of Water line around the building of Girls Hostel no.4 at Panjab University Campus, Sector	03-10-2018	05-10-2018  at 03:30	05-10-2018  at 03:30
	 
Provision of Water line around the building of

Girls Hostel no.4 at Panjab University Campus,

Sector -14, Chandigarh.

 
	Construction Office
	Cleaning of Over Head water tanks at Panjab University Campus, Sector 14 and 25, Chandigarh	25-09-2018	28-09-2018  at 03:30	28-09-2018  at 03:30
	 
Cleaning of Over Head water tanks at Panjab

University Campus, Sector 14 and 25, Chandigarh

Corrigendum/Notice:  >Cancellation of Tender Notice : In our notice, condition number 6 should be read as The Contractor/Firm

will submit tender application along with copies of EPF, GST, Pan Card,

Partnership Deed (if applicable) & Enlistment of the firm instead of The

Contractor/Firm will submit tender application along with copies of GST,

Pan Card, Partnership Deed (if applicable) & Enlistment of the firm.
 
	Construction Office
	Supply of M.S. sections are required for M.S. railing 	05-09-2018	13-09-2018  at 03:30	13-09-2018  at 03:30
	 
Supply of M.S. sections are required for M.S.

railing 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply and installation of emergency lights in ramp area at Administrative office, Panjab university	11-09-2018	13-09-2018  at 03:30	13-09-2018  at 03:30
	 
Supply and installation of emergency lights in ramp area at

Administrative office, Panjab university campus, Sector-14,

Chandigarh.

 
	Department of Geography
	E - TENDER DOCUMENT FOR THE PURCHASE OF COMPUTERS	14-08-2018	05-09-2018  at 05:00	06-09-2018  at 11:30
	 
E-TENDER DOCUMENT FOR THE PURCHASE OF

COMPUTERS







 
	Conduct Branch
	PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES (i.e. Swift Dzire/Etios/	10-08-2018	31-08-2018  at 01:30	05-09-2018  at 11:30
	 
PROPOSALS FOR PROCUREMENT OF TENDER FOR HIRING OF LIGHT COMMERCIAL VEHICLES (i.e. Swift Dzire/Etios/Indigo/Tavera/Scorpio/Innova/

Mahindra Jeep (Metal Covered Body))







 
	Construction Office
	Provision of Coffee Kiosk at Ground Floor and Third Floor in Admin Block at Panjab University Campus	27-08-2018	30-08-2018  at 03:30	30-08-2018  at 03:30
	 
Provision of Coffee Kiosk at Ground Floor and

Third Floor in Admin Block at Panjab University

Campus Sector 14 Chandigarh

 
	Construction Office
	Supply of Organic Manure (Cow Dung --------- well decomposed) - 12000 cft	06-08-2018	20-08-2018  at 03:30	20-08-2018  at 03:30
	 
Supply of Organic Manure (Cow Dung --------- well decomposed) - 12000 cft



TIME OF OPENING: To be notified later 

 
	Construction Office
	supply of public health material(Chinaware W.C. bib-taps)	07-08-2018	23-08-2018  at 03:30	23-08-2018  at 03:30
	 
supply of public health material (Chinaware W.C. bib-taps)



TIME OF OPENING: To be notified later 

 
	Construction Office
	supply of public health material(gun metal peet valves)	07-08-2018	23-08-2018  at 03:30	23-08-2018  at 03:30
	 
supply of public health material(gun metal peet valves)



TIME OF OPENING: To be notified later 

 
	Construction Office
	Providing & Fixing Floor Tiles in Laboratory of Department of Zoology in Panjab University Campus, S	27-08-2018	30-08-2018  at 03:30	30-08-2018  at 03:30
	 
Providing & Fixing Floor Tiles in Laboratory of Department of

Zoology in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing & Fixing Floor Tiles in Department of English & Cultural Studies in Panjab University Camp	27-08-2018	30-08-2018  at 03:30	30-08-2018  at 03:30
	 
Providing & Fixing Floor Tiles in Department of English & Cultural

Studies in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Earthen Pots sizes (11")	03-08-2018	20-08-2018  at 03:30	20-08-2018  at 03:30
	 
Earthen Pots sizes (11")



TIME OF OPENING: To be notified later 

 
	Construction Office
	Additional Items for Renovation of Panjab University Regional Centre, Sri Muktsar Sahib.	20-08-2018	24-08-2018  at 03:30	24-08-2018  at 03:30
	 
Additional Items for Renovation of Panjab

University Regional Centre, Sri Muktsar Sahib.





 
	Construction Office
	Supply of ceiling fan of 1400mm High speed opal white heavy duty Make Crompton greeves/ Ortem /Havel	02-08-2018	21-08-2018  at 03:30	21-08-2018  at 03:30
	 
Supply of ceiling fan of 1400mm High speed

opal white heavy duty Make Crompton greeves/

Ortem /Havells



TIME OF OPENING: To be notified later



 
	Equal Opportunity Cell for Persons with Disabilities
	Providing & Fixing of Open air Gym at Park opposite T-II Flats, Panjab University Sector-25, U.T., C	02-08-2018	17-08-2018  at 05:00	20-08-2018  at 09:30
	 
Providing & Fixing of Open air Gym at Park opposite T-II Flats,

Panjab University Sector-25, U.T., Chandigarh

 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University	30-07-2018	16-08-2018  at 03:30	16-08-2018  at 03:30
	 
Supply and carriage of cement including unloading and stacking at store of Panjab University, Sector 25, Chandigarh



TIME OF OPENING: To be notified later 



 
	Department of Geology
	Creation of Ladies Wash Rooms in Deptt. of Geology in Panjab University Campus	09-08-2018	13-08-2018  at 03:30	13-08-2018  at 03:30
	 
Creation of Ladies Wash Rooms in Deptt. of

Geology in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing & Fixing Floor Tiles in Department of English & Cultural Studies in Panjab University Camp	06-08-2018	09-08-2018  at 03:30	09-08-2018  at 03:30
	 
Providing & Fixing Floor Tiles in Department of English & Cultural

Studies in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing & Fixing Floor Tiles in Laboratory of Department of Zoology in Panjab University Campus	25-07-2018	27-07-2018  at 03:30	27-07-2018  at 03:30
	 
Providing & Fixing Floor Tiles in Laboratory of Department of

Zoology in Panjab University Campus





 
	Construction Office
	Supply of Air curtains in single window enquiry.	12-07-2018	20-07-2018  at 03:30	20-07-2018  at 03:30
	 
Supply of Air curtains in single window enquiry.



TIME OF OPENING: To be notified later 

 
	Construction Office
	(Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm white)	20-06-2018	09-07-2018  at 03:30	09-07-2018  at 03:30
	 
(Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm white)

 
	Construction Office
	Providing & Fixing Floor Tiles in Laboratory of Department of Zoology in Panjab University Campus,	20-06-2018	10-07-2018  at 03:30	10-07-2018  at 03:30
	 
Providing & Fixing Floor Tiles in Laboratory of Department of

Zoology in Panjab University Campus, Sector-14, Chandigarh



TIME OF OPENING: To be notified later 

 
	Construction Office
	CORRIGENDUM for (Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W	20-06-2018	20-06-2018 	20-06-2018 
	 
CORRIGENDUM for (Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm

white)

 
	Construction Office
	CORRIGENDUM for Cancellation of Quotation for Rewinding of Ceiling fans, Exhaust fan etc. 	20-06-2018	20-06-2018 	20-06-2018 
	 
Cancellation of Quotation for Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans

 
	Construction Office
	Re-Construction of Boundary Wall towards PGI for Boys Hostel no. 1 in Panjab University campus	04-07-2018	09-07-2018  at 03:30	09-07-2018  at 03:30
	 
Re-Construction of Boundary Wall towards PGI for

Boys Hostel no. 1 in Panjab University campus,

Sector-14, Chandigarh.

 
	Construction Office
	Setting up of Smart Classroom/Seminar Hall (on the first floor of Arts Block-2) for the Department o	02-07-2018	05-07-2018  at 03:30	05-07-2018  at 03:30
	 
Setting up of Smart Classroom/Seminar Hall (on the

first floor of Arts Block-2) for the Department of

Hindi, Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Setting up of Smart Classroom/Seminar Hall (on the first floor of Arts Block-2) for the Dept. Hindi	26-06-2018	29-06-2018  at 03:30	29-06-2018  at 03:30
	 
Setting up of Smart Classroom/Seminar Hall (on the

first floor of Arts Block-2) for the Department of

Hindi, Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Supply of PH Material _4	08-06-2018	26-06-2018  at 03:30	26-06-2018  at 03:30
	 
Supply of PH Material _4





 
	Construction Office
	Supply of PH Material 	08-06-2018	26-06-2018  at 03:30	26-06-2018  at 03:30
	 
Supply of PH Material 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of GI Pipes & Fittings	08-06-2018	26-06-2018  at 03:30	26-06-2018  at 03:30
	 
Supply of GI Pipes & Fittings



TIME OF OPENING: To be notified later 



 
	Construction Office
	Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm white)for cover	06-06-2018	25-06-2018  at 03:30	25-06-2018  at 03:30
	 
Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm white)for cover lighting 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm white)for cover	05-06-2018	19-06-2018  at 03:30	19-06-2018  at 03:30
	 
Supply of Table Lamp 9W along with LED warm lamp & Flexible Strip Light 25/28W (warm white)for cover lighting



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of LED Lights	01-06-2018	19-06-2018  at 03:30	19-06-2018  at 03:30
	 
Supply of LED Lights





TIME OF OPENING: To be notified later 

 
	Construction Office
	Provision of Coffee Kiosk at Ground Floor and Third Floor in Admin Block at Panjab University Campus	18-06-2018	21-06-2018  at 03:30	21-06-2018  at 03:30
	 
Provision of Coffee Kiosk at Ground Floor and

Third Floor in Admin Block at Panjab University

Campus Sector 14 Chandigarh.

 
	Centre for Distance and Online Education
	TENDER FOR type-setting	01-06-2018	21-06-2018  at 04:00	21-06-2018  at 04:00
	 
TENDER FOR type-setting





TIME OF OPENING: To be notified later



 
	Centre for Distance and Online Education
	TENDER FOR PRINTING & binding ETC.	01-06-2018	21-06-2018  at 04:00	21-06-2018  at 04:00
	 
TENDER FOR PRINTING & binding ETC.





TIME OF OPENING: To be notified later



 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans	25-05-2018	13-06-2018  at 03:30	13-06-2018  at 03:30
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus, Chandigarh. (Period of contract is for the financial year 2018 to 2019).



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Hardware Material.	25-05-2018	12-06-2018  at 03:30	12-06-2018  at 03:30
	 
Supply of Hardware Material.



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Cable Tray of size 300mm x 40mm x 16 gauge made of G.I. sheet duly perforated	25-05-2018	12-06-2018  at 03:30	12-06-2018  at 03:30
	 
Supply of Cable Tray of size 300mm x 40mm x

16 gauge made of G.I. sheet duly perforated for

covering the loose electrical cables



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of PVC insulated & PVC sheathed 3.5 core 50sqmm aluminium cable (un-armoured).	25-05-2018	12-06-2018  at 03:30	12-06-2018  at 03:30
	 
Supply of PVC insulated & PVC sheathed 3.5

core 50sqmm aluminium cable (un-armoured).



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply & erection of Main Panel in UIPS	12-06-2018	15-06-2018  at 03:30	15-06-2018  at 03:30
	 
Supply & erection of Main Panel in UIPS







 
	Construction Office
	Supply of Painting Material	17-05-2018	25-05-2018  at 03:30	25-05-2018  at 03:30
	 
Supply of Painting Material





TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Glass & Putty	17-05-2018	25-05-2018  at 03:30	25-05-2018  at 03:30
	 
Supply of Glass & Putty





TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Floor Tiles & Adhesive	17-05-2018	25-05-2018  at 03:30	25-05-2018  at 03:30
	 
Supply of Floor Tiles & Adhesive



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Commercial Board & Ply	17-05-2018	25-05-2018  at 03:30	25-05-2018  at 03:30
	 
Supply of Commercial Board & Ply



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply & erection of Main Panel in UIPS	06-06-2018	12-06-2018  at 03:30	12-06-2018  at 03:30
	 
Supply & erection of Main Panel in UIPS











 
	Construction Office
	Supply of Hardware Material.	16-05-2018	06-06-2018  at 03:30	06-06-2018  at 03:30
	 
Supply of Hardware Material.



TIME OF OPENING: To be notified later

 
	Research Journal (Social Science)
	printing of Research Journal Social Sciences, Volume 25 No. 1, 2 & 3, for the year 2017, 250 copies	08-05-2018	31-05-2018  at 05:00	31-05-2018  at 05:00
	 
printing of Research Journal Social Sciences, Volume 25 No. 1, 2 & 3, for the year 2017, 250 (Two hundred and fifty

only) copies. 



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of 100 Planks of Deodar Wood	04-05-2018	22-05-2018  at 03:30	22-05-2018  at 03:30
	 
Supply of 100 Planks of Deodar Wood



TIME OF OPENING: To be notified later

 
	Conduct Branch
	For sale of old Marked Answer Books 	19-04-2018	30-04-2018  at 02:30	30-04-2018  at 03:00
	 
for sale of old Marked Answer Books 







 
	Construction Office
	Providing & Fixing New Ceiling Fans and Repair & Maintenance of Existing Ceiling Fans at Admin BLOCK	02-05-2018	04-05-2018  at 03:30	04-05-2018  at 03:30
	 
Providing & Fixing New Ceiling Fans and Repair

& Maintenance of Existing Ceiling Fans at

Administrative Block in Panjab University

Campus, Sector-14, Chandigarh

 
	Construction Office
	For the sale of fruit crop Mango (Dusheri) fruit trees & Desi mango trees in the Sector-14	13-04-2018	20-04-2018  at 03:30	20-04-2018  at 03:30
	 
For the sale of fruit crop Mango (Dusheri) fruit trees & Desi mango trees in the Sector-14

 
	Construction Office
	Quotations of Truck Tyre with tube and Tractor Tyre with Tube	13-04-2018	20-04-2018  at 03:30	20-04-2018  at 03:30
	 
Quotations of Truck Tyre with tube and Tractor Tyre with Tube



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Synthetic Enamel Paint	10-04-2018	19-04-2018  at 03:30	19-04-2018  at 03:30
	 
Supply of Synthetic Enamel Paint





TIME OF OPENING: To be notified later

 
	Construction Office
	Brushcutter  Make-STIHL	10-04-2018	24-04-2018  at 03:30	24-04-2018  at 03:30
	 
Brushcutter  Make-STIHL



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of Cast Iron Benches and Dustbins capacity 100 Ltrs.	10-04-2018	24-04-2018  at 03:30	24-04-2018  at 03:30
	 
Supply of Cast Iron Benches and Dustbins capacity 100 Ltrs.





TIME OF OPENING: To be notified later

 
	Construction Office
	Installing the overhead sprinkler system in one of football ground (towards hockey ground) of Panjab	09-04-2018	24-04-2018  at 05:00	25-04-2018  at 09:00
	 
Installing the overhead sprinkler system in

one of football ground (towards hockey

ground) of Panjab University , Chandigarh

 
	Construction Office
	Resurfacing of one no. Football Ground- 1 (towards hockey ground), Main Sports Ground , Panjab Unive	06-04-2018	24-04-2018  at 05:00	25-04-2018  at 09:00
	 
Resurfacing of one no. Football Ground- 1 (towards hockey ground), Main Sports Ground , Panjab University, Chandigarh

 
	Construction Office
	Supply of Heavy Duty 38mm (id) Double braided Water Hose Pipe	06-04-2018	17-04-2018  at 03:30	17-04-2018  at 03:30
	 
Supply of Heavy Duty 38mm (id) Double braided Water Hose Pipe



TIME OF OPENING: To be notified later



 
	Construction Office
	Supply of Garbage container (dustbin) 	06-04-2018	17-04-2018  at 03:30	17-04-2018  at 03:30
	 
Supply of Garbage container (dustbin)



TIME OF OPENING: To be notified later

 
	Construction Office
	Quotations of Various Items	06-04-2018	17-04-2018  at 03:30	17-04-2018  at 03:30
	 
Quotations of Various Items





TIME OF OPENING: To be notified later

 
	Construction Office
	Resurfacing of existing Volley Ball Court in Play ground in PU Campus, Chandigarh	06-04-2018	24-04-2018  at 05:00	25-04-2018  at 09:00
	 
Resurfacing of existing Volley Ball Court in Play ground in PU Campus, Chandigarh

 
	Construction Office
	Landscaping of area around the newly constructed Girls Hostel 10 South Campus Sector 25, Chandigarh	06-04-2018	24-04-2018  at 05:00	25-04-2018  at 09:00
	 
Landscaping of area around the newly constructed Girls Hostel 10 South Campus Sector 25, Chandigarh

 
	Construction Office
	Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandiga	06-04-2018	19-04-2018  at 06:00	20-04-2018  at 09:00
	 
Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandigarh

 
	Construction Office
	Supply of Mono Block (Motor Pump)	06-04-2018	16-04-2018  at 03:30	16-04-2018  at 03:30
	 
Supply of Mono Block (Motor Pump)



TIME OF OPENING: To be notified later

 
	Construction Office
	Anti-Termite Treatment at Old DCC Building in Panjab University Campus, Sector-14, Chandigarh	23-04-2018	26-04-2018  at 03:30	26-04-2018  at 03:30
	 
Anti-Termite Treatment at Old DCC Building in

Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	For the sale of fruit crop Mango (Dusheri) fruit trees & Desi mango trees in the Sector-14	05-04-2018	11-04-2018  at 03:30	11-04-2018  at 03:30
	 
For the sale of fruit crop Mango (Dusheri) fruit trees & Desi mango trees in the Sector-14

 
	Construction Office
	Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandiga	02-04-2018	19-04-2018  at 05:00	20-04-2018  at 09:00
	 
Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandigarh

 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University,	02-04-2018	17-04-2018  at 03:30	17-04-2018  at 03:30
	 
Supply and carriage of cement including

unloading and stacking at store of Panjab

University



TIME OF OPENING: To be notified later

 
	Construction Office
	for the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees	15-03-2018	02-04-2018  at 03:30	02-04-2018  at 03:30
	 
for the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	14-03-2018	02-04-2018  at 03:30	02-04-2018  at 03:30
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus

 
	Conduct Branch
	FOR PROCUREMENT OF MANUFACTURING/PRINTING/SUPPLYING OF ANSWER-BOOKS BOTH HAVING OMR FRONT COVER	15-03-2018	05-04-2018  at 01:00	06-04-2018  at 11:30
	 
FOR PROCUREMENT OF MANUFACTURING/PRINTING/SUPPLYING OF ANSWER-BOOKS BOTH HAVING OMR FRONT COVER

 
	Construction Office
	Providing & Fixing Exhaust Fans in Practical & Research Labs. In Centre For Nuclear Medicine	08-03-2018	28-03-2018  at 03:30	28-03-2018  at 03:30
	 
Providing & Fixing Exhaust Fans in Practical & Research Labs. In

Centre For Nuclear Medicine, University Institute for Emerging

Areas in Science and Technology in Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Construction of Stage at Girls Hostel No.- 9 in Panjab University South Campus, Sector-25, Chandigar	22-03-2018	28-03-2018  at 03:30	28-03-2018  at 03:30
	 
Construction of Stage at Girls Hostel No.- 9 in

Panjab University South Campus, Sector-25,

Chandigarh. 

 
	Construction Office
	Improvement of the office of the C.V.O. (Room No. 73, 1st Floor) in Administrative Block, Panjab Uni	22-03-2018	28-03-2018  at 03:30	28-03-2018  at 03:30
	 
Improvement of the office of the C.V.O. (Room No. 73,

1st Floor) in Administrative Block, Panjab University

Campus, Sector - 14, Chandigarh.

 
	Construction Office
	Fire Exit Sinage at All Floors of Administrative Block and Aruna Ranjit Chandra Hall Building in Pan	22-03-2018	28-03-2018  at 03:30	28-03-2018  at 03:30
	 
Fire Exit Sinage at All Floors of Administrative Block

and Aruna Ranjit Chandra Hall Building in Panjab

University Campus, Sector 14, Chandigarh.

 
	Construction Office
	Providing & Fixing BRC Fabric Grill/Enclosure (welded mesh) at Ground Floor of Arts Block-I, Panjab 	06-03-2018	15-03-2018  at 03:30	15-03-2018  at 03:30
	 
Providing & Fixing BRC Fabric Grill/Enclosure (welded mesh) at

Ground Floor of Arts Block-I, Panjab University Campus, Sector14,

Chandigarh. 

 
	Construction Office
	Electrical Installation in Legal Branch and Adjoining Branch of Administrative office in P.U.	22-03-2018	28-03-2018  at 03:30	28-03-2018  at 03:30
	 
Electrical Installation in Legal Branch and

Adjoining Branch of Administrative office in

Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Providing & fixing Kota Stone in Advanced Manufacturing Lab of U.I.E.T. in P.U. South Campus, 	22-03-2018	28-03-2018  at 03:30	28-03-2018  at 03:30
	 
Providing & fixing Kota Stone in Advanced

Manufacturing Lab of U.I.E.T. in P.U. South Campus, 

 
	Construction Office
	A.M.C. of CCTV Cameras Installed in Aruna Ranjit Chandra Hall & Administrative Block in P.U.	15-03-2018	20-03-2018  at 03:30	20-03-2018  at 03:30
	 
A.M.C. of CCTV Cameras Installed in Aruna Ranjit

Chandra Hall & Administrative Block in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	For the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees	27-02-2018	12-03-2018  at 03:30	12-03-2018  at 03:30
	 
for the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees

 
	Conduct Branch
	Quotations reg. supply of Mineral Water Boxes (Small pack). 	23-02-2018	08-03-2018  at 05:00	08-03-2018  at 05:00
	 
quotations reg. supply of Mineral Water Boxes (Small pack). 



TIME OF OPENING: To be notified later

 
	Conduct Branch
	Quotations for videography of Examination Centre/s  during Entrance Test/s-2018	23-02-2018	08-03-2018  at 05:00	08-03-2018  at 05:00
	 
quotations for videography of Examination Centre/s

 during Entrance Test/s-2018



TIME OF OPENING: To be notified later

 
	Conduct Branch
	TENDER FOR WASTE PAPER, MARKED ANSWER BOOKS	06-02-2018	26-02-2018  at 02:30	26-02-2018  at 02:20
	 
for Waste Paper, Marked Answer Books" are invited for sale of 

(i) Marked Answer Books, (ii) Marked Answer Books with adhesive tapes and (iii) other waste paper material





TIME OF OPENING: To be notified later 



 
	Construction Office
	Supply of Hollock Wood	08-02-2018	23-02-2018  at 03:30	23-02-2018  at 03:30
	 
Supply of Hollock Wood



TIME OF OPENING: To be notified later 





 
	Construction Office
	Conversion of Conference Hall to Class Room in University Institute of Legal Studies in P.U.	19-02-2018	22-02-2018  at 03:30	22-02-2018  at 03:30
	 
Conversion of Conference Hall to Class Room in University Institute of Legal Studies in P.U. Campus, Sector 14, Chandigarh.

 
	Construction Office
	Applying Anti-Termite Treatment in Binding Section of AC Joshi Library in Panjab University Campus	19-02-2018	22-02-2018  at 03:30	22-02-2018  at 03:30
	 
Applying Anti-Termite Treatment in Binding Section of AC Joshi

Library in Panjab University Campus Sector-14, Chandigarh.



 
	Construction Office
	A.M.C. & Operation of Sound Systems 	26-02-2018	28-02-2018  at 03:30	28-02-2018  at 03:30
	 
A.M.C. & Operation of Sound Systems Installed in

Golden Jubilee Guest House and Law Auditorium in

Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Quotations of Various Items	01-02-2018	15-02-2018  at 03:30	15-02-2018  at 03:30
	 
1. Flower Decoration on stage and auditorium-------------- 1 no.

2. Bouquets ------------------------------------------------------ 15 nos.

3. Flower Arrangements on pillars --------------------------- 8 nos.

4. Low Level Arrangements on Dias ------------------------ 6 nos.

5. Decoration on VIP Entrance Gate ------------------------ 1 no.

6. Flower decoration in 2 strips at

 Balcony of Gymnasium Hall-------------------------------- 160 rmt.



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of PVC water tanks	29-01-2018	12-02-2018 	12-02-2018 
	 
Supply of PVC water tanks



TIME OF OPENING: To be notified later 

 
	Telephone Exchange
	SMF UPS Batteries 12 V100 AH (Exide/Rocket/Quanta) under buy back scheme (In lieu of Old Batteries)	19-01-2018	29-01-2018  at 05:00	30-01-2018  at 03:00
	 
SMF UPS Batteries 12 V 100 AH  (Exide/Rocket/Quanta)

under buy back scheme (In lieu of Old Batteries) 







 
	Construction Office
	Landscaping of backside area of UIAMS in Panjab University, South Campus, Sector-25, Chd.	24-01-2018	01-02-2018  at 03:30	01-02-2018  at 03:30
	 
Landscaping of backside area of UIAMS

in Panjab University, South Campus,

Sector-25, Chd.



TIME OF OPENING: To be notified later



 
	Construction Office
	Applying Anti-Termite Treatment in Binding Section of AC Joshi Library in Panjab University Campus S	16-01-2018	29-01-2018  at 03:30	29-01-2018  at 03:30
	 
Applying Anti-Termite Treatment in Binding Section of AC Joshi

Library in Panjab University Campus Sector-14, Chandigarh.







TIME OF OPENING: To be notified later





 
	Construction Office
	Conversion of Conference Hall to Class Room in University Institute of Legal Studies in P.U. Campus,	16-01-2018	29-01-2018  at 03:30	29-01-2018  at 03:30
	 
Conversion of Conference Hall to Class Room in University Institute of Legal Studies in P.U. Campus, Sector 14, Chandigarh.



TIME OF OPENING: To be notified later



 
	Construction Office
	Provision of Washroom for Ladies in PU Press at Panjab University Campus, Sector-14, Chandigarh.	05-02-2018	07-02-2018  at 03:30	07-02-2018  at 03:30
	 
Provision of Washroom for Ladies in PU Press at

Panjab University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Rewiring & Providing of Electrical Fixtures in Department of Law in Panjab University Campus, Sector	23-01-2018	25-01-2018  at 03:30	25-01-2018  at 03:30
	 
Rewiring & Providing of Electrical Fixtures in Department of Law in Panjab University Campus, Sector 14, Chandigarh

 
	Construction Office
	Supply of Commercial Board & Ply	08-01-2018	25-01-2018  at 03:30	25-01-2018  at 03:30
	 
Supply of Commercial Board & Ply



TIME OF OPENING: To be notified later

 
	Construction Office
	Providing & fixing Kota Stone in Mechanical Vibration Lab of U.I.E.T. in P.U. South Campus, Sec -25,	22-01-2018	24-01-2018  at 03:30	24-01-2018  at 03:30
	 
Providing & fixing Kota Stone in Mechanical Vibration

Lab of U.I.E.T. in P.U. South Campus, Sec -25,

Chandigarh.

 
	Construction Office
	Shifting of DG set, extension of Exhuast pipes as per Chandigarh Pollution Control Board in various 	22-01-2018	24-01-2018  at 03:30	24-01-2018  at 03:30
	 
Shifting of DG set, extension of Exhuast pipes as per

Chandigarh Pollution Control Board in various

Department/ Hostel in P.U. South Campus, Sector-25,

Chandigarh

 
	Construction Office
	Anti-Termite Treatment in Binding Section of AC Joshi Library in Panjab University	03-01-2018	10-01-2018  at 03:30	10-01-2018  at 03:30
	 
Anti-Termite Treatment in Binding Section of AC Joshi

Library in Panjab University



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply and carriage of cement including unloading and stacking	13-12-2017	21-12-2017  at 03:30	21-12-2017  at 03:30
	 
Supply and carriage of cement including

unloading and stacking



TIME OF OPENING: To be notified later

 
	Estate
	Scanning/Digitization of records 	13-12-2017	04-01-2018  at 03:00	04-01-2018  at 03:00
	 
Scanning/Digitization of records 



TIME OF OPENING: To be notified later

 
	National Service Scheme
	Digital Multifunctional Copier	12-12-2017	19-12-2017  at 05:00	19-12-2017  at 05:00
	 
Digital Multifunctional Copier



TIME OF OPENING: To be notified late



 
	Construction Office
	Shifting of DG set, extension of Exhuast pipes as per Chandigarh Pollution Control Board in various 	19-12-2017	21-12-2017  at 03:30	21-12-2017  at 03:30
	 
Shifting of DG set, extension of Exhuast pipes as per

Chandigarh Pollution Control Board in various

Department/ Hostel in P.U. South Campus, Sector-25,

Chandigarh. 



 
	Construction Office
	Installation of Drainage System at Panjab University Teachers Holiday Home, Three Bridge Building, S	19-12-2017	21-12-2017  at 03:30	21-12-2017  at 03:30
	 
Installation of Drainage System at Panjab University

Teachers Holiday Home, Three Bridge Building, Shimla 

 
	Construction Office
	PVC Cable at Dental	22-11-2017	01-12-2017  at 03:30	01-12-2017  at 03:30
	 
Supply and Erection of PVC Cable at Dr. Harvansh Singh Judge

Institute of Dental Sciences and Hospital in Panjab University South Campus, Sector-25, Chandigarh



TIME OF OPENING: To be notified later



 
	National Service Scheme
	Digital Multifunctional Copier	21-11-2017	28-11-2017  at 05:00	28-11-2017  at 05:00
	 
Digital Multifunctional Copier



TIME OF OPENING: To be notified later

 
	Construction Office
	Installation of IP CCTV Cameras at the gate connecting residential area to academic area in P.U.	29-11-2017	01-12-2017  at 03:30	01-12-2017  at 03:30
	 
Installation of IP CCTV Cameras at the gate

connecting residential area to academic area in

Panjab University South Campus,

Chandigarh

 
	Construction Office
	Renovation/Addition/Alteration in the Single Window for Various Branches of Administrative Block	29-11-2017	01-12-2017  at 03:30	01-12-2017  at 03:30
	 
Renovation/Addition/Alteration in the Single Window

for Various Branches of Administrative Block, P.U.,

Sector 14, Chandigarh.

 
	Construction Office
	Emergency Exit Staircase at USOL in Panjab University Campus, Sector-14, Chandigarh.	28-11-2017	30-11-2017  at 03:30	30-11-2017  at 03:30
	 
Emergency Exit Staircase at USOL in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation/Face-lifting of waiting Hall/Lobby of Dr. Harvansh Singh Judge Institute of Dental Sc.	27-11-2017	29-11-2017  at 03:30	29-11-2017  at 03:30
	 
Renovation/Face-lifting of waiting Hall/Lobby of Dr.

Harvansh Singh Judge Institute of Dental Sciences and

Hospital in Panjab University South Campus, Sector-

25, Chandigarh. 

 
	Conduct Branch
	Short-Tender Notice for hiring of Metal Covered Body Vehicles	07-11-2017	22-11-2017  at 11:00	22-11-2017  at 03:00
	 
Hiring of about 10 or as per actual requirement A.C.-Non A.C. Metal Covered Body Vehicles (i.e. Mohindera Balero/Tata

207 & Tata -407) on hire basis 

 
	Construction Office
	Repair of Terrace of Girls Hostel - 8 in Panjab University South Campus, Sector-25, Chandigarh. 	08-11-2017	10-11-2017  at 03:30	10-11-2017  at 03:30
	 
Repair of Terrace of Girls Hostel - 8 in Panjab

University South Campus, Sector-25, Chandigarh. 

 
	Construction Office
	Automation of Sprinkler System/Irrigation System for Synthetic Turf at Hockey Ground in Panjab Unive	13-11-2017	15-11-2017  at 03:30	15-11-2017  at 03:30
	 
Automation of Sprinkler System/Irrigation System for

Synthetic Turf at Hockey Ground in Panjab University

Campus, Sector-14, Chandigarh.

 
	Finance and Accounts
	Quotation for University Bus	17-10-2017	06-11-2017  at 04:00	06-11-2017  at 04:00
	 
Quotation for University Bus



TIME OF OPENING: To be notified later

 
	Construction Office
	Supply of 1Tonne 3 star Split Air Conditioner with cordless remote of Make: Carrier/ Hitachi/ Toshib	16-10-2017	25-10-2017  at 03:30	25-10-2017  at 03:30
	 
Supply of 1Tonne 3 star Split Air Conditioner with cordless remote along with Voltage Stabilizer 4 KVA 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Installation of IP CCTV Cameras at the gate connecting residential area to academic area in P.U.	01-11-2017	03-11-2017  at 03:30	03-11-2017  at 03:30
	 
Installation of IP CCTV Cameras at the gate connecting residential area to academic area in Panjab University South Campus,

Chandigarh. 

 
	Construction Office
	Roof Treatment of Main Store	27-10-2017	31-10-2017  at 03:30	31-10-2017  at 03:30
	 
Roof Treatment of Main Store

 
	Construction Office
	Installation of Jhullas, Benches, Dustbins etc. near Botanical Garden Panjab University, Sector- 14,	06-10-2017	13-10-2017  at 05:00	16-10-2017  at 09:00
	 
Installation of Jhullas, Benches, Dustbins etc. near Botanical Garden Panjab University, Sector- 14, Chandigarh

 
	Construction Office
	External Finishing of Panjab University Teachers Holiday Home, New Dingle Building, Shimla-3 (HP)	23-10-2017	25-10-2017  at 03:30	25-10-2017  at 03:30
	 
External Finishing of Panjab University Teachers

Holiday Home, New Dingle Building, Shimla-3 (HP)

 
	Construction Office
	Supply of Plumbing Material - VI	28-09-2017	11-10-2017  at 03:30	11-10-2017  at 03:30
	 
Supply of Plumbing Material - VI.



TIME OF OPENING: To be notified later 

 
	Construction Office
	Outsourcing of Horticulture maintenance work in Cricket Ground sector 14, Panjab University Chandiga	29-09-2017	16-10-2017  at 05:00	17-10-2017  at 09:00
	 
Outsourcing of Horticulture maintenance work in Cricket

Ground sector 14, Panjab University Chandigarh



 
	Construction Office
	Installation of IP CCTV Cameras at the gate connecting residential area to academic area in Panjab U	29-09-2017	04-10-2017  at 03:30	04-10-2017  at 03:30
	 
Installation of IP CCTV Cameras at the gate

connecting residential area to academic area in

Panjab University South Campus,

Chandigarh. 

 
	Construction Office
	Repair of Sound System & Lighting System in Law Auditorium in Panjab University Campus, Sector-14, C	28-09-2017	04-10-2017  at 03:30	04-10-2017  at 03:30
	 
Repair of Sound System & Lighting System in Law Auditorium in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Shifting of C.I. & G.I. Pipe from Basement of Ladies/Gents Washrooms in USOL, Panjab University Camp	11-09-2017	19-09-2017  at 03:30	19-09-2017  at 03:30
	 
Shifting of C.I. & G.I. Pipe from Basement of Ladies/Gents

Washrooms in USOL, Panjab University Campus, Sector-14,

Chandigarh.



TIME OF OPENING: To be notified later 

 
	National Service Scheme
	Digital Multifunctional Copier 	08-09-2017	12-09-2017  at 05:00	12-09-2017  at 05:00
	 
Digital Multifunctional Copier 

TIME OF OPENING: To be notified later 



 
	Panjab University Press
	Sale of waste paper etc. and used aluminum plates of P.U.Press .	07-09-2017	18-09-2017  at 04:00	18-09-2017  at 04:00
	 
Sale of waste paper etc. and used aluminum plates of P.U.Press .



TIME OF OPENING: To be notified later 

 
	P.U. Regional Centre - Ludhiana
	Wi-Fi infrastructure	05-09-2017	22-09-2017  at 04:00	25-09-2017  at 01:00
	 
Wi-Fi infrastructure





Corrigendum/Notice:  >Corrigendum (Wi-Fi Infrastructure): Corrigendum (Wi-Fi Infrastructure)
 
	Construction Office
	Supply of fire extinguisher for Hoshiarpur	05-09-2017	20-09-2017  at 03:30	20-09-2017  at 03:30
	 
Supply of fire extinguisher for Hoshiarpur



TIME OF OPENING: To be notified later 



 
	Construction Office
	Quotation of Hardware Material	05-09-2017	20-09-2017  at 03:30	20-09-2017  at 03:30
	 
Quotation of Hardware Material



TIME OF OPENING: To be notified later 







 
	Construction Office
	Quotation for Painting Material	05-09-2017	20-09-2017  at 03:30	20-09-2017  at 03:30
	 
Quotation for Painting Material



TIME OF OPENING: To be notified later 



 
	Construction Office
	Creation of Computer Lab. In Department of Library & Information Science in Panjab University Campus	25-09-2017	27-09-2017  at 03:30	27-09-2017  at 03:30
	 
Creation of Computer Lab. In Department of

Library & Information Science in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing & Fixing BRC Fabric Grill/Enclosure at Ground Floor of Arts Block-I, Panjab University 	04-09-2017	12-09-2017  at 03:30	12-09-2017  at 03:30
	 
Providing & Fixing BRC Fabric Grill/Enclosure at Ground Floor

of Arts Block-I, Panjab University Campus, Sector-14,

Chandigarh.



TIME OF OPENING: To be notified later 





 
	Construction Office
	Annual operation of 1st 11 KV UIET SubStation in P.U. South Campus Sector-25, Chandigarh. 	30-08-2017	20-09-2017  at 03:30	20-09-2017  at 03:30
	 
Annual operation of 1st 11 KV UIET SubStation

in P.U. South Campus Sector-25,

Chandigarh. 



TIME OF OPENING: To be notified later 

 
	Construction Office
	Annual operation of 2nd 11 KV Dental College Sub-Station in P.U. South Campus Sector-25, Chandigarh	30-08-2017	20-09-2017  at 03:30	20-09-2017  at 03:30
	 
Annual operation of 2nd 11 KV Dental

College Sub-Station in P.U. South Campus

Sector-25, Chandigarh

TIME OF OPENING: To be notified later 



 
	Construction Office
	For Supply of Painting Material	18-08-2017	25-08-2017  at 03:30	25-08-2017  at 03:30
	 
For Supply of Painting Material





TIME OF OPENING: To be notified later





 
	Construction Office
	Renovation of Canteen in the Department of Chemistry in P.U Campus, Sector-14, Chandigarh.	06-09-2017	08-09-2017  at 03:30	08-09-2017  at 03:30
	 
Renovation of Canteen in the Department of

Chemistry in P.U Campus, Sector-14,

Chandigarh.

 
	Controller of Examinations
	Re-tender for hiring of taxis etc. w.e.f. 01.10.2017 to 30.09.2018	17-08-2017	07-09-2017  at 04:00	08-09-2017  at 11:00
	 
Re-tender for hiring of taxis etc. w.e.f. 01.10.2017 to 30.09.2018



TIME OF OPENING: To be notified later 

 
	Construction Office
	 Supply of Electrical Material_11.08.17 - 4	11-08-2017	30-08-2017  at 03:30	30-08-2017  at 03:30
	 
 Supply of Electrical Material_11.08.17 - 4





TIME OF OPENING: To be notified later 



 
	Construction Office
	Supply of Electrical Material_11.08.17 - 3	11-08-2017	30-08-2017  at 03:30	30-08-2017  at 03:30
	 
Supply of Electrical Material_11.08.17



TIME OF OPENING: To be notified later 



 
	Construction Office
	Supply of Electrical Material_11.08.17 - 2	11-08-2017	30-08-2017  at 03:30	30-08-2017  at 03:30
	 
Supply of Electrical Material_11.08.17 - 2



TIME OF OPENING: To be notified later 



 
	Construction Office
	Supply of Electrical Material_11.08.17_1	11-08-2017	30-08-2017  at 03:30	30-08-2017  at 03:30
	 
Supply of Electrical Material



TIME OF OPENING: To be notified later 



 
	Construction Office
	Replacement of Lamp & Chip Board of Projector at Law Auditorium in Panjab University Campus, Sector-	25-08-2017	29-08-2017  at 03:30	29-08-2017  at 03:30
	 
Replacement of Lamp & Chip Board of

Projector at Law Auditorium in Panjab

University Campus, Sector-14, Chandigarh. 



 
	Construction Office
	For Supply of LED street light fittings	10-08-2017	25-08-2017  at 03:30	25-08-2017  at 03:30
	 
for Supply of LED street light fittings



TIME OF OPENING: To be notified later 

 
	Construction Office
	Grinding & Polishing of Floor in Department of Law Building	26-07-2017	04-08-2017  at 03:30	04-08-2017  at 03:30
	 
Grinding & Polishing of Floor in Department of Law Building



TIME OF OPENING: To be notified later 



 
	Construction Office
	Providing & Fixing BRC Fabric Grill/Enclosure in Department of Geography	26-07-2017	04-08-2017  at 03:30	04-08-2017  at 03:30
	 
Providing & Fixing BRC Fabric Grill/Enclosure in

Department of Geography



TIME OF OPENING: To be notified later 



 
	Construction Office
	Providing & Fixing BRC Fabric Grill Around PVC Water Tanks in University Business School,	26-07-2017	04-08-2017  at 03:30	04-08-2017  at 03:30
	 
Providing & Fixing BRC Fabric Grill Around PVC Water

Tanks in University Business School



TIME OF OPENING: To be notified later 



 
	Construction Office
	1 Tonne 3 star Split Air Conditioner	26-07-2017	04-08-2017  at 03:30	04-08-2017  at 03:30
	 
1 Tonne 3 star Split Air Conditioner





TIME OF OPENING: To be notified later 



 
	Panjab University Press
	Sale of waste paper etc. and used aluminum plates of P.U.Press 	16-06-2017	27-06-2017  at 04:00	27-06-2017  at 04:00
	 
sale of waste paper etc. and used aluminum plates of P.U.Press 



TIME OF OPENING: To be notified later 



 
	Construction Office
	Maintenance of lawns and hedges and all other plants within the boundary walls of 22 Nos.	09-06-2017	22-06-2017  at 05:00	23-06-2017  at 09:00
	 
Maintenance of lawns and

hedges and all other plants

within the boundary walls of 22

Nos. type-I and 9 Nos. F-type

houses and also the road berms

in front of these houses in

Panjab University Campus,

Sector-25, Chandigarh 



 
	Construction Office
	Outsourcing of Horticulture Maintenance work in South Campus, Sector 25, Panjab University, Chandiga	09-06-2017	22-06-2017  at 05:00	23-06-2017  at 09:00
	 
Outsourcing of Horticulture

Maintenance work in South

Campus, Sector 25, Panjab

University, Chandigarh



 
	Construction Office
	Supply of Heavy Duty 38mm (id) Double braided Water Hose Pipe made out of good quality rubber 	09-06-2017	21-06-2017  at 03:30	21-06-2017  at 03:30
	 
1. Supply of Heavy Duty 38mm (id) Double braided Water

Hose Pipe made out of good quality rubber as per ISI

specification No.446-87 type-II. The thickness of rubber

linings should and to be suitable for working on 10kg/cm

and bursting pressure of 30 kg. 161 mts.

(DUNLOP MAKE)



 
	Construction Office
	Earthen Pots 12 size - 1500 nos.	08-06-2017	21-06-2017  at 03:30	21-06-2017  at 03:30
	 


Earthen Pots 12 size - 1500 nos.





TIME OF OPENING: To be notified later 

 
	Construction Office
	Cow Dung Manure (well decomposed) - 12000 cft	08-06-2017	21-06-2017  at 03:30	21-06-2017  at 03:30
	 
Cow Dung Manure (well decomposed) - 12000 cft



TIME OF OPENING: To be notified later 

 
	Construction Office
	Supply of rotory compressor (1.5 Ton)	10-05-2017	18-05-2017  at 03:30	18-05-2017  at 03:30
	 
Supply of rotory compressor (1.5 Ton) of Window AC (for

Samsung AC) with Gas charging in Faculty House, PU Campus,

Sector 14, Chandigarh. 



TIME OF OPENING: To be notified later





 
	Estate
	For Scanning/Digitization of records of various departments of Panjab University	08-05-2017	01-06-2017  at 03:00	01-06-2017  at 03:00
	 
for Scanning/Digitization of records of various departments of Panjab University



TIME OF OPENING: To be notified later

Corrigendum/Notice:  >Continuation to the Panjab University Digitisation tender: In continuation to the Panjab University Digitisation tender
 
	Construction Office
	Repair of Canteen Area at Backside of Arts Block No. 1 & 2, Panjab University Campus, chandigarh	05-05-2017	15-05-2017  at 03:30	15-05-2017  at 03:30
	 
Repair of Canteen Area at Backside of Arts Block No. 1 &

2, Panjab University Campus, Sector-14, Chandigarh



TIME OF OPENING: To be notified later

 
	Construction Office
	Addition/Alteration in Room No. 305, 306, 405 & 406 of Block No. 1 UIET in the Panjab University	26-04-2017	04-05-2017  at 03:30	04-05-2017  at 03:30
	 
Addition/Alteration in Room No. 305, 306, 405 & 406 of Block No. 1 UIET in the Panjab University South Campus, Sector-25, Chandigarh.



TIME OF OPENING: To be notified later

 
	Construction Office
	Addition/Alteration in Room No. 305, 306, 405 & 406 of Block No. 1 UIET in the Panjab University	26-04-2017	04-05-2017  at 03:30	04-05-2017  at 03:30
	 
Addition/Alteration in Room No. 305, 306, 405 & 406 of Block No. 1 UIET in the Panjab University South Campus, Sector-25, Chandigarh.



TIME OF OPENING: To be notified later

 
	Panjab University Press
	Quotations from different binders regarding binding work	20-04-2017	04-05-2017  at 05:00	04-05-2017  at 05:00
	 
Quotations from different binders regarding binding work



TIME OF OPENING: To be notified later

 
	UGC-Centre of Excellence in Applications of Nanomaterials, Nanoparticles & Nanocomposites
	TENDER DOCUMENT FOR THE PURCHASE OF 1.	Dynamic Light Scattering (DLS) Nano-series for particle size 	19-04-2017	10-05-2017  at 05:00	15-05-2017  at 03:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF

1.	Dynamic Light Scattering (DLS) Nano-series for particle size & zeta potential

2.	Liquid Chromatography (LC) with requisite detectors & accessories



 
	Construction Office
	Supply of wooden chairs made of M.P. Teak Wood frame work,	11-04-2017	19-04-2017  at 03:30	19-04-2017  at 03:30
	 
Supply of wooden chairs made of M.P. Teak Wood frame

work



TIME OF OPENING: To be notified late

 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University,	29-03-2017	06-04-2017  at 03:30	06-04-2017  at 03:30
	 
Supply and carriage of cement including unloading and stacking at store of Panjab University, Sector 25, Chandigarh as per I.S.I.

specification with latest amendments in jute/HDPE Bags of 50 kg. net weight



TIME OF OPENING: To be notified later 



 
	Conduct Branch
	FOR PROCUREMENT OF MANUFACTURING/PRINTING/SUPPLYING OF ANSWER-BOOKS BOTH HAVING OMR FRONT COVER	27-03-2017	17-04-2017  at 01:00	18-04-2017  at 11:30
	 
REQUEST FOR PROPOSALS FOR PROCUREMENT OF MANUFACTURING/PRINTING/SUPPLYING OF ANSWER-BOOKS (36 & 40 PAGES) BOTH HAVING OMR FRONT COVER CONTAINING 3 BARCODES



 
	Construction Office
	Rewinding of fans 2017-2018	22-03-2017	07-04-2017  at 03:30	07-04-2017  at 03:30
	 
rewinding of fans 2017-2018



TIME OF OPENING: To be notified later 



 
	Construction Office
	Rewiring (Recessed Type) in T-II type (2 No.), NTF type (5 No.) Houses in Sector-14 & Sector-25 Sout	22-03-2017	11-04-2017  at 05:00	12-04-2017  at 11:00
	 
Rewiring (Recessed Type) in T-II

type (2 No.), NTF type (5 No.)

Houses in Sector-14 & Sector-25

South Campus Panjab University,

Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in G type (1 No.), T1 type (2 No.), TF type (5 No.) Houses in Sector-14 & S	22-03-2017	11-04-2017  at 05:00	12-04-2017  at 11:00
	 
Rewiring (Recessed Type) in G type

(1 No.), T1 type (2 No.), TF type (5

No.) Houses in Sector-14 & Sector-

25 South Campus Panjab

University, Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in G type (1 No.), T1 type (2 No.), TF type (5 No.) Houses in Sector-14 & S	22-03-2017	11-04-2017  at 05:00	12-04-2017  at 11:00
	 
Rewiring (Recessed Type) in G type

(1 No.), T1 type (2 No.), TF type (5

No.) Houses in Sector-14 & Sector-

25 South Campus Panjab

University, Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in E type (4 No.), E1 type (3 No.), F type (1 No.) House in Sector-14 & Sec	22-03-2017	11-04-2017  at 05:00	12-04-2017  at 11:00
	 
Rewiring (Recessed Type) in E type

(4 No.), E1 type (3 No.), F type (1

No.) House in Sector-14 & Sector-25

South Campus Panjab University,

Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in D type (5 No), T-III type (2 No), TIV type (3 No) Houses in Sector-14 & 	22-03-2017	11-04-2017  at 05:00	12-04-2017  at 11:00
	 
Rewiring (Recessed Type) in D type

(5 No), T-III type (2 No), TIV type (3

No) Houses in Sector-14 & Sector-25

South Campus Panjab University,

Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in A type (6 No.), B type (6 No.) and C type (5 No.) Houses in Sector-14	22-03-2017	11-04-2017  at 05:00	12-04-2017  at 11:00
	 
Rewiring (Recessed Type) in A type

(6 No.), B type (6 No.) and C type (5

No.) Houses in Sector-14 & Sector-

25 South Campus Panjab

University, Chandigarh.



 
	Construction Office
	Providing 125 KVA Silent DG Set for Department of Evening Studies (DES-MDRC) in Panjab University Ca	17-03-2017	03-04-2017  at 05:00	05-04-2017  at 11:00
	 
Providing 125 KVA Silent DG Set for Department of Evening Studies

(DES-MDRC) in Panjab University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Providing 62.5 KVA Silent DG Set for the Panjab University Rural Center Kauni, Sh. Muktsar Sahib, Pu	17-03-2017	03-04-2017  at 05:00	05-04-2017  at 11:00
	 
Providing 62.5 KVA Silent DG Set for the Panjab University Rural

Center Kauni, Sh. Muktsar Sahib, Punjab.



 
	Construction Office
	Making Provision of Split A.C. in Examination Hall in P.U. Campus, Sector-14, Chandigarh..	16-03-2017	03-04-2017  at 05:00	05-04-2017  at 11:00
	 
Making Provision of Split A.C. in

Examination Hall in P.U. Campus,

Sector-14, Chandigarh..



 
	Construction Office
	Electrical Work in Cell Culture Lab. No. 17-18 (Top Floor) in University Institute of Pharmaceutical	16-03-2017	03-04-2017  at 05:00	05-04-2017  at 11:00
	 
Electrical Work in Cell Culture Lab.

No. 17-18 (Top Floor) in University

Institute of Pharmaceutical Science

at P.U. Campus, Sec -14, Chd.



 
	Construction Office
	Annual Operation and maintenance of 5 Nos. DG set 125 KVA 	09-03-2017	21-03-2017  at 05:00	22-03-2017  at 11:00
	 
Annual Operation and

maintenance of 5 Nos. DG set 125

KVA of Golden Jubilee Guest

house, Faculty Guest House, Main

Guest House, V.C. Office and

Administrative Office in Panjab

University Sector-14 Chandigarh.



 
	University Institute of Pharmaceutical Sciences
	FOR THE REFABRICATION OF CELL CULTURE LAB	03-03-2017	27-03-2017  at 04:00	28-03-2017 
	 
FOR THE REFABRICATION OF CELL CULTURE LAB



Time of opening of Technical bids in the department will be notified later on



 
	A. C. Joshi Library
	Tender Notice for Purchase of Server, Computers etc.	04-03-2017	14-03-2017  at 15:00	14-03-2017  at 16:00
	 
Panjab University, Chandigarh invites sealed tenders from Reputed Manufacturers (OEM)/ Authorised Dealers for supply of Server, Computers, etc.

 
	Department of Chemistry
	TENDER DOCUMENT FOR THE PURCHASE OF INSTRUMENTS	01-03-2017	21-03-2017  at 05:00	22-03-2017  at 03:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF INSTRUMENTS



 
	Dean of University Instruction
	RFP for Cloud-Based Online Admission Management Services [SaaS - Managed Services]	22-02-2017	01-03-2017  at 15:00	01-03-2017  at 15:30
	 
Cloud-Based Online Admission Management Services [Software as a Service - Managed Services] for admission to Teaching Departments at Panjab University (PU), Chandigarh for the academic session 2017-2018

 
	Bhai Ghanaiya Ji Institute of Health
	Expression of interest from hospitals 	20-02-2017	10-03-2017  at 05:00	10-03-2017  at 05:00
	 
expression of interest from hospitals having bed strength of not less than 25 and other ophthalmological and other hospitals/health centers providing day care procedures, for empanelment to provide treatment 



TIME OF OPENING: To be notified later



 
	Bhai Ghanaiya Ji Institute of Health
	expression of interest from reputed clinical laboratories from the tricity	20-02-2017	10-03-2017  at 05:00	10-03-2017  at 05:00
	 
expressionof interest from reputed clinical laboratories from the tricity with well equipped facilities for clinical laboratory tests at concessional rates to the beneficiaries of Panjab University including students, faculty, staff, retired

employees and their eligible dependents totaling about 25000 (approx).



TIME OF OPENING: To be notified later

 
	Construction Office
	E-Rickshaw Dumper Placer	17-02-2017	02-03-2017  at 05:00	03-03-2017  at 09:00
	 
E-Rickshaw Dumper Placer

 
	University Institute of Pharmaceutical Sciences
	For  Refabrication of the Cell Culture Lab,	14-02-2017	21-02-2017  at 04:00	22-02-2017 
	 
For  Refabrication of the Cell Culture Lab,



TIME OF OPENING: To be notified later

 
	MIS Cell
	Quotation for Laptop, Projector, Computer Equipments, COMPUTER, PRINTER, UPS ETC	13-02-2017	25-02-2017  at 05:00	25-02-2017  at 05:00
	 
Quotation for Laptop, Projector, Computer Equipments, COMPUTER, PRINTER, UPS ETC



DATE & TIME OF OPENING: To be notified later 

 
	Research Journal (Science)
	Quotations for Computer set alongwith UPS 	03-02-2017	15-02-2017  at 04:00	15-02-2017  at 04:00
	 
Quotations for Computer set alongwith UPS





DATE & TIME OF OPENING: To be notified later 

 
	Conduct Branch
	TENDER FOR WASTE PAPER, MARKED ANSWER BOOKS	03-02-2017	17-02-2017  at 02:30	17-02-2017  at 02:30
	 
TENDER FOR WASTE PAPER, MARKED ANSWER BOOKS



DATE & TIME OF OPENING: To be notified later

 
	Registration & Stores (R & S)
	EoI for Cloud-Based Online Admission Management Services [SaaS - Managed Services]	31-01-2017	18-02-2017  at 10:00	18-02-2017  at 10:00
	 
Expression of Interest (EoI) for Cloud-Based Online Admission Management Services [Software as a Service (SaaS)-Managed Services] for the session 2017-2018.



Presentation Date & Time: Saturday, February 18, 2017 at 10.00 a.m.



Venue of Presentation: 		

Office of the Vice-Chancellor

Vice-Chancellor Committee Room

Sector-14, Panjab University, Chandigarh



Due Data & Date of Opening should read as Date of Presentation.

Corrigendum/Notice:  >Corrigendum: EoI for Cloud-Based Online Admission Mangement Services: Short listing-cum-evaluation criterion to be followed for short-listing of firms for further stages of identifying the successful bidder 


 
	Construction Office
	Electrical Installation and Fixtures in Lab no. 416, 3rd Floor, CSE Branch, Block 1, UIET, Panjab Un	24-01-2017	31-01-2017  at 03:30	31-01-2017  at 03:30
	 
Electrical Installation and Fixtures in Lab no. 416,

3rd Floor, CSE Branch, Block 1, UIET, Panjab

University South Campus, Sector - 25,

Chandigarh

 
	University Institute of Pharmaceutical Sciences
	TENDER DOCUMENT FOR THE REFABRICATION OF CELL CULTURE LAB	19-01-2017	09-02-2017  at 04:00	13-02-2017 
	 
TENDER DOCUMENT FOR THE

REFABRICATION OF CELL CULTURE LAB



Corrigendum/Notice:  >CORRIGENDUM REFABRICATION OF CELL CULTURE LAB: CORRIGENDUM

REFABRICATION OF CELL CULTURE LAB


Corrigendum/Notice:  >PRICE BID REFABRICATION OF CELL CULTURE LAB: PRICE BID

REFABRICATION OF CELL CULTURE LAB


 
	Construction Office
	Construction of green house (poly house) made of GI pipe structure Class A in Nursery, Sector-14, P.	17-01-2017	03-02-2017  at 05:00	03-02-2016  at 09:00
	 
Construction of green house (poly

house) made of GI pipe structure

Class A in Nursery, Sector-14,

P.U. Chd

 
	Construction Office
	 E-Rickshaw Dumper Placer 	17-01-2017	02-02-2017  at 05:00	03-02-2017  at 09:00
	 
 E-Rickshaw Dumper Placer 

 
	Research Journal (Science)
	Quotations for Computer set alongwith UPS 	13-01-2017	27-01-2017  at 05:00	27-01-2017  at 05:00
	 
Quotations for Computer set alongwith UPS 









 
	Construction Office
	Making provision of Electricity Connection at Cricket Play Ground, near Law department in PU Campus,	09-01-2017	18-01-2017  at 03:30	18-01-2017  at 03:30
	 
Making provision of Electricity Connection at

Cricket Play Ground, near Law department in

PU Campus, Sector - 14, Chandigarh.



 
	Construction Office
	Supply of Plain Glass	06-01-2017	13-01-2017  at 03:30	13-01-2017  at 03:30
	 
Supply of Plain Glass

 
	Construction Office
	Providing & Fixing Aluminium Partition in Department of Microbiology in Panjab University South Camp	06-01-2017	17-01-2017  at 03:30	17-01-2017  at 03:30
	 
Providing & Fixing Aluminium Partition in Department of

Microbiology in Panjab University South Campus, Sector-

25, Chandigarh. 



 
	University Institute of Engineering & Technology
	purchase of Additive Manufacturing Printing Machine	30-12-2016	30-01-2017  at 10:30	30-01-2017  at 11:30
	 
Tender document for the purchase of Additive Manufacturing Printing Machine for Design Innovation Centre Projec

 
	Department of Chemistry
	Tender Document For The Purchase Of Electrochemical Work Station	22-12-2016	12-01-2017  at 17:00	12-01-2017  at 17:00
	 
Tender Document For The Purchase Of Electrochemical Work Station. Date & Time of opening of Technical bids: 13/01/2017, 3.00 p.m. in the Department of Chemistry. Date & Time of opening of the Price bids: To be notified later 

 
	Construction Office
	Supply of Conference Table for Economics	16-12-2016	23-12-2016  at 03:30	23-12-2016  at 03:30
	 
Supply of Conference Table for Economics

 
	Construction Office
	Supply of Chairs for Economics	16-12-2016	23-12-2016  at 03:30	23-12-2016  at 03:30
	 
Supply of Chairs for Economics

 
	Department of Geology
	Tender document for Integrated Total Station	15-12-2016	20-01-2017  at 05:00	24-01-2017  at 12:00
	 
Tender document for Integrated Total Station

 
	Conduct Branch
	TENDER for HIRING of TAXIS for the session 2017-18 (i.e. from 01.04.2017 to 31.3.2018)	15-12-2016	16-01-2017  at 03:00	16-01-2017  at 03:00
	 
TENDER for HIRING of TAXIS for the session 2017-18 (i.e. from 01.04.2017 to 31.3.2018)

 
	P.U. Swami Sarvanand Giri Regional Centre
	CANTEEN SHOP TENDER	15-12-2016	09-01-2017  at 03:00	09-01-2017  at 03:00
	 
CANTEEN SHOP TENDER

 
	Construction Office
	Supply of D watering pump and starter Panel	05-12-2016	14-12-2016  at 03:30	14-12-2016  at 03:30
	 
Supply of D watering pump and starter Panel

 
	Construction Office
	Various Tenders	29-11-2016	14-12-2016  at 05:00	15-12-2016  at 11:00
	 
Various Tenders

 
	Construction Office
	Making provision of Electricity Connection at Cricket Play Ground, near Law department in PU Campus,	25-11-2016	06-12-2016  at 03:30	06-12-2016  at 03:30
	 
Making provision of Electricity Connection at

Cricket Play Ground, near Law department in PU

Campus, Sector - 14, Chandigarh.

 
	Construction Office
	Providing and fixing storm water line in cycle parking near Examination Hall and A.C. Joshi Library 	24-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Providing and fixing storm water line in cycle

parking near Examination Hall and A.C. Joshi

Library in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing and fixing M.S. Railing in Cycle Parking near Examination Hall and A.C. Joshi Library in P	24-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Providing and fixing M.S. Railing in Cycle

Parking near Examination Hall and A.C. Joshi

Library in Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Construction of Cycle Parking Near Examination Hall and A.C. Joshi Library in Panjab University Camp	24-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Construction of Cycle Parking Near Examination

Hall and A.C. Joshi Library in Panjab University

Campus, Sector-14, Chandigarh.



 
	Construction Office
	Providing & Fixing Aluminium Partition in CET Cell at Aruna Ranjit Chandra Hall in P.U. Campus, Sec 	24-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Providing & Fixing Aluminium Partition in

CET Cell at Aruna Ranjit Chandra Hall in

P.U. Campus, Sec -14, Chandigarh.

 
	Construction Office
	Providing & Fixing BRC Fabric Grill in ReEvaluation Branch at First Floor of Aruna Ranjit Chandra Ha	24-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Providing & Fixing BRC Fabric Grill in ReEvaluation

Branch at First Floor of Aruna

Ranjit Chandra Hall, Panjab University

Campus, Sector-14, Chandigarh.



 
	Construction Office
	supply of cement	22-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
supply of cement

 
	Construction Office
	Supply of Submersible Motor	22-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Supply of Submersible Motor

 
	Construction Office
	Supply of D watering pump and starter Panel	22-11-2016	29-11-2016  at 03:30	29-11-2016  at 03:30
	 
Supply of D watering pump and starter Panel

 
	Construction Office
	White Wash/ Painting in Non- Residential Buildings, P.U. South Campus, Sector-25, Chandigarh	08-11-2016	22-11-2016  at 05:00	23-11-2016  at 11:00
	 
White Wash/ Painting in Non-

Residential Buildings, P.U. South

Campus, Sector-25, Chandigarh

 
	Construction Office
	White Wash/ Painting in Arts Block No. 4, 5, 6 & 7 at P.U. Campus, Sector-14, Chandigarh	08-11-2016	21-11-2016  at 05:00	22-11-2016  at 11:00
	 
White Wash/ Painting in Arts Block

No. 4, 5, 6 & 7 at P.U. Campus,

Sector-14, Chandigarh

 
	Construction Office
	Supply of new projector 3000 Lumens XGA Resolution with 2 year onsite warranty model no. LX300 make 	08-11-2016	16-11-2016  at 03:30	16-11-2016  at 03:30
	 
Supply of new projector 3000 Lumens XGA Resolution with 2 year onsite warranty model no. LX300 make Panasonic or equivalent model of Sony/ Sharp complete in all respect to the entire satisfaction of engineer in charge

 
	Construction Office
	Supply of Electrical materials	07-11-2016	16-11-2016  at 03:30	16-11-2016  at 03:30
	 
Supply of Electrical materials

 
	Construction Office
	Supply of Submersible Motor for New Tubewell at P.U.S.S.G Regional Centre, UNA Road, Bajwara, Hoshia	07-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Supply of Submersible Motor for New Tubewell at P.U.S.S.G Regional Centre, UNA Road, Bajwara, Hoshiarpur (Pb),

Corrigendum/Notice:  >for D watering pump and submersible motor: for D watering pump and submersible motor
 
	Construction Office
	Providing M.S. Railing in Cycle Parking near Examination Hall and A.C. Joshi Library in Panjab Unive	07-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Providing M.S. Railing in Cycle Parking near Examination Hall and A.C. Joshi Library in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing storm water line in cycle parking near Examination Hall and A.C. Joshi Library in Panjab U	07-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Providing storm water line in cycle parking near Examination Hall and A.C. Joshi Library in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of Cycle Parking Near Examination Hall and A.C. Joshi Library in Panjab University Camp	07-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Construction of Cycle Parking Near Examination Hall and A.C. Joshi Library in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing & Fixing BRC Fabric Grill in Re-Evaluation Branch at First Floor of Aruna Ranjit Chandra H	07-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Providing & Fixing BRC Fabric Grill

in Re-Evaluation Branch at First Floor

of Aruna Ranjit Chandra Hall, Panjab

University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Aluminium Partition in CET Cell at Aruna Ranjit Chandra Hall in P.U. Campus, Sec -14, Chd.	07-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Aluminium Partition in CET Cell at

Aruna Ranjit Chandra Hall in P.U.

Campus, Sec -14, Chd.

 
	Construction Office
	Supply of D-Watering pump and Starter Panel in Panjab University, Chandigarh	04-11-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
Supply of D-Watering pump and

Starter Panel in Panjab University,

Chandigarh

Corrigendum/Notice:  >for D watering pump and submersible motor: for D watering pump and submersible motor
 
	Construction Office
	 E-Rickshaw Dumper Placer 	28-10-2016	16-11-2016  at 05:00	17-11-2016  at 10:00
	 
 E-Rickshaw Dumper Placer 

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	Purchase of Internet bandwidth	25-10-2016	17-11-2016  at 15:00	17-11-2016  at 15:30
	 
Tender Document for Purchase of Internet Bandwidth

Corrigendum/Notice:  >In reference to the Pre-Bid meeting for the Tender No. CC/PU/Bandwidth/2016 : In reference to the Pre-Bid meeting for the Tender No. CC/PU/Bandwidth/2016 (Purchase of Internet Bandwidth)
 
	Construction Office
	renovation of main guest house	21-10-2016	15-11-2016  at 05:00	16-11-2016  at 11:00
	 
renovation of main guest house

 
	Construction Office
	Renovation of outer facades of Dental college in P.U. south campus, Sector-25 , Chandigarh.	21-10-2016	08-11-2016  at 05:00	09-11-2016  at 11:00
	 
Renovation of outer facades of

Dental college in P.U. south campus,

Sector-25 , Chandigarh.

 
	Construction Office
	E-Rickshaw Dumper Placer	20-10-2016	25-10-2016  at 05:00	26-10-2016  at 10:00
	 
E-Rickshaw Dumper Placer

 
	Construction Office
	Supply of D-Watering pump and Starter Panel in Panjab University, Chandigarh	18-10-2016	27-10-2016  at 05:00	28-10-2016  at 11:00
	 
Supply of D-Watering pump and Starter Panel in Panjab University,

Chandigarh, complete as per enclosed BOQ.

 
	Construction Office
	Quotations of Various Items	03-10-2016	19-10-2016  at 05:00	20-10-2016  at 10:00
	 
Quotations of various items









 
	Department of Chemistry
	FOR THE PURCHASE OF SINGLE CRYSTAL X-RAY DIFFRACTOMETER SYSTEM	03-10-2016	26-10-2016  at 05:00	27-10-2016  at 03:00
	 
FOR THE PURCHASE OF SINGLE CRYSTAL X-RAY DIFFRACTOMETER SYSTEM

 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER DOCUMENT FOR THE PURCHASE OF ULTRAMICROTOME WITH KNIFE MAKER	16-09-2016	10-10-2016  at 04:00	10-10-2016  at 04:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF ULTRAMICROTOME WITH KNIFE MAKER



DATE & TIME OF OPENING: To be notified later



 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER DOCUMENT FOR THE PURCHASE OF Small Angle X-ray Scattering System ( SAXS)	16-09-2016	10-10-2016  at 04:00	10-10-2016  at 04:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF

Small Angle X-ray Scattering System ( SAXS)



DATE & TIME OF OPENING: To be notified later





Corrigendum/Notice:  >Page7, Serial no:1, following typo mistake may be corrected in the main document: Page7, Serial no:1, following typo mistake may be corrected in the main document
Corrigendum/Notice:  >Corrigendum to SAXS Due date extension: Purchase of Small Angle X-ray Scattering System ( SAXS) Due date for this tender has been extended to 21.10.2016 4:00 pm
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER DOCUMENT FOR THE PURCHASE OF RF & DC Sputter Coater setup 	16-09-2016	10-10-2016  at 04:00	10-10-2016  at 04:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF

RF & DC Sputter Coater setup 



DATE & TIME OF OPENING: To be notified later

 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER DOCUMENT FOR THE PURCHASE OF 500 MHz NMR SPECTROMETER	16-09-2016	10-10-2016  at 04:00	10-10-2016  at 04:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF

500 MHz NMR SPECTROMETER





DATE & TIME OF OPENING: To be notified later



 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER DOCUMENT FOR THE PURCHASE OF CRITICAL POINT DRYER	16-09-2016	10-10-2016  at 04:00	10-10-2016  at 04:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF CRITICAL POINT DRYER





DATE & TIME OF OPENING: To be notified later



 
	Department of Geology
	DOCUMENT FOR THE PURCHASE OF GROUND PENETRATING RADAR	31-08-2016	14-10-2016  at 05:00	19-10-2016  at 12:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF

GROUND PENETRATING RADAR

 
	Construction Office
	Supply of aluminium material in Panjab University Campus Chandigarh 	24-06-2016	08-07-2016  at 05:00	11-07-2016  at 11:00
	 
Supply of aluminium

material in Panjab

University Campus

Chandigarh 

 
	Construction Office
	Annual Maintenance of Rain Water Harvesting Units (Recharge Wells) in Panjab University Campus, Sect	23-06-2016	11-07-2016  at 05:00	12-07-2016  at 11:00
	 
Annual Maintenance of Rain Water

Harvesting Units (Recharge Wells) in

Panjab University Campus, Sector-14

& 25 Chandigarh.



 
	Construction Office
	Supply of Voltage Stabilizer for Air-Conditioner in Main Guest House, P.U. Campus, Sector-14, Chandi	21-06-2016	28-06-2016  at 05:00	29-06-2016  at 11:00
	 
Supply of Voltage Stabilizer for

Air-Conditioner in Main Guest

House, P.U. Campus, Sector-14,

Chandigarh, 

 
	Construction Office
	Supply of voltage stabilizers & Rotary Compressor for AirConditioners in Faculty Guest House, PU Cam	21-06-2016	28-06-2016  at 05:00	29-06-2016  at 11:00
	 
Supply of voltage stabilizers &

Rotary Compressor for AirConditioners

in Faculty Guest

House, PU Campus, Sector - 14,

Chandigarh

 
	Construction Office
	Annual Maintenance of 11 K.V. U.I.E.T. Sub-Station in the Panjab University South Campus Sector- 25,	22-06-2016	08-07-2016  at 05:00	11-07-2016  at 11:00
	 
Annual Maintenance of 11 K.V.

U.I.E.T. Sub-Station in the Panjab

University South Campus Sector-

25, Chandigarh

 
	Construction Office
	Supply of Air Conditioner in the office room of the Chairperson, PUCASH on top floor of 3rd year Law	21-06-2016	27-06-2016  at 05:00	28-06-2016  at 11:00
	 
Supply of Air Conditioner in

the office room of the

Chairperson, PUCASH on

top floor of 3rd year Law

College in Panjab University

Campus Sector-14

Chandigarh

 
	Construction Office
	Renovation of toilets 8 nos. (Remaining) and maintenance of Dingle New Building at Shimla.	21-06-2016	14-07-2016  at 05:00	15-07-2016  at 11:00
	 
Renovation of toilets 8

nos. (Remaining) and

maintenance of Dingle

New Building at Shimla.

 
	Construction Office
	Earthen Pot 12 (moga make)	17-06-2016	27-06-2016  at 05:00	28-06-2016  at 10:00
	 
Earthen Pot 12

(moga make)

 
	Construction Office
	Cow Dung Manure (well rotten)	17-06-2016	27-06-2016  at 05:00	28-06-2016  at 10:00
	 
Cow Dung Manure

(well rotten)

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14/25, Chandigarh.	14-06-2016	30-06-2016 	01-07-2016 
	 
Rewinding of motors of various

capacity in Panjab University

Campus, Sector-14/25, Chandigarh.



 
	Centre for Distance and Online Education
	For Printing & Binding 2016-17 & 2017-18	09-06-2016	30-06-2016  at 04:00	30-06-2016  at 04:00
	 
For Printing & Binding 2016-17 & 2017-18





Date & Time of opening of the Tenders will be intimated later on 



 
	Centre for Distance and Online Education
	For Type-Setting  2016-17 & 2017-18	09-06-2016	30-06-2016  at 04:00	30-06-2016  at 04:00
	 
For Type-Setting  2016-17 & 2017-18



Date & Time of opening of the Tenders will be intimated later on 



 
	Construction Office
	Rewiring and Providing of electrical points/fixtures in Sociology department in Panjab University Ca	06-06-2016	20-06-2016  at 05:00	21-06-2016  at 11:00
	 
Rewiring and Providing of electrical

points/fixtures in Sociology

department in Panjab University

Campus, Sector-14 , Chandigarh.

 
	A. C. Joshi Library
	Providing wiring in DUI office in Panjab University Campus, Sector- 14, Chandigarh	03-06-2016	20-06-2016  at 05:00	21-06-2016  at 11:00
	 
Providing wiring in DUI office in

Panjab University Campus, Sector-

14, Chandigarh

 
	Construction Office
	Supply of painting material and hardware material complete as per enclosed BOQ.	01-06-2016	13-06-2016  at 05:00	14-06-2016  at 11:00
	 
Supply of painting material

and hardware material

complete as per enclosed

BOQ.

 
	Construction Office
	Providing and Fixing Anti Skid Floor Tiles in Large Auditorium of Department of Zoology in Panjab Un	01-06-2016	10-06-2016  at 05:00	13-06-2016  at 11:00
	 
Providing and Fixing Anti Skid

Floor Tiles in Large Auditorium of

Department of Zoology in Panjab

University Campus, Sector-14,

Chandigarh



 
	Construction Office
	Supply of PVC insulated Aluminum Conductors complete as per enclosed BOQ.	31-05-2016	15-06-2016  at 05:00	16-06-2016  at 11:00
	 
Supply of PVC insulated

Aluminum Conductors complete

as per enclosed BOQ.

 
	Construction Office
	Supply of HPSV choke, Lamp, Piano type Switch etc., complete as per enclosed BOQ.	31-05-2016	15-06-2016  at 05:00	16-06-2016  at 11:00
	 
Supply of HPSV choke,

Lamp, Piano type Switch

etc., complete as per enclosed

BOQ.



 
	Construction Office
	Supply of aluminium material complete as per enclosed BOQ.	31-05-2016	14-06-2016  at 05:00	15-06-2016  at 11:00
	 
Supply of aluminium

material complete as per

enclosed BOQ.



 
	Construction Office
	Supply of wire mesh shutter of hollock wood complete as per enclosed BOQ	31-05-2016	14-06-2016  at 05:00	15-06-2016  at 11:00
	 
Supply of wire mesh shutter

of hollock wood complete as

per enclosed BOQ

 
	Construction Office
	Supply of cement, paint, refilling of fire extinguisher	25-05-2016	10-06-2016  at 11:00	10-06-2016  at 11:00
	 
Supply of cement, paint, refilling of fire extinguisher



Date & Time of opening of the Quotations will be intimated later on 





 
	Construction Office
	Addition/alteration at seminar hall in ICSSR building in Panjab University Campus, Sector-14 	24-05-2016	08-06-2016  at 05:00	09-06-2016  at 11:00
	 
Addition/alteration at seminar hall in ICSSR building in Panjab

University Campus, Sector-14 , Chandigarh.





 
	Construction Office
	Providing & Fixing M.S. Railing and Foot Path for Scooter Parking Near Entrance Gate No. 1 in PU	23-05-2016	07-06-2016  at 05:00	07-06-2016  at 05:00
	 
Providing & Fixing M.S. Railing and Foot Path for

Scooter Parking Near Entrance Gate No. 1 in Panjab University Campus, Sector-14, Chandigarh



Date & Time of opening of the Tenders will be intimated later on 

 
	Construction Office
	Refilling of Fire Extinguisher 2016	11-05-2016	26-05-2016  at 03:30	26-05-2016  at 03:30
	 
Refilling of Fire Extinguisher 2016



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Construction of synthetic hockey turf in Panjab University Campus, Sector-14, Chandigarh.	07-05-2016	27-05-2016  at 05:00	06-06-2016  at 11:00
	 
Construction of synthetic hockey turf in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Various items	03-05-2016	10-05-2016  at 03:30	10-05-2016  at 03:30
	 
Various Items



Date & Time of opening of the Quotations will be intimated later on 





 
	Construction Office
	Providing and fixing of Cupboard Shutters, Cupboard Shelves, Staircase Railing for the Construction 	12-05-2016	16-05-2016  at 03:30	16-05-2016  at 03:30
	 
Providing and fixing of Cupboard Shutters,

Cupboard Shelves, Staircase Railing for the

Construction of 20 nos. Type-I (five storey)

houses in P.U. South Campus, Chandigarh.



 
	Construction Office
	Supply of Synthetic Enamel Paint	02-05-2016	10-05-2016  at 03:30	10-05-2016  at 03:30
	 
Supply of Synthetic Enamel Paint



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Construction of Pathway from Main Building to Boys Hostel Building at S.S.G.P.U.R.C. in Bajwara, HSP	13-05-2016	17-05-2016  at 03:30	17-05-2016  at 03:30
	 
Construction of Pathway from Main Building to Boys Hostel Building at S.S.G.P.U.R.C. in Bajwara, Hoshiarpur.





 
	Construction Office
	Providing and Fixing Anti Skid Floor Tiles in Large Auditorium of Department of Zoology	13-05-2016	17-05-2016  at 03:30	17-05-2016  at 03:30
	 
Providing and Fixing Anti Skid Floor Tiles in

Large Auditorium of Department of Zoology in

Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Quotations of Various Items	29-04-2016	06-05-2016  at 03:30	06-05-2016  at 03:30
	 
Quotations of Various Items



Date & Time of opening of the Quotations will be intimated later on 





 
	Construction Office
	for the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees	29-04-2016	11-05-2016  at 03:30	11-05-2016  at 03:30
	 
for the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees



Date & Time of opening of the Tenders will be intimated later on 





 
	Construction Office
	Supply of Cement - 2016	28-04-2016	03-05-2016  at 03:30	03-05-2016  at 03:30
	 
Supply of Cement - 2016



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Renovation of Toilets TF & NTF Type Houses in Panjab University Campus, Sector-14, South campus, Cha	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets TF & NTF Type Houses in Panjab University Campus, Sector-14, South campus, Chandigarh

 
	Construction Office
	Renovation of Toilets of T-II Type Houses in Panjab University Campus, Sector-25 South Campus, Chand	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets of T-II Type Houses in Panjab University Campus, Sector-25 South Campus, Chandigarh.

 
	Construction Office
	Renovation of Toilets T-I & F Type Houses in Panjab University Campus Sector-14 & 25 Chandigarh.	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets T-I & F Type Houses in

Panjab University Campus Sector-14 & 25

Chandigarh.

 
	Construction Office
	Renovation of Toilets E Type Houses in Panjab University Campus, Sector-14, Chandigarh.	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets E Type Houses in

Panjab University Campus, Sector-14,

Chandigarh.



 
	Construction Office
	Renovation of Toilets E-I Type Houses in Panjab University Campus, Sector-14, Chandigarh.	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets E-I Type Houses in

Panjab University Campus, Sector-14,

Chandigarh.



 
	Construction Office
	Renovation of Toilets D Type Houses in Panjab University Campus, Sector-14, South campus, Chandiga	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets D Type Houses in Panjab University Campus, Sector-14, South campus, Chandigarh.

 
	Construction Office
	Renovation of Toilets of C Type Houses in Panjab University Campus Sector-14 and South Campus 	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets of C Type Houses in Panjab University Campus Sector-14 and South Campus Sector 25, Chandigarh.

 
	Construction Office
	Renovation of Toilets B Type Houses in Panjab University Campus, Sector-14, South campus, Chandiga	10-05-2016	13-05-2016  at 03:30	13-05-2016  at 03:30
	 
Renovation of Toilets B Type Houses in Panjab

University Campus, Sector-14, South campus,

Chandigarh.

 
	Construction Office
	rewinding of fans 2016-2017(Reinvite)	22-04-2016	29-04-2016  at 03:30	29-04-2016  at 03:30
	 
rewinding of fans 2016-2017(Reinvite)



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Supply of Plumbing Material	22-04-2016	28-04-2016  at 03:30	28-04-2016  at 03:30
	 
Supply of Plumbing Material



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Supply of Painting & Hardware Material	21-04-2016	04-05-2016  at 03:30	04-05-2016  at 03:30
	 
Supply of Painting & Hardware Material



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	02-05-2016	06-05-2016  at 03:30	06-05-2016  at 03:30
	 
Providing wiring in DUI office in Panjab

University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Remaining work of construction office (extension block) in P.U. campus, sector-14, Chandigarh.	21-04-2016	26-04-2016  at 03:30	26-04-2016  at 03:30
	 
Remaining work of construction office (extension

block) in P.U. campus, sector-14, Chandigarh.



 
	Construction Office
	Applying Road Marking Strips in Car & Scooter Parking in UIET at P.U. South Campus, Sector 25, Chand	01-04-2016	08-04-2016  at 03:30	08-04-2016  at 03:30
	 
Applying Road Marking Strips in Car & Scooter Parking in

UIET at P.U. South Campus, Sector 25, Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Providing Barbed Wire Fencing for Boundary Wall and completion of parking area for the Building 	07-04-2016	11-04-2016  at 03:30	11-04-2016  at 03:30
	 
Providing Barbed Wire Fencing for Boundary Wall and completion of

parking area for the Building of Women Sports Hostel in P.U.

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of AstroTurf Hockey ground in Panjab University Campus Sector-14, Chandigarh.	21-03-2016	11-04-2016  at 05:00	18-04-2016  at 11:00
	 
Construction of AstroTurf Hockey ground in Panjab University

Campus Sector-14, Chandigarh.



Corrigendum/Notice:  >hockey turf: hockey turf
 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	04-04-2016	11-04-2016  at 03:30	11-04-2016  at 03:30
	 
Providing wiring in DUI office in Panjab

University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Providing electrical points in Chemistry Labs 1 & 2 (Lab no. 106 & 107) in UIET department, in PU	18-03-2016	28-03-2016  at 03:30	28-03-2016  at 03:30
	 
Providing electrical points in Chemistry Labs 1 & 2 (Lab no.

106 & 107) in UIET department, in Panjab University

Campus, Sector - 25, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of PH Material	16-03-2016	01-04-2016  at 03:30	01-04-2016  at 03:30
	 
Supply of PH Material



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Maintenance of Public Health work in Boys Hostel No. 1 to 8, Boys Sports Hostel in Panjab University	31-03-2016	04-04-2016  at 03:30	04-04-2016  at 03:30
	 
Maintenance of Public Health work in Boys Hostel No. 1 to 8, Boys Sports Hostel in Panjab University Campus,

Sector-14/25, Chandigarh.



 
	Construction Office
	Construction of boundary wall of ICSSR Building in Panjab University Campus, Sector-14, Chandigarh.	28-03-2016	01-04-2016  at 03:30	01-04-2016  at 03:30
	 
Construction of boundary wall of ICSSR Building in Panjab University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Re-carpeting of parking area near Guru Teg Bahadur Bhawan in Panjab University Campus, Sector-14, Ch	28-03-2016	01-04-2016  at 03:30	01-04-2016  at 03:30
	 
Re-carpeting of parking area near Guru Teg Bahadur Bhawan in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Provision of signage at P.U main gate sector 14, Chandigarh	11-03-2016	21-03-2016  at 03:30	21-03-2016  at 03:30
	 
Provision of signage at P.U main gate sector 14, Chandigarh





Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Quotation for Garbage container (dustbin) 	03-03-2016	17-03-2016  at 03:30	17-03-2016  at 03:30
	 
Quotation for Garbage container (dustbin) 



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Laying of main cable in Department of Physics in Panjab University Campus, Sector-14, Chandigarh.	18-03-2016	29-03-2016  at 03:30	29-03-2016  at 03:30
	 
Laying of main cable in Department of Physics in Panjab University Campus, Sector-14, Chandigarh.





 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	14-03-2016	18-03-2016  at 03:30	18-03-2016  at 03:30
	 
Providing wiring in DUI office in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Supply of Glass	17-02-2016	24-02-2016  at 03:30	24-02-2016  at 03:30
	 
Supply of Glass



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing and fixing of G.I. & C.I. Work with fixtures for the Building of Microbial Bio-Technology 	19-02-2016	24-02-2016  at 03:30	24-02-2016  at 03:30
	 
Providing and fixing of G.I. & C.I. Work with fixtures for the Building of Microbial Bio-Technology (space allocated to 100

Bedded Hospital) in P.U. South Campus, Chandigarh



 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh. 	10-02-2016	17-02-2016  at 05:00	17-02-2016  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on 

Corrigendum/Notice:  >The Quotation for the above said work, which was due on 17.02.2016 has been canceled due to some adm: The Quotation for the above said work, which was due on 17.02.2016 has been canceled due to some administrative reasons
 
	Construction Office
	Providing Electrical Installation in Lab No 3 in Department of Zoology in Panjab University Campus, 	10-02-2016	17-02-2016  at 05:00	17-02-2016  at 05:00
	 
Providing Electrical Installation in Lab No 3 in

Department of Zoology in Panjab University Campus,

Sector-14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on 

Corrigendum/Notice:  >The Quotation for the above said work, which was due on 17.02.2016 has been canceled due to some adm: The Quotation for the above said work, which was due on 17.02.2016 has been canceled due to some administrative reasons.
 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	10-02-2016	17-02-2016  at 05:00	17-02-2016  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on 

Corrigendum/Notice:  >The Quotation for the above said work, which was due on 17.02.2016 has been canceled due to some adm: The Quotation for the above said work, which was due on 17.02.2016 has been canceled due to some administrative reasons.
 
	Construction Office
	Various items	10-02-2016	17-02-2016  at 03:30	17-02-2016  at 03:30
	 
Various items



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Cast Iron Benches of 5 feet length with iron strips(colour as per requirement) approx 70 kg. onward	10-02-2016	17-02-2016  at 03:30	17-02-2016  at 03:30
	 
Cast Iron Benches of 5 feet length with iron strips(colour as per requirement) approx 70 kg. onwards weight PU/Powder coat first quality (as per approved designs)     

 

Date & Time of opening of the Quotations will be intimated later on 



 
	Construction Office
	Renovation of Rooms of Chief Vigilance officer & others in Administrative Block,  Panjab University	24-02-2016	29-02-2016  at 03:30	29-02-2016  at 03:30
	 
Renovation of Rooms of Chief Vigilance officer

& others in Administrative Block in Panjab

University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, 	04-02-2016	12-02-2016  at 05:00	12-02-2016  at 05:00
	 
Providing wiring for computers in Geography

Department in Room No. 205 in Panjab University

Campus, Sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Fresh Air/ Energy Recovery Ventilation System of the College Branch (Ground Floor)  Admin. Block	03-02-2016	19-02-2016  at 03:30	25-02-2016  at 03:30
	 
Fresh Air/ Energy Recovery Ventilation System

of the College Branch (Ground Floor)

Administrative Building in Panjab University

Campus, Sector -14, Chandigarh.



 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store of Panjab University,	03-02-2016	18-02-2016  at 03:30	18-02-2016  at 03:30
	 
Supply and carriage of cement including

unloading and stacking at store of Panjab

University, Sector 25, Chandigarh



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Supply of Brick	01-02-2016	15-02-2016  at 03:30	15-02-2016  at 03:30
	 
Supply of Brick



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Fresh Air/ Energy Recovery Ventilation System of the College Branch (Ground Floor) Administrative Bu	17-02-2016	23-02-2016  at 03:30	23-02-2016  at 03:30
	 
Fresh Air/ Energy Recovery Ventilation System

of the College Branch (Ground Floor)

Administrative Building in Panjab University

Campus, Sector -14, Chandigarh.



 
	Construction Office
	Fresh Air/ Energy Recovery Ventilation System of the College Branch (Ground Floor) Administrative Bu	17-02-2016	23-02-2016  at 03:30	23-02-2016  at 03:30
	 
Fresh Air/ Energy Recovery Ventilation System

of the College Branch (Ground Floor)

Administrative Building in Panjab University

Campus, Sector -14, Chandigarh.



 
	Controller of Examinations
	Supply of SMS software for sending SMS 	25-01-2016	11-02-2016  at 05:00	11-02-2016  at 05:00
	 
Supply of SMS software for sending SMS 



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Renovation/Modernization of the college branch (ground floor) Administrative Building in Panjab Univ	15-02-2016	18-02-2016  at 03:30	18-02-2016  at 03:30
	 
Renovation/Modernization of the college branch

(ground floor) Administrative Building in Panjab

University Campus Sector -14, Chandigarh.

 
	Construction Office
	Renovation/Modernization of Civil Works of college branch (ground floor) Administrative Building in 	15-02-2016	18-02-2016  at 03:30	18-02-2016  at 03:30
	 
Renovation/Modernization of Civil Works of

college branch (ground floor) Administrative

Building in Panjab University Campus Sector -14,

Chandigarh.



 
	Construction Office
	Conversion of Front Court Yard to Concrete Floor in Car/Scooter Parking of Shopping Complex in PU Ca	28-01-2016	08-02-2016  at 03:30	08-02-2016  at 03:30
	 
Conversion of Front Court Yard to Concrete Floor in

Car/Scooter Parking of Shopping Complex in PU Campus,

Sector 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 





 
	Construction Office
	Road Marking Strips in Car/Scooter Parking of Shopping Complex in PU Campus, Sector 14, Chandigarh.	28-01-2016	08-02-2016  at 03:30	08-02-2016  at 03:30
	 
Road Marking Strips in Car/Scooter Parking of Shopping

Complex in PU Campus, Sector 14, Chandigarh.





Date & Time of opening of the Quotations will be intimated later on 



 
	Construction Office
	Supply of Material for Convocation 2016	27-01-2016	12-02-2016  at 03:30	12-02-2016  at 03:30
	 
Supply of Material for Convocation 2016



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Renovation of Civil Work of Student Holiday Home of Panjab University at Dalhousie, Himachal Pardesh	04-02-2016	08-02-2016  at 03:30	08-02-2016  at 03:30
	 
Renovation of Civil Work of Student Holiday Home

of Panjab University at Dalhousie, Himachal Pardesh.

 
	University Institute of Pharmaceutical Sciences
	TENDER DOCUMENT FOR THE PROCUREMENT OF HPLC SYSTEMS	19-01-2016	02-02-2016  at 03:00	03-02-2016  at 11:00
	 
TENDER DOCUMENT FOR THE PROCUREMENT OF HPLC SYSTEMS

 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh. 	15-01-2016	25-01-2016  at 05:00	25-01-2016  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	15-01-2016	25-01-2016  at 05:00	25-01-2016  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing Electrical Installation in Lab No 3 in Department of Zoology in Panjab University Campus, 	15-01-2016	25-01-2016  at 05:00	25-01-2016  at 05:00
	 
Providing Electrical Installation in Lab No 3 in

Department of Zoology in Panjab University Campus,

Sector-14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Replacement of Damaged G.I. Roofing of Student Holiday Home of Panjab University at Dalhousie, Himac	01-02-2016	05-02-2016  at 03:30	05-02-2016  at 03:30
	 
Replacement of Damaged G.I. Roofing of Student

Holiday Home of Panjab University at Dalhousie,

Himachal Pardesh.



 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	28-01-2016	08-02-2016  at 05:00	08-02-2016  at 05:00
	 
Providing wiring in DUI office in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, 	28-01-2016	08-02-2016  at 05:00	08-02-2016  at 05:00
	 
Providing wiring for computers in Geography

Department in Room No. 205 in Panjab University

Campus, Sector - 14, Chandigarh.



 
	University Institute of Pharmaceutical Sciences
	FOR THE PURCHASE OF INFRARED SPECTROPHOTOMETER-NIR	08-01-2016	05-02-2016  at 04:00	10-02-2016  at 04:00
	 
FOR THE PURCHASE OF INFRARED SPECTROPHOTOMETER-NIR





 
	Construction Office
	Supply of material required for the repair/maintenance of Streetlight, in Panjab University Campus, 	07-01-2016	15-01-2016  at 03:30	15-01-2016  at 03:30
	 
Supply of material required for the repair/maintenance of Streetlight, in Panjab University Campus, Sector  14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 





 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh. 	05-01-2016	13-01-2016  at 05:00	13-01-2016  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh. 

 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus	05-01-2016	13-01-2016  at 05:00	13-01-2016  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on 



 
	Registration & Stores (R & S)
	For the sale of Marked Answer Books & other Waste papers, etc., 	04-01-2016	22-01-2016  at 02:30	22-01-2016  at 03:00
	 
For the sale of Marked Answer Books & other Waste papers, etc., 

 
	Construction Office
	Maintenance of Dusshera-cum-Cricket Ground, Sector-14, Chandigarh by engaging 1 No. Head Mali and 9 	13-01-2016	20-01-2016  at 03:30	20-01-2016  at 03:30
	 
Maintenance of Dusshera-cum-Cricket Ground, Sector-14, Chandigarh by engaging 1 No. Head Mali and 9 nos.  Malies through outsourcing by Contractual Agency

 
	Construction Office
	Civil Work including Finishing Items for Extension of 11 k.v. C.T./P.T. room near U.I.E.T. Academic 	08-01-2016	12-01-2016  at 03:30	12-01-2016  at 03:30
	 
Civil Work including Finishing Items for

Extension of 11 k.v. C.T./P.T. room

near U.I.E.T. Academic Block-I in P.U.

South Campus, Chandigarh

 
	Construction Office
	Laying of main cable in Department of Physics in Panjab University Campus, Sector-14, Chandigarh	15-01-2016	19-01-2016  at 05:00	19-01-2016  at 05:00
	 
Laying of main cable in Department of Physics in

Panjab University Campus, Sector-14, Chandigarh

Corrigendum/Notice:  >The tender for the above said work, which was due on 23.02.2016 has been canceled due to some admini: The tender for the above said work, which was due on 23.02.2016 has been canceled due to some administrative reasons.

S
 
	Registration & Stores (R & S)
	Tender for supply of Answer Books	31-12-2015	15-01-2016  at 15:00	15-01-2016  at 16:00
	 
Approximately 20 lac Answer Books with 36 pages and 4 lac Answer Books with 40 pages having OMR front cover containing 3 barcodes.

 
	Construction Office
	Providing & Fixing BRC Fabric Grill in BMS Block, Panjab University Campus, Sector-14, Chandigarh.	11-01-2016	14-01-2016  at 03:30	14-01-2016  at 03:30
	 
Providing & Fixing BRC Fabric Grill in BMS Block,

Panjab University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Construction of Security Post and Provision of new entrance gate in Panjab University Regional Centr	11-01-2016	14-01-2016  at 03:30	14-01-2016  at 03:30
	 
Construction of Security Post and Provision of new

entrance gate in Panjab University Regional Centre,

Ludhiana.



 
	Construction Office
	Raising of boundary wall from UIET gate to Dental Gate in P.U south campus Chandigarh.	11-01-2016	14-01-2016  at 03:30	14-01-2016  at 03:30
	 
Raising of boundary wall from UIET

gate to Dental Gate in P.U south

campus Chandigarh.



 
	Construction Office
	Extension of scooter parking near entrance gate no. 1 in Punjab University, Campus, Sector-14,Chandi	11-01-2016	14-01-2016  at 03:30	14-01-2016  at 03:30
	 
Extension of scooter parking near entrance

gate no. 1 in Punjab University, Campus,

Sector-14,Chandigarh.



 
	Conduct Branch
	TENDER for HIRING of TAXIS for the session 2016-17 (i.e. from 01.04.2016 to 31.03.2017)	23-12-2015	29-01-2016  at 04:00	03-02-2016  at 03:30
	 
TENDER for HIRING of TAXIS for the session 2016-17 (i.e. from 01.04.2016 to 31.03.2017)





 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	22-12-2015	31-12-2015  at 05:00	31-12-2015  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.	22-12-2015	31-12-2015  at 05:00	31-12-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 



 
	Construction Office
	Ride on Mower       - 1 no.	21-12-2015	06-01-2016  at 03:30	06-01-2016  at 03:30
	 
Ride on Mower       - 1 no.



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Water Tanker -----   1 No	22-12-2015	07-01-2016  at 03:30	07-01-2016  at 03:30
	 
Water Tanker -----   1 No



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Providing and fixing of Bell type fountain in Rajeev Gandhi College Bhawan, Panjab University Campus	06-01-2016	14-01-2016  at 03:30	14-01-2016  at 03:30
	 
Providing and fixing of Bell type fountain in Rajeev Gandhi College Bhawan, Panjab University Campus, Sector-14, Chandigarh  

 
	Construction Office
	Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, 	01-01-2016	11-01-2016  at 05:00	11-01-2016  at 05:00
	 
Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, Sector - 14, Chandigarh.





Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	01-01-2016	11-01-2016  at 05:00	11-01-2016  at 05:00
	 
Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.



Date & Time of opening of the Tenders will be intimated later on

 
	Department of Anthropology
	FOR THE PURCHASE OF REAL - TIME PCR SYSTEM 	17-12-2015	06-01-2016  at 04:30	07-01-2016  at 11:30
	 
FOR THE PURCHASE OF REAL - TIME PCR SYSTEM 









Corrigendum/Notice:  >Revised Schedule: Revised Schedule
 
	Construction Office
	Providing and fixing of G.I. & C.I. Work with fixtures for the Building of Microbial Bio-Technology 	17-12-2015	21-12-2015  at 03:30	21-12-2015  at 03:30
	 
Providing and fixing of G.I. & C.I. Work with fixtures for the Building of Microbial Bio-Technology (space allocated to 100 Bedded Hospital) in P.U. South Campus, Chandigarh



 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.	10-12-2015	18-12-2015  at 05:00	18-12-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14	10-12-2015	18-12-2015  at 05:00	18-12-2015  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Painting of Internal & External Surfaces of Boys Hostel Building at S.S.G.P.U.R.C. in Bajwara, Hoshi	22-12-2015	28-12-2015  at 03:30	28-12-2015  at 03:30
	 
Painting of Internal & External Surfaces of Boys

Hostel Building at S.S.G.P.U.R.C. in Bajwara,

Hoshiarpur.

 
	Construction Office
	Renovation of Syndicate room in P.U. campus sector-14 Chandigarh.	17-12-2015	23-12-2015  at 03:30	23-12-2015  at 03:30
	 
Renovation of Syndicate room in P.U. campus sector-14 Chandigarh.







 
	Construction Office
	Supply of Aluminium items	02-12-2015	09-12-2015  at 03:30	09-12-2015  at 03:30
	 
Supply of Aluminium Items





Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	30-11-2015	07-12-2015  at 05:00	07-12-2015  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh





Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Construction of Ramp upto Ground Floor in Various Buildings of Panjab University, Sector- 14 & 25, C	11-12-2015	16-12-2015  at 03:30	16-12-2015  at 03:30
	 
Construction of Ramp upto Ground Floor in

Various Buildings of Panjab University, Sector-

14 & 25, Chandigarh.

 
	Construction Office
	Providing and Fixing of Projector Lens in Law Auditorium in Panjab University campus, sector-14 Chan	25-11-2015	01-12-2015  at 05:00	01-12-2015  at 05:00
	 
Providing and Fixing of Projector Lens in Law

Auditorium in Panjab University campus, sector-14

Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Renovation of Research Laboratories of Department of Chemistry in Panjab University Campus, Sector-1	09-12-2015	14-12-2015  at 03:30	14-12-2015  at 03:30
	 
Renovation of Research Laboratories of

Department of Chemistry in Panjab

University Campus, Sector-14, Chandigarh.



 
	Construction Office
	Laying of Storm Water line for Disposal of Storm Water of Sector 14, Panjab University, Chandigarh.	11-12-2015	16-12-2015  at 03:30	16-12-2015  at 03:30
	 
Laying of Storm Water line for Disposal of Storm

Water of Sector 14, Panjab University,

Chandigarh.

 
	Construction Office
	Construction of synthetic hockey turf in Panjab University Campus, Sector-14, Chandigarh.	27-11-2015	14-12-2015  at 03:30	14-12-2015  at 03:30
	 
Construction of synthetic hockey turf in Panjab University

Campus, Sector-14, Chandigarh.

 
	P.U. Swami Sarvanand Giri Regional Centre
	 FOR ALLOTMENT OF CANTEEN SHOP CONTRACT (FOR 3 YEARS)	19-11-2015	04-12-2015  at 03:00	04-12-2015  at 03:00
	 
 FOR ALLOTMENT OF CANTEEN SHOP CONTRACT (FOR 3 YEARS)





Date & Time of opening of the Tenders will be intimated later on 

 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	03-12-2015	11-12-2015  at 05:00	11-11-2015  at 05:00
	 
Providing wiring in DUI office in Panjab University

Campus, Sector-14, Chandigarh.



Date & Time of opening of the Tenders will be intimated later on



 
	Construction Office
	Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, 	03-12-2015	11-12-2015  at 05:00	11-12-2015  at 05:00
	 
Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, Sector - 14, Chandigarh.



Date & Time of opening of the Tenders will be intimated later on



 
	Construction Office
	Providing Exhaust Fan in class rooms in Law College in Panjab University Campus, Sector - 14, Chandi	03-12-2015	11-12-2015  at 05:00	11-12-2015  at 05:00
	 
Providing Exhaust Fan in class rooms in Law College

in Panjab University Campus, Sector - 14,

Chandigarh



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Providing Electrical Installation in Panjab University Rural Centre Kauni, Mukatsar.	03-12-2015	11-12-2015  at 05:00	11-12-2015  at 05:00
	 
Providing Electrical Installation in Panjab University

Rural Centre Kauni, Mukatsar.



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	17-11-2015	26-11-2015  at 05:00	26-11-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in

Administrative office and ARC Hall, Panjab University

Campus, Sector-14, Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh	17-11-2015	26-11-2015  at 05:00	26-11-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh





Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	17-11-2015	26-11-2015  at 05:00	26-11-2015  at 05:00
	 
Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Various Tenders for various works _lifts work	23-11-2015	07-12-2015  at 03:30	07-12-2015  at 03:30
	 
Various Tenders for various works _lifts work







 
	Dean College Development Council
	Tender Document for the Supply & Installation of Quality Made 'Automatic 125KVA Silent DG Set	30-10-2015	20-11-2015  at 16:00	20-11-2015  at 16:30
	 
Notice Inviting Tender (NIT)/Tender Document for the Supply & Installation of Quality Made 'Automatic 125KVA Silent DG Set' at College Bhawan, Panjab University, Chandigarh. The date of opening of tender will be notify later.

Corrigendum/Notice:  >various items: various items
Corrigendum/Notice:  >corrigendum of DCDC tender: corrigendum of DCDC tender
 
	University Institute of Pharmaceutical Sciences
	Tender Document For The Purchase of Hot Stage Microscope (HSM)	28-10-2015	26-11-2015  at 16:00	03-12-2015 
	 
Supply, installation and commissioning of the Hot Stage Microscope (HSM) equipment as per the technical specifications

Corrigendum/Notice:  >Corrigendum: Due to administrative reason i.e. Non-receipt of price bid opening sanction from competent authorities, the date of opening of price bids has been postponed till further notice
Corrigendum/Notice:  >For opening the price bids for the purchase of Hot Stage Microscope (HSM) : For opening the price bids for the purchase of Hot Stage Microscope (HSM) is now scheduled for 

22 December 2015 at 10.30 a.m.
 
	Construction Office
	Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5	28-10-2015	06-11-2015  at 03:30	06-11-2015  at 03:30
	 
Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all respect with Test Report of meter. Make: Secure, L&T.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Development of Front Area for the Building of Guru Teg Bahadur Bhawan in P.U. Campus, Sector-14	30-10-2015	03-11-2015  at 03:30	03-11-2015  at 03:30
	 
Development of Front Area for the Building of Guru Teg Bahadur Bhawan in P.U. Campus, Sector-14, Chandigarh



 
	Construction Office
	Providing Electrical Installation in Panjab University Rural Centre Kauni, Mukatsar.	09-11-2015	16-11-2015  at 05:00	16-11-2015  at 05:00
	 
Providing Electrical Installation in Panjab University

Rural Centre Kauni, Mukatsar.

 
	Construction Office
	Providing wiring for computers in Geography Department in Room No. 205 in Panjab University Campus, 	09-11-2015	16-11-2015  at 05:00	16-11-2015  at 05:00
	 
Providing wiring for computers in Geography

Department in Room No. 205 in Panjab University

Campus, Sector - 14, Chandigarh.



 
	Construction Office
	Providing wiring in DUI office in Panjab University Campus, Sector-14, Chandigarh.	09-11-2015	16-11-2015  at 05:00	16-11-2015  at 05:00
	 
Providing wiring in DUI office in Panjab University

Campus, Sector-14, Chandigarh.



 
	Construction Office
	Providing Exhaust Fan in class rooms in Law College in Panjab University Campus, Sector - 14, Chandi	21-10-2015	09-11-2015  at 05:00	16-11-2015  at 05:00
	 
Providing Exhaust Fan in class rooms in Law College

in Panjab University Campus, Sector - 14,

Chandigarh.



 
	Construction Office
	Repair of roads at P.U.S.S.G. Regional Centre Bajwara, Hoshiarpur.	04-11-2015	09-11-2015  at 03:30	09-11-2015  at 03:30
	 
Repair of roads at P.U.S.S.G. Regional Centre Bajwara, Hoshiarpur.







 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	19-10-2015	30-10-2015  at 05:00	30-10-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University Campus, Sector-14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.	19-10-2015	30-10-2015  at 05:00	30-10-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Department of Geology
	For purchase of Petrological Polarizing Microscopes	19-10-2015	19-11-2015  at 05:00	20-11-2015  at 12:00
	 
For purchase of Petrological Polarizing Microscopes

 
	A. C. Joshi Library
	Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5	12-10-2015	21-10-2015  at 03:30	21-10-2015  at 03:30
	 
Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all respect with Test Report of meter. Make: Secure, L&T



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Ride on Mower       	08-10-2015	19-10-2015  at 03:30	19-10-2015  at 03:30
	 
Ride on Mower  



Date & Time of opening of the Quotations will be intimated later on



     

 
	Construction Office
	Brush Cutter       	08-10-2015	19-10-2015  at 03:30	19-10-2015  at 03:30
	 
Brush Cutter       



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Multipurpose Inter-cultivator       	08-10-2015	19-10-2015  at 03:30	19-10-2015  at 03:30
	 
Multipurpose Inter-cultivator 



Date & Time of opening of the Quotations will be intimated later on      

 
	Construction Office
	Finishing Items of Public Health work including aluminium work for the Construction of Hostel	21-10-2015	28-10-2015  at 03:30	28-10-2015  at 03:30
	 
Finishing Items of Public Health work

including aluminium work for the

Construction of Hostel for International

Students and Research Scholars in P.U.

South Campus, Chandigarh

 
	Construction Office
	Remaining Civil Work i.e. Plaster Work, Brick Work, Steel Work etc. for the Construction of Hostel 	21-10-2015	28-10-2015  at 03:30	28-10-2015  at 03:30
	 
Remaining Civil Work i.e. Plaster Work,

Brick Work, Steel Work etc. for the

Construction of Hostel for International

Students and Research Scholars in P.U.

South Campus, Chandigarh



 
	Construction Office
	E-Rickshaw Dumper Placer       	12-10-2015	26-10-2015  at 03:30	26-10-2015  at 03:30
	 
E-Rickshaw Dumper Placer       



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	09-10-2015	16-10-2015  at 05:00	16-10-2015  at 05:00
	 
Providing electrical points in Confidential Unit in

Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	09-10-2015	16-10-2015  at 05:00	16-10-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in

Administrative office and ARC Hall, Panjab University

Campus, Sector-14, Chandigarh





Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh. 	09-10-2015	16-10-2015  at 05:00	16-10-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	QUOTATION of Supply of Water Closets & PVC Pipes	01-10-2015	20-10-2015  at 03:30	20-10-2015  at 03:30
	 
QUOTATION of Supply of Water Closets & PVC Pipes



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.	01-10-2015	08-10-2015  at 03:30	08-10-2015  at 03:30
	 
Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all 	01-10-2015	08-10-2015  at 03:30	08-10-2015  at 03:30
	 
Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all respect with Test Report of meter. Make: Secure, L&T.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing Earthing and Electrical Installation in Food Technology lab (1st Floor) in Dr. SSBUICET	01-10-2015	08-10-2015  at 05:00	08-10-2015  at 05:00
	 
Providing Earthing and Electrical Installation in Food Technology lab (1st Floor) in Dr. S.S. Bhatnagar Institute of Chemical Engineering Department in Panjab University Campus, Sector 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Providing Lighting in mailing section in Establishment Branch in Panjab University Campus,	01-10-2015	08-10-2015  at 05:00	08-10-2015  at 05:00
	 
Providing Lighting in mailing section in Establishment Branch in Panjab University Campus, sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Shifting Electricity meter to outside at Cyclotron building in Panjab University Campus, Chandigarh.	01-10-2015	08-10-2015  at 05:00	08-10-2015  at 05:00
	 
Shifting Electricity meter to outside at Cyclotron

building in Panjab University Campus, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University	01-10-2015	08-10-2015  at 05:00	08-10-2015  at 05:00
	 
Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	A. C. Joshi Library
	Digitization and Digital Document Management System (DMS) of Theses at A C Joshi Library, Panjab Uni	01-10-2015	16-10-2015  at 03:00	16-10-2015  at 03:30
	 
Digitization and Digital Document Management System (DMS) of

Theses at A C Joshi Library, Panjab University, Chandigarh

 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	29-09-2015	06-10-2015  at 05:00	06-10-2015  at 05:00
	 
Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh	29-09-2015	06-10-2015  at 05:00	06-10-2015  at 05:00
	 


Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	29-09-2015	06-10-2015  at 05:00	06-10-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University Campus, Sector-14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on 



 
	Construction Office
	Renovation of Wash room/Toilets (GF) at A.C. Joshi Library in Panjab University Campus, Sector-14	12-10-2015	16-10-2015  at 03:30	16-10-2015  at 03:30
	 
Renovation of Wash room/Toilets (GF) at A.C. Joshi Library in Panjab University Campus, Sector-14, Chandigarh



 
	Construction Office
	Providing Lighting in mailing section in Establishment Branch in Panjab University Campus	21-09-2015	28-09-2015  at 05:00	28-09-2015  at 05:00
	 
Providing Lighting in mailing section in

Establishment Branch in Panjab University Campus,

sector - 14, Chandigarh.

 
	Construction Office
	Plain Glass and Putty	18-09-2015	05-10-2015  at 03:30	05-10-2015  at 03:30
	 
1. Plain glass 3.5 mm thick (size 6x4) free from bubbles and confirming to ISI specifications of Modi Guard/ Saint Gobain/ A.I.S. (Tata) or Gold Plus make. Complete stacked in stone

without breakage.

2. Glass Putty I.S.I Marked of Sartaj make in 10

kg packing. 



Date & Time of opening of the Quotations will be intimated later on 



 
	Construction Office
	Shifting Electricity meter to outside at Cyclotron building in Panjab University Campus, Chandigarh.	18-09-2015	28-09-2015  at 05:00	28-09-2015  at 05:00
	 
Shifting Electricity meter to outside at Cyclotron

building in Panjab University Campus, Chandigarh.

 
	Construction Office
	Raising of boundary wall of residential area in P.U. south campus sector-25, Chandigarh.	05-10-2015	08-10-2015  at 03:30	08-10-2015  at 03:30
	 
Raising of boundary wall of residential area in P.U. south campus

sector-25, Chandigarh.







 
	Construction Office
	Providing Earthing and Electrical Installation in Food Technology lab (1st Floor) in Dr. S.S.B	17-09-2015	28-09-2015  at 05:00	28-09-2015  at 05:00
	 
Providing Earthing and Electrical Installation in Food Technology lab (1st Floor) in Dr. S.S. Bhatnagar Institute of Chemical Engineering Department in Panjab University Campus, Sector 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5	17-09-2015	28-09-2015  at 05:00	28-09-2015  at 05:00
	 
Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all respect with Test Report of meter. Make: Secure, L&T.



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University C	17-09-2015	28-09-2015  at 05:00	28-09-2015  at 05:00
	 


Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Repair of outer facades of ICSSR building in P.U. campus sector-14, Chandigarh	05-10-2015	08-10-2015  at 03:30	08-10-2015  at 03:30
	 
Repair of outer facades of ICSSR building in P.U. campus sector-14, Chandigarh

 
	Construction Office
	Road Gullies in front of Boys hostel no. 8 in Panjab University South Campus Sector-25, Chandigarh.	05-10-2015	05-10-2015  at 03:30	05-10-2015  at 03:30
	 
Road Gullies in front of Boys hostel no. 8 in Panjab University South Campus Sector-25, Chandigarh.



 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.	16-09-2015	23-09-2015  at 05:00	23-09-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.

 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	16-09-2015	23-09-2015  at 05:00	23-09-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of bitumastic road and parking for type-IV houses in south campus, sec 25 in PU	30-09-2015	05-10-2015  at 03:30	05-10-2015  at 03:30
	 
Construction of bitumastic road and parking for type-IV houses in

south campus, sec 25 in Panjab University, Chandigarh.



 
	Construction Office
	Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigar	15-09-2015	22-09-2015  at 05:00	22-09-2015  at 05:00
	 


Providing electrical points in Confidential Unit in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	14-09-2015	18-09-2015  at 05:00	18-09-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University Campus, Sector-14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 

Corrigendum/Notice:  >Canceled due to some administrative reasons: canceled due to some administrative reasons.
 
	Construction Office
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.	14-09-2015	18-09-2015  at 05:00	18-09-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 

Corrigendum/Notice:  >Canceled due to some administrative reasons.: canceled due to some administrative reasons.
 
	Construction Office
	Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all 	10-09-2015	16-09-2015  at 03:30	16-09-2015  at 03:30
	 
Supply of LT CT Meter 200/5 Amp with accuracy 0.5, complete with set of CTs 200/5, complete in all respect with Test Report of meter. Make: Secure, L&T.



Date & Time of opening of the Quotations will be intimated later on 





 
	Construction Office
	Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.	08-09-2015	15-09-2015  at 05:00	15-09-2015  at 05:00
	 
Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 



 
	Construction Office
	Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University	08-09-2015	15-09-2015  at 05:00	15-09-2015  at 05:00
	 
Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on 



 
	A. C. Joshi Library
	Rewiring of Foundry Workshop in UIET Panjab University South Campus, Sector -25 Chandigarh. 	01-09-2015	08-09-2015  at 05:00	08-09-2015  at 05:00
	 
Rewiring of Foundry Workshop in UIET Panjab

University South Campus, Sector -25 Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on 

 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	01-09-2015	08-09-2015  at 05:00	08-09-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in

Administrative office and ARC Hall, Panjab University

Campus, Sector-14, Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh. 	25-08-2015	02-09-2015  at 05:00	02-09-2015  at 05:00
	 
Providing C.T meter at Administrative Office, in

Panjab University Campus, sector - 14, Chandigarh. 



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University 	25-08-2015	02-09-2015  at 05:00	02-09-2015  at 05:00
	 
Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Provision of Ramp for Special Persons in the Entrance of UIAMS Building in P.U. South Campus, Chandi	31-08-2015	02-09-2015  at 03:30	02-09-2015  at 03:30
	 
Provision of Ramp for Special Persons in the Entrance of UIAMS

Building in P.U. South Campus, Chandigarh





 
	Construction Office
	Providing computer/AC points in AR/DR rooms in Administrative office and ARC Hall, Panjab University	22-08-2015	28-08-2015  at 05:00	28-08-2015  at 05:00
	 
Providing computer/AC points in AR/DR rooms in

Administrative office and ARC Hall, Panjab University

Campus, Sector-14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing C.T meter at Administrative Office	14-08-2015	21-08-2015  at 17:00	21-08-2015  at 17:00
	 
Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.

 
	Construction Office
	Providing Electrical Installation in Aruna Ranjit Chandra Hall 	14-08-2015	21-08-2015  at 17:00	21-08-2015  at 17:00
	 
Providing Electrical Installation in Aruna Ranjit Chandra Hall for SC/ST Cell in Panjab University Campus, sector - 14, Chandigarh

 
	Construction Office
	Supply of furniture	05-08-2015	12-08-2015  at 15:30	12-08-2015  at 15:30
	 
quote your lowest market rate for the supply

 
	Construction Office
	Extension of Car Parking (Temp.) near entrance gate no. 1	04-08-2015	26-08-2015  at 15:30	26-08-2015  at 15:30
	 
Extension of Car Parking (Temp.) near entrance gate no. 1 in Punjab University Campus, Sector-14,Chandigarh.

 
	Construction Office
	Air Conditioners in the office room of  construction office	05-08-2015	21-08-2015  at 15:30	21-08-2015  at 15:30
	 
Making provision of air conditioners in the office room of S.D.O's in construction office in the Panjab University campus Sector-14 Chandigarh.

 
	Construction Office
	Providing C.T meter at Administrative Office	30-07-2015	10-08-2015  at 17:00	10-08-2015  at 17:00
	 
Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in E type houses 	29-07-2015	07-08-2015  at 17:00	07-08-2015  at 17:00
	 
Shifting of electricity meter from inside to outside in E type houses (13 Nos.) in PU Campus, Sector 14 & 25, Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in B type houses	29-07-2015	07-08-2015  at 17:00	07-08-2015  at 08/07
	 
Shifting of electricity meter from inside to outside in B type houses (20 Nos.) in PU Campus, Sector 14 & 25, Chandigarh.

 
	University Institute of Applied Management Sciences
	Tender notice for UIAMS canteen	24-07-2015	03-08-2015  at 16:00	03-08-2015  at 16:00
	 
Applications are invited from interested persons to run UIAMS canteen at Sector 25, South Campus, Panjab University, Chandigarh initially till December 31,

2015 purely on temporary basis.

 
	Construction Office
	Lowest market rate for the supply of material	23-07-2015	07-08-2015  at 15:30	07-08-2015  at 15:30
	 
Lowest market rate for the supply of material

 
	Construction Office
	Providing and fixing M.S. Security Grills in Windows 	22-07-2015	31-07-2015  at 15:30	31-07-2015  at 15:30
	 
Providing and fixing M.S. Security Grills in Windows of Hold Fasteners over Red Stone/Dholpur Stone in G.F. in Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and fixing Air Conditioners in committee room 	22-07-2015	14-08-2015  at 15:30	14-08-2015  at 15:30
	 
Providing and fixing Air Conditioners in committee room of Vice Chancellor's office in P.U. campus sector-14 Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in C type houses	18-07-2015	10-08-2015  at 17:00	10-08-2015  at 17:00
	 
Shifting of electricity meter from inside to outside in C type houses (86 Nos) in PU Campus, Sector 14 & 25, Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in A type houses 	18-07-2015	10-08-2015  at 17:00	10-08-2015  at 17:00
	 
Shifting of electricity meter from inside to outside in A type houses (242 Nos) in PU Campus, Sector 14 & 25, Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in D type houses 	18-07-2015	10-08-2015  at 17:00	10-08-2015  at 17:00
	 
Shifting of electricity meter from inside to outside in D type houses (46 Nos) in PU Campus, Sector 14 & 25, Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in E type houses	20-07-2015	24-07-2015  at 17:00	24-07-2015  at 17:00
	 
Shifting of electricity meter from inside to outside in E type houses (13 Nos.) in PU Campus, Sector 14 & 25, Chandigarh.

 
	Construction Office
	Shifting of electricity meter from inside to outside in B type houses	20-07-2015	24-07-2015  at 17:00	24-07-2015  at 17:00
	 
Shifting of electricity meter from inside to outside in B type houses (20 Nos.) in PU Campus, Sector 14 & 25, Chandigarh.

 
	Construction Office
	Rewiring (recessed type) in D type houses	20-07-2015	11-08-2015  at 17:00	11-08-2015  at 17:00
	 
Rewiring (recessed type) in D type houses (4 nos) in Panjab University Campus Sector-14 & South Campus, Chandigarh.

 
	Construction Office
	Providing C.T meter at Administrative Office	20-07-2015	11-08-2015  at 17:00	11-08-2015  at 17:00
	 
Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.

Corrigendum/Notice:  >Providing C.T meter at Administrative Office: Tender for the work  Providing C.T meter at Administrative Office, in Panjab University Campus, sector - 14, Chandigarh.
 
	Construction Office
	Providing & Fixing Wooden Flooring at Gymnasium Building 	21-07-2015	10-08-2015  at 13:00	10-08-2015  at 13:00
	 
Providing & Fixing Wooden Flooring at Gymnasium Building in Panjab University Campus,

Sector-14, Chandigarh

Corrigendum/Notice:  >Change in Date:  Application acceptance upto 24.08.2015 till 1.00 p.m. Deposit of earnest money & tender fee upto 28.08.2015 at 1.00 p.m. and issue of tender upto 5.00 p.m. Receipt of tender will be upto 10.09.2015 till 3.30 p.m.
 
	Construction Office
	Rewiring (Recessed Type) in C-Type Houses 	20-07-2015	05-08-2015  at 17:00	05-08-2015  at 17:00
	 
Rewiring (Recessed Type) in C-Type Houses (16 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans	21-07-2015	29-07-2015  at 17:00	29-07-2015  at 17:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus, Chandigarh. (Period of contract is for the financial year 2015 to 2016).

 
	Construction Office
	Painting of Internal & External Surfaces of Girls Hostel Buildings at S.S.G.P.U.R.C. in Bajwara,	29-07-2015	04-08-2015  at 03:30	04-08-2015  at 03:30
	 
Painting of Internal & External Surfaces of Girls

Hostel Buildings at S.S.G.P.U.R.C. in Bajwara,

Hoshiarpur.

 
	Construction Office
	Painting of Internal & External Surfaces of Boys Hostel Building at S.S.G.P.U.R.C. in Bajwara, Hoshi	29-07-2015	04-08-2015  at 03:30	04-08-2015  at 03:30
	 
Painting of Internal & External Surfaces of Boys

Hostel Building at S.S.G.P.U.R.C. in Bajwara,

Hoshiarpur.

 
	Construction Office
	Remaining works of Construction Office (extension block) in P.U. campus sector-14, Chandigarh.	30-07-2015	03-08-2015  at 03:30	03-08-2015  at 03:30
	 
Remaining works of Construction Office (extension block) in P.U.

campus sector-14, Chandigarh.





 
	Construction Office
	Construction of Boundary Wall for the Building of Women Sports Hostel in P.U. Campus, Sector-14, Cha	10-07-2015	14-07-2015  at 03:30	14-07-2015  at 03:30
	 
Construction of Boundary Wall for the Building of Women Sports Hostel in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and fixing M.S. Security Grills in Windows of Hold Fasteners over Red Stone/Dholpur Stone 	06-07-2015	13-07-2015  at 03:30	13-07-2015  at 03:30
	 
Providing and fixing M.S. Security Grills

in Windows of Hold Fasteners over Red

Stone/Dholpur Stone in G.F. in Student

Holiday Home Building for Youth

Welfare Department in P.U. Campus,

Sector-14, Chandigarh

 
	Construction Office
	Renovation of Gents toilets (GF) of Auditorium at Department of Chemical Engineering in Panjab Unive	16-07-2015	22-07-2015  at 03:30	22-07-2015  at 03:30
	 
Renovation of Gents toilets (GF) of Auditorium at Department of Chemical Engineering in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in A-Type Houses (27 Nos.) in Panjab University, Sector-14 & South Campus S	10-07-2015	16-07-2015  at 05:00	16-07-2015  at 05:00
	 
Rewiring (Recessed Type) in A-Type Houses (27 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh

 
	Construction Office
	Rewiring (recessed type) in D type houses (4 nos) in Panjab University Campus Sector-14 & South Camp	10-07-2015	16-07-2015  at 05:00	16-07-2015  at 05:00
	 
Rewiring (recessed type) in D type houses (4 nos) in

Panjab University Campus Sector-14 & South

Campus, Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in B-Type Houses (20 Nos.) in Panjab University, Sector-14 & South Campus S	10-07-2015	16-07-2015  at 05:00	16-07-2015  at 05:00
	 
Rewiring (Recessed Type) in B-Type Houses (20 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.



 
	Construction Office
	Rewiring (Recessed Type) in TIV-Type Houses (17 Nos.) in Panjab University South Campus Sector-25, C	10-07-2015	16-07-2015  at 05:00	16-07-2015  at 05:00
	 
Rewiring (Recessed Type) in TIV-Type Houses (17

Nos.) in Panjab University South Campus Sector-25,

Chandigarh.

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	01-07-2015	09-07-2015  at 05:00	09-07-2015  at 05:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab

University Campus, Sector-14 and South Campus, Chandigarh.

(Period of contract is for the financial year 2015 to 2016)

 
	Construction Office
	Replacement of Damaged cable (from pole no. 259 to 269) of street light near Pharmacy,Indian Theatre	10-07-2015	20-07-2015  at 05:00	20-07-2015  at 05:00
	 
Replacement of Damaged cable (from pole no. 259 to 269) of street light near Pharmacy, Indian Theatre, Gymnasium, Working Women Hostel, behind Girls hostel no. 2 in Panjab University Campus, Sector - 14, Chandigarh.

 
	Directorate of Sports
	Invitation of Bids for the Purchase of Sports Uniforms 	26-06-2015	20-07-2015  at 10:00	20-07-2015  at 11:00
	 
Directorate of Sports - Invitation of Bids for the Purchase of Sports Uniforms 





 
	Directorate of Sports
	Invitation of Bids for the Purchase of Sports Uniforms 	26-06-2015	20-07-2015  at 10:00	20-07-2015  at 11:00
	 
Directorate of Sports (Campus Section) - Invitation of Bids for the Purchase of Sports Uniforms 





Corrigendum/Notice:  >Corrigendum: Corrigendum
 
	Directorate of Sports
	Invitation of Bids for the Purchase of Sports Equipment	26-06-2015	20-07-2015  at 10:00	20-07-2015  at 11:00
	 
Directorate of Sports - Invitation Of Bids For The Purchase Of Sports Equipment 

Corrigendum/Notice:  >Corrigendum: Corrigendum
 
	Directorate of Sports
	Invitation of Bids for the Purchase of Sports Equipment 	26-06-2015	20-07-2015  at 10:00	20-07-2015  at 11:00
	 
Directorate of Sports (Campus Section) -  Invitation of Bids for the Purchase of Sports Equipment 

Corrigendum/Notice:  >Corrigendum: Corrigendum
 
	Construction Office
	Quotations for Black Clay & Coarse Sand	  	24-06-2015	10-07-2015  at 03:30	10-07-2015  at 03:30
	 
Quotations for Black Clay & Coarse Sand



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Preparation of cemented pitch in nets at Dusshera Ground, P.U. Campus, Sector-14, Chandigarh.	24-06-2015	03-07-2015  at 03:30	03-07-2015  at 03:30
	 
Preparation of cemented pitch in nets at Dusshera Ground, P.U. Campus, Sector-14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Depts	24-06-2015	30-06-2015  at 05:00	30-06-2015  at 05:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab

University Campus, Sector-14 and South Campus, Chandigarh.

(Period of contract is for the financial year 2015 to 2016).



 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights in P U	22-06-2015	30-06-2015  at 03:30	30-06-2015  at 03:30
	 
Quotations for Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh

 
	Registrar's Office
	leasing out Catering Services at Panjab University Golden Jubilee Guest House for a period of 2 year	19-06-2015	30-06-2015  at 16:00	30-06-2015  at 16:00
	 
Sealed Tenders for leasing out Catering Services at Panjab University Golden Jubilee Guest House for a period of 2 years accompanying earnest money of Rs. 10,000/- (by way of Demand Draft in favour of Registrar, Panjab University, on the prescribed application form obtainable from the office of the Registrar, Panjab University on payment of Rs. 1000/-(non-refundable) on all working days between 9.30 a.m. to 4.30 p.m. are invited. The minimum reserve lease rent is Rs. 50,000/- plus Service tax. The last date for submission of forms with the Registrar, Panjab University Chandigarh is Tuesday, 30.6.2015 by 4:00 p.m. 

 
	Construction Office
	Rewiring (Recessed type) in NTF/T - III Type house (9 nos.) in Panjab University Campus, Sector-14 	25-06-2015	03-07-2015  at 05:00	03-07-2015  at 05:00
	 
Rewiring (Recessed type) in NTF/T - III Type house (9 nos.) in Panjab University Campus, Sector-14 and South Campus, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in T-II Type House (4 Nos.) in Panjab University South Campus, Sector-25	25-06-2015	03-07-2015  at 05:00	03-07-2015  at 05:00
	 
Rewiring (Recessed Type) in T-II Type House (4 Nos.) in Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Rewiring (Recessed Type) in Warden House/F type/G type/T1 type houses (4 Nos.) in Panjab University 	25-06-2015	03-07-2015  at 05:00	03-07-2015  at 05:00
	 
Rewiring (Recessed Type) in Warden House/F type/G type/T1 type houses (4 Nos.) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in E-Type Houses (8 Nos.) in Panjab University Campus, Sector-14,Chandigarh	25-06-2015	03-07-2015  at 05:00	03-07-2015  at 05:00
	 
Rewiring (Recessed Type) in E-Type Houses (8 Nos.) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Quotation for various items	17-06-2015	25-06-2015  at 03:30	25-06-2015  at 03:30
	 
Quotation for various items



1.	Phul Jharru			125 No.

2.	Duster (Big Size)		30 dozen.

3.	Tat				1200 Mtr.

4.	Bamboo Sticks (for Brooms)	4 Qtl.

5.	Narial Jharru			125 No.

6.	Vim Powder			140 Pkt

7.	Toilet Cleaner (Harpic)	75 No.

8.	Phynel Liquid (5 Lt. Cane)	20 Nos. Cane



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotation for various items	18-06-2015	25-06-2015  at 03:30	25-06-2015  at 03:30
	 
Quotation for various items



1.	M.S. Sheet 10 G 				368 Kg

	Size of Sheet 8x4			

2.	M.S. Sheet 12 G				833 Kg

	Size of Sheet 8x4	

3.	Welding rod Pkt				13 No

	10 No. (wt of pkt= 2.5 Kg/Pkt)	





Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotation for Cow dung manure (well rotten)	17-06-2015	25-06-2015  at 03:30	25-06-2015  at 03:30
	 
Quotation for Cow dung manure (well rotten)



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Renovation of Various Houses and Buildings	07-07-2015	13-07-2015  at 03:30	13-07-2015  at 03:30
	 
Renovation of Various Houses and Buildings

 
	Construction Office
	Rewiring (Recessed Type) in TIV-Type Houses (17 Nos.) in Panjab University South Campus Sector-25	22-06-2015	29-06-2015  at 05:00	29-06-2015  at 05:00
	 
Rewiring (Recessed Type) in TIV-Type Houses (17 Nos.) in Panjab University South Campus Sector-25, Chandigarh.

 
	Construction Office
	Rewiring (Recessed Type) in C-Type Houses (16 Nos.) in Panjab University, Sector-14 & South Campus	22-06-2015	29-06-2015  at 05:00	29-06-2015  at 05:00
	 
Rewiring (Recessed Type) in C-Type Houses (16 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.

 
	Construction Office
	Rewiring (Recessed Type) in A-Type Houses (27 Nos.) in Panjab University, Sector-14 & South Campus S	22-06-2015	29-06-2015  at 05:00	29-06-2015  at 05:00
	 
Rewiring (Recessed Type) in A-Type Houses (27 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.

 
	Construction Office
	Rewiring(recessed type) in D type houses(4 nos) in Panjab University Campus Sector-14 & South Campus	22-06-2015	29-06-2015  at 05:00	29-06-2015  at 05:00
	 
Rewiring (recessed type) in D type houses (4 nos) in Panjab University Campus Sector-14 & South Campus, Chandigarh

 
	Construction Office
	 For various lift works in    various bldgs. i.e. (int. hostel, GTB Bhawan and G.H.-3).	29-06-2015	08-07-2015  at 03:30	08-07-2015  at 03:30
	 
 For various lift works in various bldgs. i.e. (int. hostel, GTB Bhawan and G.H.-3).









 
	Construction Office
	White Washing Work on Labour/ Through Rate Basis in EI,  F,G,T-I, T-II, N.T.F., T.F. Type Houses & W	29-06-2015	03-07-2015  at 03:30	03-07-2015  at 03:30
	 
White Washing Work on Labour/ Through Rate Basis in EI,

F,G,T-I, T-II, N.T.F., T.F. Type Houses & Warden Houses in

Panjab University Campus, Sector -14 & 25, Chandigarh.

 
	Construction Office
	White Washing Work on Labour/Through Rate Basis in  A,B,C,D,E,T-III,T-IV Houses and Servant houses	29-06-2015	03-07-2015  at 03:30	03-07-2015  at 03:30
	 
White Washing Work on Labour/ Through Rate Basis in

A,B,C,D,E, T-III, T-IV Type Houses and Servant Quarters in

Panjab University Campus, Sector -14 & 25, Chandigarh.

 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	12-06-2015	19-06-2015  at 05:00	19-06-2015  at 05:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball

bearing of fans of various Deptt./Hostels/Offices in Panjab

University Campus, Sector-14 and South Campus, Chandigarh.

(Period of contract is for the financial year 2015 to 2016).



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Supply of Bitumen grade 80-100 (packed).	11-06-2015	29-06-2015  at 03:30	29-06-2015  at 03:30
	 
Supply of Bitumen grade 80-100 (packed).



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Annual Maintenance Contract of 4 Nos. DG set 125 KVA	17-06-2015	26-06-2015  at 05:00	26-06-2015  at 05:00
	 
Annual Maintenance Contract of 4 Nos. DG set 125 KVA of Cummins make installed at Golden Jubilee Guest house, Faculty Guest House, Main Guest House, V.C. Office and 1 No. DG set 125 KVA of Kirloskar make installed at Administrative Office in Panjab University Sector-14 Chandigarh.

 
	Construction Office
	Annual Operation of 5 Nos. DG set 	17-06-2015	26-06-2015  at 05:00	26-06-2015  at 05:00
	 
Annual Operation of 5 Nos. DG set 125 KVA of Golden Jubilee Guest house, Faculty Guest House, Main Guest House, V.C. Office and Administrative Office in Panjab University Sector-14 Chandigarh.

 
	Construction Office
	Replacement of damaged cable of poles installed in Main ground and providing connection from the nea	16-06-2015	24-06-2015  at 05:00	24-06-2015  at 05:00
	 
Replacement of damaged cable of poles installed in Main ground and providing connection from the nearest department in Panjab University campus, Sector-14, Chandigarh.

 
	University Institute of Engineering & Technology
	For the supply of CNC Vertical Milling Machine 	09-06-2015	09-07-2015  at 10:00	09-07-2015  at 11:00
	 
For the supply of CNC Vertical Milling Machine 

 
	Construction Office
	Extension of Subsidiary Practical Hall on 2nd Floor at Department of Chemistry in Panjab University 	17-06-2015	22-06-2015  at 03:30	22-06-2015  at 03:30
	 
Extension of Subsidiary Practical Hall on 2nd Floor at Department of Chemistry in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of Cabin for Local Server in Computer Unit (Ground Floor)  at Aruna Ranjit Chandra Hall	15-06-2015	19-06-2015  at 03:30	19-06-2015  at 03:30
	 
Provision of Cabin for Local Server in Computer Unit (Ground Floor)  at Aruna Ranjit Chandra Hall,  Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed type) of E1 type Houses  (8 Nos.) in Panjab University campus	12-06-2015	22-06-2015  at 05:00	22-06-2015  at 05:00
	 
Rewiring (Recessed type) of E1 type Houses (8 Nos.) in Panjab University campus, sector  14, Chandigarh.



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Construction of additional car/scooter  parking space for UIAMS in Panjab  University, South Campus	15-06-2015	18-06-2015  at 03:30	18-06-2015  at 03:30
	 
Construction of additional car/scooter parking space for UIAMS in Panjab University, South Campus, Chandigarh..

 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/regulators in Main Guest House	28-05-2015	05-06-2015  at 05:00	05-06-2015  at 05:00
	 
Providing new points and replacement of old existing switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant  System for the Building of Main  Guest House in P.U. Campus	08-06-2015	12-06-2015  at 03:30	12-06-2015  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System for the Building of Main

Guest House in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Supply of 150 Amp., 12 Volt Batteries including credit  of old batteries. Make Exide/Amron.	26-05-2015	02-06-2015  at 03:30	02-06-2015  at 03:30
	 
Supply of 150 Amp., 12 Volt Batteries including credit

of old batteries. Make Exide/Amron.



Date & Time of opening of the Quotations will be intimated later o

 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/ regulators in MainGuest House	25-05-2015	27-05-2015  at 05:00	27-05-2015  at 05:00
	 
Providing new points and replacement of old existing switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing main cable at Student Centre building in Panjab Univerisity Campus, Sector 14, Chandigarh	01-06-2015	05-06-2015  at 05:00	05-06-2015  at 05:00
	 
Providing main cable at Student Centre building in Panjab Univerisity Campus, Sector  14, Chandigarh

 
	Construction Office
	Development of parking in front of Arts  block 3&4 in Panjab University Campus,  Sector-14, Chandiga	08-06-2015	12-06-2015  at 03:30	12-06-2015  at 03:30
	 
Development of parking in front of Arts block 3&4 in Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Development of parking space in extension  with road in front of LAW deptt. in Panjab  University Ca	08-06-2015	12-06-2015  at 03:30	12-06-2015  at 03:30
	 
Development of parking space in extension with road in front of LAW deptt. in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Development of parking space in extension with road abutting chemistry deptt. to zoology deptt.	21-06-2015	12-06-2015  at 03:30	12-06-2015  at 03:30
	 
Development of parking space in extension with road abutting chemistry deptt. to zoology deptt. and CIL deptt. in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Repair/Renovation in Research Lab. No. 5 (GF) of Department of Chemistry in Panjab University Campus	08-06-2015	12-06-2015  at 03:30	12-06-2015  at 03:30
	 
Repair/Renovation in Research Lab. No. 5 (GF) of Department

of Chemistry in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Painting B.R.C. Fabric Enclosures, Replacement of worn out  Wooden Planks on Spectator Stand in PU	08-06-2015	12-06-2015  at 03:30	12-06-2015  at 03:30
	 
Painting B.R.C. Fabric Enclosures, Replacement of worn out

Wooden Planks on Spectator Stand in Panjab University

Grounds, Sector-14, Chandigarh.

 
	Construction Office
	Rewinding of Ceiling fans,Exhaust fan etc.and replacement of ball bearing of fans of various offices	20-05-2015	25-05-2015  at 05:00	25-05-2015  at 05:00
	 
:- Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus, Chandigarh. (Period of contract is for the financial year 2015 to 2016).



Date & Time of opening of the Quotations will be intimated later on





 
	Bhai Ghanaiya Ji Institute of Health
	Quotation for the purchase of Air conditioners.	18-05-2015	30-05-2015  at 05:00	30-05-2015  at 05:00
	 
Quotation for the purchase of Air conditioners.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights	14-05-2015	22-05-2015  at 03:30	22-05-2015  at 03:30
	 
Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on







 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights	14-05-2015	22-05-2015  at 03:30	22-05-2015  at 03:30
	 
Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights	14-05-2015	22-05-2015  at 03:30	22-05-2015  at 03:30
	 
Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights	14-05-2015	22-05-2015  at 03:30	22-05-2015  at 03:30
	 
Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights	14-05-2015	22-05-2015  at 03:30	22-05-2015  at 03:30
	 
Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Quotations for Supply of Material required for repair/maintenance of departments/streetlights	14-05-2015	22-05-2015  at 03:30	22-05-2015  at 03:30
	 
Supply of Material required for repair/maintenance of departments/streetlights in Panjab University Campus Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Extension of Subsidiary Practical Hall on 2nd Floor at  Department of Chemistry in Panjab University	25-05-2015	29-05-2015  at 03:30	29-05-2015  at 03:30
	 
Extension of Subsidiary Practical Hall on 2nd Floor at

Department of Chemistry in Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Development of parking space in extension with road abutting chemistry deptt to zoology deptt. & CIL	25-05-2015	29-05-2015  at 03:30	29-05-2015  at 03:30
	 
Development of parking space in extension with road abutting chemistry deptt. to zoology deptt. and CIL deptt. in Panjab

University Campus, Sector-14, Chandigarh.



 
	Construction Office
	White Wash/Painting on Ground Floor of UIAMS at P.U.  south campus, Sec -25,Chd.	25-05-2015	29-05-2015  at 03:30	29-05-2015  at 03:30
	 
White Wash/Painting on Ground Floor of UIAMS at P.U.

south campus, Sec -25,Chd.





 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/regulators in Main Guest House	11-05-2015	15-05-2015  at 05:00	15-05-2015  at 05:00
	 
Providing new points and replacement of old existing switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.

 
	Construction Office
	Providing & Fixing False Ceiling in PG Blocks of Dr.Harvansh Singh Judge Institute of Dental Science	21-05-2015	27-05-2015  at 03:30	27-05-2015  at 03:30
	 
Providing & Fixing False Ceiling in PG Blocks of Dr.

Harvansh Singh Judge Institute of Dental Science & Hospital

in Panjab University South Campus, Sector 25, Chandigarh.

 
	Construction Office
	Provision of Cabin for Local Server in Computer Unit (Ground Floor) at Aruna Ranjit Chandra Hall, PU	21-05-2015	27-05-2015  at 03:30	27-05-2015  at 03:30
	 
Provision of Cabin for Local Server in Computer Unit (Ground

Floor) at Aruna Ranjit Chandra Hall, Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Rewinding of Ceiling fans,Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	06-05-2015	13-05-2015  at 05:00	13-05-2015  at 05:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus, Chandigarh. (Period of contract is for the financial year 2015 to 2016).



Date & Time of opening of the Quotations will be intimated later on



 
	Construction Office
	Construction of compound wall for  teacher flats and new teacher flats in  P.U. campus sector-14	20-05-2015	25-05-2015  at 03:30	25-05-2015  at 03:30
	 
Construction of compound wall for teacher flats and new teacher flats in P.U. campus sector-14 Chandigarh.

 
	Construction Office
	Re-Carpeting of car parking conversion of bricks paved parking area into bituminous parking at UIET	14-05-2015	18-05-2015  at 03:30	18-05-2015  at 03:30
	 
Re-Carpeting of student & staff car parking conversion of bricks paved parking area into bituminous parking at U.I.E.T in P.U.

South campus, Chandigarh.

 
	Bhai Ghanaiya Ji Institute of Health
	Quotations for the purchase of Various Medicines 	01-05-2015	15-05-2015  at 05:00	15-05-2015  at 05:00
	 
Quotations for the purchase of Various Medicines



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Construction of Store with Faculty House in Panjab University  Campus, Sector-14, Chandigarh.	15-05-2015	20-05-2015  at 03:30	20-05-2015  at 03:30
	 
Construction of Store with Faculty House in Panjab University

Campus, Sector-14, Chandigarh.





 
	Construction Office
	Renovation of ICSSR building in  Panjab University Sector-14  Chandigarh.	15-05-2015	20-05-2015  at 03:30	20-05-2015  at 03:30
	 
Renovation of ICSSR building in Panjab University Sector-14

Chandigarh.





 
	Construction Office
	Quotations for Brushcutter	29-04-2015	08-05-2015  at 03:30	08-05-2015  at 03:30
	 
Quotations for Brushcutter



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotations for Earthen Pots 12 size (Moga make)	29-04-2015	08-05-2015  at 03:30	08-05-2015  at 03:30
	 
Quotations for Earthen Pots 12 size (Moga make)



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing 2x1000 KVA,11 KV Indoor Sub Station for release of 11 KV connection for Dental Science	15-04-2015	22-04-2015  at 03:30	22-04-2015  at 03:30
	 
Providing 2x1000 KVA, 11 KV Indoor Sub Station for release of 11 KV connection for Dr. Harvansh Singh Judge Institute of Dental Science in P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/regulators in Main Guest House	28-04-2015	04-05-2015  at 05:00	04-05-2015  at 05:00
	 
Providing new points and replacement of old existing switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.





Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Construction of road and parking for girls hostel no 8 & 9 in P.U. south campus sector-25,Chandigarh	01-05-2015	07-05-2015  at 03:30	07-05-2015  at 03:30
	 
Construction of road and parking for girls hostel no. 8 & 9 in P.U. south campus sector-25, Chandigarh

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	Tender Document for Setting Up Video Conferencing Room/ Virtual Class Room	25-04-2015	18-05-2015  at 15:00	18-05-2015  at 15:30
	 
Tender Document for Setting Up Video Conferencing Room/ Virtual Class Room for CRIKC

Corrigendum/Notice:  >Last Date and Time of submission of tender is extended to: 15:00 Hours on May 25, 2015.: In reference to the Pre-Bid meeting for the Tender No. VCR/2/2015 (Setting up Video Conferencing Equipment/ Virtual Class Room) held at 10 AM on May 07, 2015, Some

amendments have been made in the original Tender Document:
 
	Construction Office
	Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt	24-04-2015	30-04-2015  at 05:00	30-04-2015  at 05:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus, Chandigarh. (Period of contract is for the financial year 2015 to 2016).

 
	Construction Office
	Providing Electric Points on 4th Floor Reading Hall of Main  Library & Examination Hall in the PU	23-04-2015	30-04-2015  at 03:30	30-04-2015  at 03:30
	 
Providing Electric Points on 4th Floor Reading Hall of Main

Library & Examination Hall in the Panjab University

campus Sec-14 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in PU	20-04-2015	27-04-2015  at 05:00	27-04-2015  at 05:00
	 
Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panjab University Campus, Sector 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/regulators in Main Guest House	15-04-2015	22-04-2015  at 05:00	22-04-2015  at 05:00
	 
Providing new points and replacement of old existing

switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Rewinding of Ceiling fans,Exhaust fan etc. and replacement of ball bearing of fans of various Office	13-04-2015	17-04-2015  at 05:00	17-04-2015  at 05:00
	 
Rewinding of Ceiling fans, Exhaust fan etc. and replacement of ball bearing of fans of various Deptt./Hostels/Offices in Panjab University Campus, Sector-14 and South Campus, Chandigarh. (Period of contract is for the financial year 2015 to 2016).



Date & Time of opening of the Quotations will be intimated later on





 
	Construction Office
	Providing and fixing mild steel  railing for boundary wall of  community centre in Panjab  Universit	27-04-2015	01-05-2015  at 03:30	01-05-2015  at 03:30
	 
Providing and fixing mild steel railing for boundary wall of

community centre in Panjab University South Campus Sector-25,

Chandigarh.

 
	Construction Office
	Construction of boundary wall for community centre in Panjab  University South Campus, Sector-25  C	27-04-2015	01-05-2015  at 03:30	01-05-2015  at 03:30
	 
Construction of boundary wall for community centre in Panjab

University South Campus, Sector-25 Chandigarh.





 
	Construction Office
	Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panj	09-04-2015	16-04-2015  at 05:00	16-04-2015  at 05:00
	 
Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panjab University Campus, Sector 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Construction of Store with Faculty House in Panjab University  Campus, Sector-14, Chandigarh.	24-04-2015	29-04-2015  at 03:30	29-04-2015  at 03:30
	 
Construction of Store with Faculty House in Panjab University

Campus, Sector-14, Chandigarh.





 
	Construction Office
	Construction of Ramp (Phase-II) of U.I.L.S. Building  in P.U. Sector-14, Chandigarh.	23-04-2015	27-04-2015  at 03:30	27-04-2015  at 03:30
	 
Construction of Ramp (Phase-II) of U.I.L.S. Building

in P.U. Sector-14, Chandigarh.





 
	Construction Office
	Renovation of ICSSR building in  Panjab University Sector-14  Chandigarh.	22-04-2015	27-04-2015  at 03:30	27-04-2015  at 03:30
	 
Renovation of ICSSR building in Panjab University Sector-14

Chandigarh.





 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/regulators in Main Guest House	06-04-2015	09-04-2015  at 05:00	09-04-2015  at 05:00
	 
Providing new points and replacement of old existing switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Outsourcing the Services of  Supervisory Staff to oversee  the work of malies in P.U.  Campus	31-03-2015	15-04-2015  at 03:30	15-04-2015  at 03:30
	 
Outsourcing the Services of Supervisory Staff to oversee the work of malies in P.U. Campus, Sector-14 & 25,

Chandigarh (2015-16).



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Outsourcing the work of  Maintenance of Parks and  Open Spaces of Residential  Complex & South Campu	30-03-2015	10-04-2015  at 03:30	10-04-2015  at 03:30
	 
Outsourcing the work of Maintenance of Parks and Open Spaces of Residential Complex & South Campus, Sector-25, Panjab University,

Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panj	30-03-2015	06-04-2015  at 05:00	06-04-2015  at 05:00
	 
Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panjab University Campus, Sector 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Additional Electrical work required at Camp Office of Registrar in Registrar house T1-11 in PU	26-03-2015	01-04-2015  at 05:00	01-04-2015  at 05:00
	 
Additional Electrical work required at Camp Office of Registrar in Registrar house T1-11 in Panjab University Campus, Sector 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing and laying 12" dia sewer  line at Panjab University South  Campus Sector-25 Chandigarh.	13-04-2015	16-04-2015  at 03:30	16-04-2015  at 03:30
	 
Providing and laying 12" dia sewer line at Panjab University South

Campus Sector-25 Chandigarh.





 
	Construction Office
	Construction of pedestrian path  (Phase-II) along Astroturf Hockey  Ground in P.U. Campus, Sector-14	06-04-2015	10-04-2015  at 03:30	10-04-2015  at 03:30
	 
Construction of pedestrian path (Phase-II) along Astroturf Hockey

Ground in P.U. Campus, Sector-14 ,Chandigarh

 
	Construction Office
	Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in PUj	18-03-2015	25-03-2015  at 03:30	25-03-2015  at 03:30
	 
Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panjab University Campus, Sector 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Outsourcing the Services of  Supervisory Staff to oversee  the work of malies in P.U., Sector-14,25	19-03-2015	27-03-2015  at 03:30	27-03-2015  at 03:30
	 
Outsourcing the Services of Supervisory Staff to oversee the work of malies in P.U. Campus, Sector-14 & 25, Chandigarh (2015-16).

 
	Construction Office
	Maintenance of lawns and  hedges and all other plants within  the boundary walls of 22 Nos. 	19-03-2015	27-03-2015  at 03:30	27-03-2015  at 03:30
	 
Maintenance of lawns and hedges and all other plants within the boundary walls of 22 Nos. type-I and 9 Nos. F-type houses and also the road berms in front of these houses in Panjab University Campus, Sector-25, Chandigarh (for 2015-16).

 
	Construction Office
	Providing 8 passenger Elevator	06-04-2015	28-04-2015  at 03:30	28-04-2015  at 03:30
	 
Providing 8 passenger Elevator (2 Nos.) machine room less in Guru Teg Bahadur Bhawan Building in P.U. 



Providing 8 passenger Elevator (Machine Room) with Buy Back of

Existing Lift in Girls Hostel No. 3 (Sarojini Hall) Building in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant  System for the Building of Main  Guest House in PU	24-03-2015	26-03-2015  at 03:30	26-03-2015  at 03:30
	 
RE-tender S/I/T/C of Fire Fighting Hydrant

System for the Building of Main

Guest House in P.U. Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Providing new points and replacement of old existing switches/sockets/regulators in Main Guest House	12-03-2015	18-03-2015  at 03:30	18-03-2015  at 03:30
	 
Providing new points and replacement of old existing switches/sockets/ regulators in Main Guest House in Panjab University Campus, sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Additional Electrical work required at Camp Office of Registrar in Registrar house T1-11 in PU	12-03-2015	20-03-2015  at 03:30	20-03-2015  at 03:30
	 
Additional Electrical work required at Camp Office of Registrar in Registrar house T1-11 in Panjab University Campus, Sector 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Construction of Store with Faculty House in Panjab University  Campus, Sector-14, Chandigarh.	25-03-2015	27-03-2015  at 03:30	27-03-2015  at 03:30
	 
Construction of Store with Faculty House in Panjab University

Campus, Sector-14, Chandigarh.





 
	Construction Office
	Electrical Installation i.e providing computer points in Administrative Office (Examination-IV) in P	09-03-2015	16-03-2015  at 03:30	16-03-2015  at 03:30
	 
Electrical Installation i.e providing computer points in Administrative Office (Examination-IV) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant  System for the Building of Guest  House in P.U. Campus, Sector-14,	09-03-2015	11-03-2015  at 03:30	11-03-2015  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System for the Building of Guest

House in P.U. Campus, Sector-14, Chandigarh.





 
	Public Relations
	Quotations for the printing work of PU News	02-03-2015	09-03-2015  at 04:00	09-03-2015  at 04:00
	 
Quotations for the printing work of PU News



1.    No. of pages approximately

(i)	 82 +4	or	(ii) 60+4.    or     (iii) 40+4

2.   Three options for quotations. These options would be :-

(i) cover paper to be 250 gsm , inner paper to be 100-110 gsm.

(ii) cover paper to be 100-130 gsm,inner paper to be 50-56 gsm.

(iii) 	cover paper to be 170 gsm , inner paper to be 80 gsm.



Date & Time of opening of the Quotations will be intimated later on

 
	A. C. Joshi Library
	Digitization of theses and Implementation of Digital Document Management System at A C Joshi Library	28-02-2015	16-03-2015  at 03:00	16-03-2015  at 03:30
	 
Digitization of theses and Implementation of Digital Document Management System at A C Joshi Library, Panjab University,





 
	Dr. A.P.J. Abdul Kalam Computer Centre
	Tender Document for Setting Up Video Conferencing Room/ Virtual Class Room	27-02-2015	24-03-2015  at 15:00	24-03-2015  at 15:30
	 
Setting up Video Conferencing Room/ Virtual Class Room. CRIKC, Panjab University Sector-14 Chandigarh

Corrigendum/Notice:  >corrigendum for pre-bid for the tender for setting up Video Conferencing Room/ Virtual: corrigendum for pre-bid for the tender for setting up Video Conferencing Room/ Virtual Class Room.




 
	Department of Microbial Biotechnology
	Purchase of Fermenters  and Analytical cum Semi-Preprative HPLC	28-02-2015	21-03-2015  at 16:00	25-03-2015  at 14:30
	 
Tender Document for the Purchase of:

i) Fermenters - 2 (7 litres with working volume of 5 litres and 25 litres with working volume of 20 litres)

ii) Analytical cum Semi-Preprative HPLC Sytem-1

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	TENDER DOCUMENT FOR PROCUREMENT AND LAYING OF OPTICAL FIBRE CABLE.	27-02-2015	24-03-2015  at 03:00	24-03-2015  at 03:30
	 
TENDER DOCUMENT FOR PROCUREMENT AND LAYING OF OPTICAL FIBRE CABLE.





Corrigendum/Notice:  > corrigendum for Tender No.: CC/2/2015 (Procurement and Laying of Optical Fibre Cable): Corrigendum for Tender No.: CC/2/2015 (Procurement and Laying of Optical Fibre Cable)




 
	Construction Office
	Providing Electrical points in Lab No. 6 (1st Floor) in Department of Chemistry in Panjab University	26-02-2015	04-03-2015  at 03:30	04-03-2015  at 03:30
	 
Providing Electrical points in Lab No. 6 (1st Floor) in Department of Chemistry in Panjab University Campus, Sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in PU	23-02-2015	27-02-2015  at 03:30	27-02-2015  at 03:30
	 
Provision of door bells at Suites / Rooms of Main guest house and Golden jubilee guest house in Panjab University Campus, Sector 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Installation of 3 Phase UPS in IT computer lab at UIET Block No 1 in Panjab University, Chandigarh.	26-02-2015	05-03-2015  at 03:30	05-03-2015  at 03:30
	 
Installation of 3 Phase UPS in IT computer lab at UIET Block No 1 in Panjab University, Chandigarh.

 
	Construction Office
	Electrical Installation i.e providing computer points in Administrative Office (Examination-IV)	25-02-2015	05-03-2015  at 03:30	05-03-2015  at 03:30
	 
Electrical Installation i.e providing computer points in Administrative Office (Examination-IV) in Panjab University Campus, Sector-14, Chandigarh.

 
	Conduct Branch
	RE-Tender Notice for hiring of taxis for the session 2015-16 	21-02-2015	05-03-2015  at 04:00	09-03-2015  at 10:00
	 
RE-Tender Notice for hiring of taxis for the session 2015-16 

 
	Construction Office
	Providing & Fixing BRC Fabric Grill in Bhai Ghanaiya Ji Institute of  Health, Panjab University	19-02-2015	27-02-2015  at 03:30	27-02-2015  at 03:30
	 
Providing & Fixing BRC Fabric Grill in Bhai Ghanaiya Ji Institute of Health, Panjab University Campus, Sector-14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of LT panels to be installed in UICET department PU campus, sector  14, Chandigarh	16-02-2015	24-02-2015  at 03:30	24-02-2015  at 03:30
	 
Supply of LT panels to be installed in UICET department PU campus, sector  14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Construction of Store with Faculty House in Panjab University  Campus, Sector-14, Chandigarh	02-03-2015	05-03-2015  at 03:30	05-03-2015  at 03:30
	 
Construction of Store with Faculty House in Panjab University

Campus, Sector-14, Chandigarh





 
	Construction Office
	Rewinding of motors of various  capacity in Panjab University  Campus, Sector-14/25, Chandigarh.	03-03-2015	09-03-2015  at 03:30	09-03-2015  at 03:30
	 
Rewinding of motors of various capacity in Panjab University

Campus, Sector-14/25, Chandigarh.





 
	Construction Office
	Construction of pedestrian path  (Phase-II) along Astroturf Hockey  Ground in P.U. Campus, Sector-14	25-02-2015	02-03-2015  at 03:30	02-03-2015  at 03:30
	 
Construction of pedestrian path

(Phase-II) along Astroturf Hockey

Ground in P.U. Campus, Sector-14 ,

Chandigarh.

 
	Construction Office
	Construction of parking at Community  Centre in Panjab University South  Campus, Chandigarh.	25-02-2015	04-03-2015  at 03:30	04-03-2015  at 03:30
	 
Construction of parking at Community Centre in Panjab University South Campus, Chandigarh.





 
	Construction Office
	Supply of 400 W metal halide lamp single ended, Tubular type, make: Wipro, Philips, Osram	11-02-2015	19-02-2015  at 03:30	19-02-2015  at 03:30
	 
Supply of 400 W metal halide lamp single ended, Tubular type, make: Wipro, Philips, Osram



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing Electrical Fixtures in Confidential Unit in Administrative Office, Panjab University	11-02-2015	19-02-2015  at 03:30	19-02-2015  at 03:30
	 
Providing Electrical Fixtures in Confidential Unit in Administrative Office, Panjab University Campus, Sector - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of Material required for repair/maintenance of Departments, in Panjab University Campus, Sect	11-02-2015	19-02-2015  at 03:30	19-02-2015  at 03:30
	 
Supply of Material required for repair/maintenance of Departments, in Panjab University Campus, Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Repair/Renovation of Teacher Flats &  Director Office in PURC Ludhiana  (Pb).	25-02-2015	02-03-2015  at 03:30	02-03-2015  at 03:30
	 
Repair/Renovation of Teacher Flats &

Director Office in PURC Ludhiana

(Pb).





 
	Construction Office
	Maintenance of Public Health in non-residential  buildings (Arts Block no. 1 to 7)	20-02-2015	25-02-2015  at 03:30	25-02-2015  at 03:30
	 
Maintenance of Public Health in non-residential buildings (Arts Block no. 1 to 7) including Law Deptt. UILS, Youthwelfare, RCC Music Deptt. , Auditoriums, Indian Theatre, Fine Arts, Gandhi Bhawan, Gandhian Studies, AC joshi Library, Student Centre, Emerging Area in Panjab University Campus, Sector-14,

Chandigarh.

 
	Department of Chemistry
	For the purchase of Microwave Synthesis system 	04-02-2015	19-02-2015  at 05:00	20-02-2015  at 03:00
	 
For the purchase of Microwave Synthesis system 

 
	Construction Office
	Renovation of room no. 415 to create  active noise control lab under UGC  special assistance program	19-02-2015	23-02-2015  at 03:30	23-02-2015  at 03:30
	 
Renovation of room no. 415 to create active noise control lab under UGC special assistance programe in UIET block-I in Panjab University, South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Provision of heating system in existing Split AC/Window AC, 1.5/2 Ton in Senate/Syndicate room PU	29-01-2015	06-02-2015  at 03:30	06-02-2015  at 03:30
	 
Provision of heating system in existing Split AC/Window AC, 1.5/2 Ton in Senate/Syndicate room, Administrative office, Panjab University Campus, Sector 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing heating system in AC's of Registrar Office, Administrative Office, PU Campus, Sec -14	29-01-2015	09-02-2015  at 03:30	09-02-2015  at 03:30
	 
Providing heating system in AC's of Registrar Office, Administrative Office, PU Campus, Sec - 14, Chandigarh.





Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of Material required for repair/maintenance of Departments, in Panjab University Campus	29-01-2015	06-02-2015  at 03:30	06-02-2015  at 03:30
	 
Supply of Material required for repair/maintenance of Departments, in Panjab University Campus, Sector  14 & 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Rewiring (Recessed Type) of House no. E1-42 in Panjab University Campus, Sector-14, Chandigarh	29-01-2015	10-02-2015  at 03:30	10-02-2015  at 03:30
	 
Rewiring (Recessed Type) of House no. E1-42 in Panjab University Campus, Sector-14, Chandigarh





 
	Construction Office
	Air Conditioners window type in Chairpersons newly opened room in School of Punjabi Studies, PU	29-01-2015	05-02-2015  at 03:30	05-02-2015  at 03:30
	 
Supply of Air Conditioners window type in Chairpersons newly opened room in School of Punjabi Studies, Arts Block No. 1, PU Campus,



Date & Time of opening of the Quotations will be intimated later on

Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of 400 W metal halide lamp single ended, Tubular type, make: Wipro, Philips, Osram.	29-01-2015	06-02-2015  at 03:30	06-02-2015  at 03:30
	 
Supply of 400 W metal halide lamp single ended, Tubular type, make: Wipro, Philips, Osram.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing points on tables in Senate / Syndicate room, Administrative office, Panjab University Camp	29-01-2015	06-02-2015  at 03:30	06-02-2015  at 03:30
	 
Providing points on tables in Senate / Syndicate room, Administrative office, Panjab University Campus, Sector 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Conduct Branch
	Notice for hiring taxis for the Session 2015-16 (1.4.2015 to 31.3.2016) 	29-01-2015	19-02-2015  at 04:00	19-02-2015  at 04:30
	 
Notice for hiring taxis for the Session 2015-16 (1.4.2015 to 31.3.2016) for various activities particularly for delivery

and collection of examination material to/from the centres located in the state of Punjab as well as Chandigarh.



Venue of Opening : Office of Controller of Examinations, 3rd Floor, P.U., Administrative Block, Sec.14, Chandigarh.

 
	Department of Zoology
	FOR THE PURCHASE OF FLOW CYTOMETER (UNDER THE DST-FIST PROGRAMME)	29-01-2015	02-03-2015  at 05:00	03-03-2015  at 11:00
	 
FOR THE PURCHASE OF FLOW CYTOMETER (UNDER THE DST-FIST PROGRAMME)

 
	Construction Office
	Laying of main cable from meter to pedestal near Girls Hostel No. 8, P.U. Campus, Sec - 25	27-01-2015	30-01-2015  at 03:30	30-01-2015  at 03:30
	 
Laying of main cable from meter to pedestal near Girls Hostel No. 8, P.U. Campus, Sec - 25, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of 62.5 KVA Silent DG Set for the office of Director of Sports (Gymnasium Complex)	27-01-2015	04-02-2015  at 03:30	04-02-2015  at 03:30
	 
Supply of 62.5 KVA Silent DG Set CPCB-II Approved CUMMINS make engine model 4BTAA3.3T-G11, 4 cylinders, inline, 4 stroke cycle, Water cooled turbo charged after cooled, developing 84 BHP at 1500 RPM under NTP conditions of BS:5514. The engine shall be provided with electrical starting arrangement & shall give the electrical output of 62.5 KVA/50KW at 0.8 power factor, 415Volts at the alternator terminal.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing DG Panel and Connection cable for 62.5 KVA Silent DG Set	27-01-2015	04-02-2015  at 03:30	04-02-2015  at 03:30
	 
Providing DG Panel and Connection cable for 62.5 KVA Silent DG Set for the office of Director of Sports (Gymnasium Complex) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) of House no. TII-37 in Panjab University South Campus	27-01-2015	04-02-2015  at 03:30	04-02-2015  at 03:30
	 
Rewiring (Recessed Type) of House no. TII-37 in Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Construction of Guru Teg Bahadur Bhawan Building (Phase-IV) in P.U.Campus, Sector-14, Chandigarh.	04-02-2015	16-02-2015  at 03:30	16-02-2015  at 03:30
	 
Construction of Guru Teg Bahadur Bhawan Building (Phase-IV) in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing & Fixing Vitrified Floor Tiles in Staff Room of Arts Block I & III in the PU	30-01-2015	04-02-2015  at 03:30	04-02-2015  at 03:30
	 
Providing & Fixing Vitrified Floor Tiles in Staff Room of Arts

Block I & III in the Panjab University Campus, Sec-14,

Chandigarh.Providing & Fixing Vitrified Floor Tiles in Staff Room of Arts Block I & III in the Panjab University Campus, Sec-14,

Chandigarh.

 
	Construction Office
	Providing heating system in AC's of Registrar Office, Administrative Office, PU Campus	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Providing heating system in AC's of Registrar Office, Administrative Office, PU Campus, Sec - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing shutter for the meter in UIHMT department, PU Campus, sector - 14, Chandigarh	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Providing shutter for the meter in UIHMT department, PU Campus, sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotations for Supply of Material required for routine electrical maintenance in Panjab University	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Quotations for Supply of Material required for routine electrical maintenance in Panjab University Campus, Sector 14 & 25 Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of flood light HPSV fitting 1 x 400 watt (Model no. WFH 52400 Make Wipro) with 400W HPSV (T)	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Supply of flood light HPSV fitting 1 x 400 watt (Model no. WFH 52400 Make Wipro) with 400W HPSV (T) lamp etc. or equivalent make of Bajaj, Phillips.



Date & Time of opening of the Quotations will be intimated later on





Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotations for Supply of Material required for routine electrical maintenance in Panjab University	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Quotations for Supply of Material required for routine electrical maintenance in Panjab University Campus, Sector 14 & 25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of PVC insulated PVC sheathed aluminium conductor armoured (3.5 core) grade 1100 V	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Supply of PVC insulated PVC sheathed aluminium conductor armoured (3.5 core) grade 1100 V, cable of size 240 mm2. Make Ecko, Polycab, Finolex, Havells. Cable should be confirming to IS 7098 (Part 1) 1988.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing & Fixing Rolling Shutter of Car Garage for House No. T- 1/11, (Registrar's House) in PU	15-01-2015	23-01-2015  at 03:30	23-01-2015  at 03:30
	 
Providing & Fixing Rolling Shutter of Car Garage for

House No. T- 1/11, (Registrar's House) in Panjab

University South Campus, Sector-25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Removing & Refixing the cushion & upholstery of chairs in senate room at administrative block	28-01-2015	02-02-2015  at 03:30	02-02-2015  at 03:30
	 
Removing & Refixing the cushion & upholstery of chairs in senate room at administrative block in P.U. Campus, Sector-14, Chandigarh.

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	TENDER DOCUMENT FOR PURCHASE OF ETHERNET SWITCHES	12-01-2015	03-02-2015  at 03:00	03-02-2015  at 03:30
	 
TENDER DOCUMENT FOR PURCHASE OF ETHERNET SWITCHES

Corrigendum/Notice:  >cc/1/2015: Last Date and Time of submission of tender is extended to:15:00 Hours on Feb. 10, 2015.: Tender No. cc/1/2015.

Last Date and Time of submission of tender is extended to:15:00 Hours on Feb. 10, 2015.
 
	Construction Office
	Providing heating system in AC's of Registrar Office, Administrative Office, PU Campus, Sec - 14, Ch	08-01-2015	14-01-2015  at 03:30	14-01-2015  at 03:30
	 
Providing heating system in AC's of Registrar Office, Administrative Office, PU Campus, Sec - 14, Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Providing shutter for the meter in UIHMT department, PU Campus, sector - 14, Chandigarh	06-01-2015	14-01-2015  at 03:30	14-01-2015  at 03:30
	 
Providing shutter for the meter in UIHMT department, PU Campus, sector - 14, Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of Material required for routine electrical maintenance in Panjab University Campus, Sector 1	02-01-2015	09-01-2015  at 03:30	09-01-2015  at 03:30
	 
Supply of Material required for routine electrical maintenance in Panjab University Campus, Sector 14 & 25 Chandigarh



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of Material required for routine electrical maintenance in Panjab University Campus, Sector 1	02-01-2015	09-01-2015  at 03:30	09-01-2015  at 03:30
	 
Supply of Material required for routine electrical maintenance in Panjab University Campus, Sector 14 & 25 Chandigarh.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Supply of flood light HPSV fitting 1 x 400 watt (Model no. WFH 52400 Make Wipro) with 400W HPSV (T)	02-01-2015	09-01-2015  at 03:30	09-01-2015  at 03:30
	 
Supply of flood light HPSV fitting 1 x 400 watt (Model no. WFH 52400 Make Wipro) with 400W HPSV (T) lamp etc. or equivalent make of Bajaj, Phillips.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	P/L of Reactification of Tiles / Aluminium Fittings and Finishing Items for Vertical Extension	31-12-2014	01-01-2015  at 13:00	01-01-2015  at 13:00
	 
P/L of Reactification of Tiles / Aluminium Fittings and Finishing Items for Vertical Extension of Guru Teg Bahadur Bhawan Building (Remaining Work) in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and fixing stainless steel wire mesh on outside openable window of library at SSGPURC in	26-12-2014	02-01-2015  at 03:30	02-01-2015  at 03:30
	 
Providing and fixing stainless steel wiremesh on outside openable window of library at SSGPURC in Hoshiarpur.



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Quotations for Supply of Flood light for U.I.C.E.T Department	26-12-2014	31-12-2014  at 03:30	31-12-2014  at 03:30
	 
Quotations for Supply of Flood light for U.I.C.E.T Department



Date & Time of opening of the Quotations will be intimated later on

 
	Construction Office
	Installation of automation unit for water harvesting system to be installed at Dusshera Ground, P.U.	26-12-2014	06-01-2015 	06-01-2015 
	 
Installation of automation unit for water harvesting system to be installed at Dusshera Ground, P.U. Campus, Sector-14, Chandigarh

 
	Department of Chemistry
	Tender for FTIR with Specular Reflectance accessory	23-12-2014	12-01-2015  at 17:00	13-01-2015  at 15:00
	 
Tender for purchase of FTIR with Specular Reflectance accessory

 
	Construction Office
	Rewiring (Recessed Type) in E-Type House	23-12-2014	30-12-2014  at 17:00	30-12-2014  at 17:00
	 
Rewiring (Recessed Type) in E-Type House (1 No.) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Replacement of Main cable of Law Auditorium	23-12-2014	30-12-2014  at 17:00	30-12-2014  at 17:00
	 
Replacement of Main cable of Law Auditorium, PU campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Brail Signages and Auditory Signals in the Elevators of Various Buildings of PU	03-01-2015	08-01-2015 	08-01-2015 
	 
Providing Brail Signages and Auditory Signals in the Elevators

of Various Buildings of Panjab University Campus Sector-14

and Sector-25, Chandigarh.

 
	Construction Office
	Electrical Installation and Fixtures in Legal Branch, IInd Floor, Administrative Block, PU	19-12-2014	30-12-2014  at 03:30	30-12-2014  at 03:30
	 
Electrical Installation and Fixtures in Legal Branch, IInd Floor, Administrative Block, Panjab University Campus, Sector -14, Chandigarh.

 
	Construction Office
	Various Tenders	05-01-2015	12-01-2015  at 03:30	12-01-2015  at 03:30
	 
Various Tenders

 
	Conduct Branch
	For the sale of Marked Answer Books & other Waste papers, etc.,	09-12-2014	16-01-2015  at 02:30	16-01-2015  at 03:00
	 
For the sale of Marked Answer Books & other Waste papers, etc.,

 
	A. C. Joshi Library
	For Digitization of theses and Implementation of Digital Document Management System	09-12-2014	29-12-2014  at 03:00	29-12-2014  at 03:30
	 
For Digitization of theses and Implementation of Digital Document Management System

 
	Construction Office
	P/F of P.V.C. Water Tank/G.I. Pipe & Fittings on Top Floor for Construction of Hostel	15-12-2014	17-12-2014  at 03:30	17-12-2014  at 03:30
	 
P/F of P.V.C. Water Tank/G.I. Pipe

& Fittings on Top Floor for Construction of Hostel for International Students and Research Scholars in P.U. South Campus,Chandigarh

 
	Construction Office
	P/L of Reactification of Tiles / Aluminium Fittings and Finishing Items for Vertical Extension	11-12-2014	13-12-2014  at 03:30	13-12-2014  at 03:30
	 
P/L of Reactification of Tiles /

Aluminium Fittings and Finishing Items for Vertical Extension of Guru Teg Bahadur Bhawan Building(Remaining Work) in P.U. Campus,

Sector-14, Chandigarh

 
	Construction Office
	P/L of Reactification of Tiles / Aluminium Fittings and Finishing Items for Vertical Extension	11-12-2014	13-12-2014  at 03:30	13-12-2014  at 03:30
	 
P/L of Reactification of Tiles /

Aluminium Fittings and Finishing Items for Vertical Extension of Guru Teg Bahadur Bhawan Building(Remaining Work) in P.U. Campus,

Sector-14, Chandigarh

 
	Construction Office
	Renovation of Washroom/Toilets of Houses in Panjab University Campus, Sector-14 and South Campus	19-12-2014	24-12-2014  at 03:30	24-12-2014  at 03:30
	 
Renovation of Washroom/Toilets of Houses in Panjab University

Campus, Sector-14 and South Campus, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in E-Type House (1 No.) in Panjab University Campus, Sector-14, Chandigarh	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in E-Type House (1 No.) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in A-Type Houses (27 Nos.) in Panjab University, Sector-14 & South Campus	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in A-Type Houses (27 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.

 
	Construction Office
	Rewiring (Recessed Type) in Warden House (1 No.) in Panjab University Campus, Sector-14, Chandigarh	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in Warden House (1 No.) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in TIV-Type Houses (2 Nos.) in Panjab University South Campus Sector-25	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in TIV-Type Houses (2 Nos.) in Panjab University South Campus Sector-25, Chandigarh

 
	Construction Office
	Rewiring (Recessed Type) in C-Type Houses (8 Nos.) in Panjab University, Sector-14 & South Campus	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in C-Type Houses (8 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.

 
	Construction Office
	Rewiring (Recessed Type) in T-II Type House (1 No.) in Panjab University South Campus, Sector-25	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in T-II Type House (1 No.) in Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Rewiring (Recessed Type) in B-Type Houses (13 Nos.) in Panjab University, Sector-14 & South Campus	08-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Rewiring (Recessed Type) in B-Type Houses (13 Nos.) in Panjab University, Sector-14 & South Campus Sector-25, Chandigarh.

 
	Dr. Harvansh Singh Judge Institute of Dental Sciences & Hospital
	FOR THE PURCHASE OF DENTAL EQUIPMENT FOR MDS COURSE	17-12-2014	19-12-2014  at 04:00	20-12-2014  at 10:00
	 
FOR THE PURCHASE OF DENTAL EQUIPMENT FOR MDS COURSE

Corrigendum/Notice:  >To tenders for purchase of equipment: To tenders for purchase of equipment
 
	Dr. Harvansh Singh Judge Institute of Dental Sciences & Hospital
	FOR THE PURCHASE OF MOBILE DENTAL VAN	17-12-2014	19-12-2014  at 04:00	20-12-2014  at 10:00
	 
FOR THE PURCHASE OF MOBILE DENTAL VAN

Corrigendum/Notice:  >To mobile dental van: To mobile dental van
 
	Construction Office
	Providing Brail Signages and Auditory Signals in Various Buildings of Panjab University Campus Sect	12-12-2014	17-12-2014  at 03:30	17-12-2014  at 03:30
	 
Providing Brail Signages and Auditory Signals in Various

Buildings of Panjab University Campus Sector-14 and

Sector-25, Chandigarh.

 
	Construction Office
	Renovation of Washroom/Toilets of Houses in Panjab University	11-12-2014	15-12-2014  at 03:30	15-12-2014  at 03:30
	 
Renovation of Washroom/Toilets of Houses in Panjab University

Campus, Sector-14 and South Campus, Chandigarh.

 
	Construction Office
	Installation of water harvesting system for development of cricket infrastructure in Dusshera Ground	19-11-2014	28-11-2014  at 03:30	28-11-2014  at 03:30
	 
Installation of water harvesting system for development of cricket infrastructure in Dusshera Ground, P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Landscaping of newly constructed shooting range in Sector 14, Chandigarh	19-11-2014	28-11-2014  at 03:30	28-11-2014  at 03:30
	 
Landscaping of newly constructed shooting range in Sector 14, Chandigarh

 
	Construction Office
	Housing Sacred Birs of Guru Garanth Sahib in Guru Teg Bahadur Bhawan Building in P.U. Campus	25-11-2014	01-12-2014  at 03:30	01-12-2014  at 03:30
	 
Housing Sacred Birs of Guru Garanth Sahib in Guru Teg Bahadur

Bhawan Building in P.U. Campus, Sector-14, Chandigarh

 
	Registration & Stores (R & S)
	NOTICE FOR SUPPLY OF HP TONER/CARTRIDGE FOR PRINTERS	11-11-2014	01-12-2014  at 04:00	01-12-2014  at 04:00
	 
NOTICE FOR SUPPLY OF HP TONER/CARTRIDGE FOR PRINTERS



Date & Time of opening of the Tender will be intimated later on

 
	Construction Office
	Providing Elevator machine room less in Building of Basic-medical Sciences (Block-I & II )	01-12-2014	22-12-2014  at 03:30	22-12-2014  at 03:30
	 
Providing 8 passengers Elevator machine room less in Building of

Basic-medical Sciences (Block-I) in P.U. South Campus, Chandigarh



Providing 8 passengers Elevator machine room less in Building of

Basic-medical Sciences(Block-II) in P.U.South Campus, Chandigarh

 
	Conduct Branch
	Approx. 28 lac Answer Books with 36 pages and 6 lac Answer Books with 40 pages having OMR front	12-11-2014	28-11-2014  at 03:00	28-11-2014  at 04:00
	 
Approximately 28 lac Answer Books with 36 pages and 6 lac Answer Books with 40 pages having OMR front cover containing 3 barcodes.

 
	P.U. Swami Sarvanand Giri Regional Centre
	STATIONERY SHOP TENDER	07-11-2014	28-11-2014  at 03:00	28-11-2014  at 03:00
	 
STATIONERY SHOP TENDER 



Date & Time of opening of the Tenders will be intimated later on

 
	Centre for Stem Cell & Tissue Engineering
	For the supply of Real Time PCR and Cell analyzer (equipment)	05-11-2014	10-11-2014  at 04:00	12-11-2014  at 11:00
	 
For the supply of Real Time PCR and Cell analyzer (equipment)

 
	Construction Office
	Construction of Ramp for Physically Challenged Persons near S.B.I. ATM in Shopping Centre, P.U.	20-11-2014	25-11-2014  at 05:00	25-11-2014  at 05:00
	 
Construction of Ramp for Physically ChallengedPersons near S.B.I. ATM in Shopping Centre, P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing & Fixing M.S. Sheet on Steel Racks in Certificate Section in Administrative Block of PU	20-11-2014	25-11-2014  at 03:30	25-11-2014  at 03:30
	 
Providing & Fixing M.S. Sheet on Steel Racks in Certificate Section in Administrative Block of Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Renovation and Up-Gradation in the room of A.R. (F.D.O. office) Accounts branch in P.U. Campus Sec	12-11-2014	17-11-2014  at 03:30	17-11-2014  at 03:30
	 
Renovation and Up-Gradation in the room of A.R. (F.D.O. office) Accounts branch in P.U. Campus Sec-14, Chandigarh

 
	Construction Office
	Rewiring and Providing of electrical points in Political science department, Panjab University	27-10-2014	05-11-2014  at 03:30	05-11-2014  at 03:30
	 
Rewiring and Providing of electrical points in Political science department, Panjab University Campus, Sector - 14, Chandigarh.

 
	Construction Office
	Providing Metering Panel in B Type houses in Panjab University Campus, Sector - 14, Chandigarh.	31-10-2014	10-11-2014  at 03:30	10-11-2014  at 03:30
	 
Providing Metering Panel in B Type houses (Block B: 229-232, 233-236, 237-240, 241-244, 253-256, 265, 268, 273-276, 281-284) in Panjab University Campus, Sector - 14, Chandigarh.

 
	Construction Office
	Rewiring and Providing of electrical points in Political science department, Panjab University	27-10-2014	05-11-2014  at 03:30	05-11-2014  at 03:30
	 
Rewiring and Providing of electrical points in Political science department, Panjab University Campus, Sector - 14, Chandigarh

 
	Construction Office
	Construction of Toilets for Security Staff/Santry Post Near Gates at Panjab University Campus,	03-11-2014	07-11-2014 	07-11-2014 
	 
Construction of Toilets for Security Staff/Santry Post Near Gates at Panjab University Campus, Sector-14 & 25, Chandigarh.

 
	Construction Office
	Construction of Ramp for Physically Challenged Persons near S.B.I. ATM in Shopping Centre, P.U.	31-10-2014	05-11-2014  at 03:30	05-11-2014  at 03:30
	 
Construction of Ramp for Physically Challenged Persons near S.B.I. ATM in Shopping Centre, P.U. Campus, Sector-14, Chandigarh

 
	A. C. Joshi Library
	Providing & Fixing M.S. Sheet on Steel Racks in Certificate Section in Administrative Block of PU	30-10-2014	03-11-2014  at 03:30	03-11-2014  at 03:30
	 
Providing & Fixing M.S. Sheet on Steel Racks in Certificate Section in Administrative Block of Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Installation of Deep Tubewell in Panjab University Swami Sarvanand Giri Regional Center,Una Road	28-10-2014	31-10-2014  at 03:30	31-10-2014  at 03:30
	 
Installation of Deep Tubewell in Panjab University Swami Sarvanand Giri Regional Center,Una Road Bajwara, Hoshiarpur

 
	Construction Office
	Renovation/Extension of Wall Paneling work of Indian Theatre in P.U. Campus, Sector-14, Chandigarh	22-10-2014	29-10-2014  at 03:30	29-10-2014  at 03:30
	 
Renovation/Extension of Wall Paneling work of Indian Theatre in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of walking trail at Main Ground in Panjab University Campus Sector-14 Chandigarh	14-10-2014	17-10-2014  at 03:30	17-10-2014  at 03:30
	 
Construction of walking trail at Main Ground in Panjab University Campus Sector-14 Chandigarh

 
	Construction Office
	Making Provision of Lighting Arrangement for the approach road to Paramedical Sciences, Block-I a	07-10-2014	13-10-2014  at 03:30	13-10-2014  at 03:30
	 
Making Provision of Lighting Arrangement for the approach

road to Paramedical Sciences, Block-I and Surrounding Areas in

P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and fixing of Seminar Chairs & Lab Tables in the building of Paramedical Sciences(Bloc II)	07-10-2014	13-10-2014  at 03:30	13-10-2014  at 03:30
	 
Providing and fixing of Seminar Chairs & Lab Tables in the building of Paramedical Sciences(Block-II) building in P.U. South

Campus, Chandigarh

 
	Construction Office
	Electrical installation at college branch (ground floor) Administrative Building in PU	14-10-2014	17-10-2014  at 03:30	17-10-2014  at 03:30
	 
Electrical installation at college branch (ground floor) Administrative Building in Panjab University Campus

Sector -14, Chandigarh

 
	Construction Office
	Landscaping of area around the newly renovated Community Center Sector 25, Chandigarh	01-10-2014	16-10-2014  at 03:30	16-10-2014  at 03:30
	 
Landscaping of area around the newly renovated Community Center in South Campus, Sector 25, Chandigarh.

 
	Construction Office
	Resurfacing of existing Volleyball Court in Play ground in P.U. Campus, Sector-14, Chandigarh	01-10-2014	16-10-2014  at 03:30	16-10-2014  at 03:30
	 
Resurfacing of existing Volleyball Court in Play ground in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Resurfacing of existing Football Court in Play ground in P.U. Campus, Sector-14, Chandigarh	01-10-2014	16-10-2014  at 03:30	16-10-2014  at 03:30
	 
Resurfacing of existing Football Court in Play ground in P.U. Campus, Sector-14, Chandigarh

 
	Department of Microbiology
	Auction of the Various items	24-09-2014	01-10-2014  at 11:30	01-10-2014  at 11:30
	 
The Department of Microbiology is going to held the auction of the Various items on 1st October, 2014 at 11:30 a.m. in the Department of Microbiology (old building) BMS, Sector-14, Panjab University, Chandigarh.

 
	Dean College Development Council
	SealeTenders/Expressions of Interest for leasing out Catering Services	23-09-2014	29-09-2014  at 05:00	01-10-2014  at 11:00
	 
Tenders/Expressions of Interest for leasing out Catering Services at Rajiv Gandhi College Bhawan

Corrigendum/Notice:  >Corregendum for Tender dated 23092014 for  leasing out catering services at Rajiv Gandhi College: Corregendum for Tender dated 23092014 for 

 leasing out catering services at Rajiv Gandhi College Bhawan
 
	Construction Office
	Providing & Fixing M.S. Sheet on Steel Racks in Certificate Section in Administrative Block of PU	07-10-2014	13-10-2014 	13-10-2014 
	 
Providing & Fixing M.S. Sheet on Steel Racks in Certificate Section in Administrative Block of Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of elevator in the building of Emerging Area in social science in Panjab University	10-10-2014	15-10-2014  at 03:30	15-10-2014  at 03:30
	 
Provision of elevator in the building of Emerging Area in social science in Panjab University, Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing flood lights at volley ball courts in play ground in the Panjab University campus Sec-14	26-09-2014	01-10-2014  at 03:30	01-10-2014  at 03:30
	 
Providing flood lights at volley ball courts in play ground in the Panjab University campus Sec-14 Chandigarh.

 
	Construction Office
	Fabrication of barricades for UIET & Dental College in Panjab University, South Campus, Sector-25,	26-09-2014	30-09-2014 	30-09-2014 
	 
Fabrication of barricades for UIET & Dental College in Panjab University, South Campus, Sector-25, Chandigarh.

 
	Department of Geography
	Purchase of Hand Held GPS	12-09-2014	22-09-2014  at 15:00	23-09-2014  at 10:30
	 
Professional grade handheld GPS 10 Nos. with equivalent quantity of Field Software and Office Software Including a Base Station for Post Processing the Data to the Department of Geography, Panjab University, Chandigarh as per specifications

 
	University Institute of Engineering & Technology
	AUTION NOTICE	12-09-2014	30-09-2014  at 10:00	30-09-2014  at 10:00
	 
AUTION NOTICE

 
	Construction Office
	Provision of sliding gates at the entrance foyer (GF) and entrance of basement of Admin Block	10-09-2014	17-09-2014  at 03:30	17-09-2014  at 03:30
	 
Provision of sliding gates at the entrance foyer (Ground floor) and entrance of basement of Administrative Block in Panjab

University, Campus, Sector-14, Chandigarh.

 
	Construction Office
	Remaining work SITC of fire hydrant system at Library Building in Panjab University Campus	16-09-2014	19-09-2014  at 03:30	19-09-2014  at 03:30
	 
Remaining work SITC of fire hydrant system at Library Building in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Renovation of Washrooms and Toilets PU Ground (Deptt. Of Directorate of Sports) in Panjab Univ.	15-09-2014	19-09-2014  at 03:30	19-09-2014  at 03:30
	 
Renovation of Washrooms and Toilets PU Ground (Deptt. Of Directorate of Sports) in Panjab University Sector-14 Chandigarh.

 
	Construction Office
	Construction of Women Hostel No. 10 in P.U. South Campus, Chandigarh	15-09-2014	30-09-2014  at 03:30	30-09-2014  at 03:30
	 
Construction of Women Hostel No. 10in P.U. South Campus, Chandigarh

 
	Construction Office
	Making Provision of Ductable Air-Conditioner in (Animal House) Paramedical Sciences (Block-II)	05-09-2014	09-09-2014  at 03:30	09-09-2014  at 03:30
	 
Making Provision of Ductable Air-Conditioner in (Animal House)

Paramedical Sciences (Block-II) building in P.U. South Campus,

Chandigarh

 
	Construction Office
	Providing main cable for Zoology Department in Panjab University Campus, Sector - 14, Chandigarh	05-09-2014	12-09-2014  at 03:30	12-09-2014  at 03:30
	 
Providing main cable for Zoology Department in Panjab University Campus, Sector - 14, Chandigarh

 
	Department of Biophysics
	FOR THE PURCHASE OF  ATOMIC ABSORPTION SPECTROMETER	28-08-2014	30-09-2014  at 02:00	30-09-2014  at 03:00
	 
FOR THE PURCHASE OF ATOMIC ABSORPTION SPECTROMETER

 
	Construction Office
	Installation of Shallow Tubewell in University Institute of Pharmaceutical Science in Panjab Univ.	03-09-2014	09-09-2014  at 03:30	09-09-2014  at 03:30
	 
Installation of Shallow Tubewell in University

Institute of Pharmaceutical Science in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Making provision of Air-Conditions in Coordinators Room and Faculty Cabins in Emerging Area in Sc	25-08-2014	28-08-2014  at 03:30	28-08-2014  at 03:30
	 
Making provision of Air-Conditions in Coordinators Room and Faculty Cabins in Emerging Area in Science & Technology (Block-II)building in P.U. South Campus, Chandigarh

 
	Construction Office
	Renovation of English Auditorium in Panjab University Campus, Sector-14, Chandigarh.	27-08-2014	01-09-2014  at 03:30	01-09-2014  at 03:30
	 
Renovation of English Auditorium in Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Rewiring of Office area (Reception Block G.F & F.F of Gymnasium Complex), Department of Sports in PU	19-08-2014	26-08-2014  at 03:30	26-08-2014  at 03:30
	 
Rewiring of Office area (Reception Block G.F & F.F of Gymnasium Complex), Department of Sports in PU Campus, sector - 14, Chandigarh.

 
	Construction Office
	Treatment of roof for restaurant "The Green Lvy" of UIHMT in Panjab University Campus, Sector-14,	26-08-2014	29-08-2014  at 03:30	29-08-2014  at 03:30
	 
Treatment of roof for restaurant "The Green Lvy" of UIHMT in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Making Provision of Lighting Arrangement for the approach road to Paramedical Sciences, Block-II	19-08-2014	21-08-2014  at 03:30	21-08-2014  at 03:30
	 
Making Provision of Lighting Arrangement for the approach road

to Paramedical Sciences, Block-II and Surrounding Areas in P.U. South Campus, Chandigarh

 
	Construction Office
	Making Provision of Lighting Arrangement for the approach road to Paramedical Sciences, Block-I	19-08-2014	21-08-2014  at 03:30	21-08-2014  at 03:30
	 
Making Provision of Lighting Arrangement for the approach road

to Paramedical Sciences, Block-I and Surrounding Areas in P.U. South Campus, Chandigarh

 
	Dr. Harvansh Singh Judge Institute of Dental Sciences & Hospital
	FOR THE PURCHASE OF DENTAL EQUIPMENT FOR MDS COURSE.	27-08-2014	29-08-2014  at 04:00	01-09-2014  at 02:30
	 
FOR THE PURCHASE OF DENTAL EQUIPMENT FOR MDS COURSE.

Corrigendum/Notice:  >corrigendum to tender: corrigendum to tender
Corrigendum/Notice:  >For the purchase of equipment to start MDS course in the Institute: For the purchase of equipment to start MDS course in the Institute
Corrigendum/Notice:  >DateTime for opening of Technical bids has been postponed: DateTime for opening of Technical bids has been postponed
Corrigendum/Notice:  >DateTime for opening of Financial bids: DateTime for opening of Financial bids 14.10.2014 at 2.30 p.m.
Corrigendum/Notice:  >Regarding the demonstration of Equipment: Regarding the demonstration of Equipment
 
	Department of Chemistry
	For the purchase of instrument ( Ellipsometer).	31-07-2014	22-08-2014  at 05:00	23-08-2014  at 03:00
	 
For the purchase of instrument ( Ellipsometer)

 
	Registration & Stores (R & S)
	Various Items	31-07-2014	20-08-2014  at 04:00	20-08-2014  at 04:00
	 
Various Items



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Various Tenders	14-08-2014	05-09-2014  at 03:30	05-09-2014  at 03:30
	 
Various Tenders

 
	Construction Office
	Construction of Paramedical Sciences Block-I& II in P.U. South Campus, Chandigarh	14-08-2014	21-08-2014  at 03:30	21-08-2014  at 03:30
	 
Construction of Paramedical Sciences Block-I & II in P.U. South Campus,

Chandigarh

 
	Construction Office
	Plinth Protection in the Auditorium of Chemistry Deptt. in P.U. Sector-14, Chandigarh	08-08-2014	13-08-2014  at 03:30	13-08-2014  at 03:30
	 
Plinth Protection in the Auditorium of Chemistry Deptt. in P.U. Sector-14, Chandigarh

 
	Construction Office
	Renovation of Wash room/toilets of Deptt. of Law in Panjab University Campus, Sector-14, Chandigar	07-08-2014	13-08-2014  at 03:30	13-08-2014  at 03:30
	 
Renovation of Wash room/toilets of Deptt. of Law in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Re-carpeting of road from alumni house to Govt. school, P.U. South Campus, Sector-25, Chandigarh.	06-08-2014	11-08-2014  at 03:30	11-08-2014  at 03:30
	 
Re-carpeting of road from alumni house to Govt. school, P.U. South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Providing LPG Gas Pipe Line with fittings in Practical Labs- I & II for New Building of Bio-Chem.	28-07-2014	31-07-2014  at 03:30	31-07-2014  at 03:30
	 
Providing LPG Gas Pipe Line with fittings in Practical Labs- I & II for New Building of Bio-Chemistry (2nd floor) in Basic Medical Sciences (Block-II) in P.U. South Campus, Chandigarh

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14/25, Chandigarh.	04-08-2014	08-08-2014  at 03:30	08-08-2014  at 03:30
	 
Rewinding of motors of various capacity in Panjab University

Campus, Sector-14/25, Chandigarh.

 
	Construction Office
	Landscaping of area around the newly renovated Community Center in South Campus, Sector 25, Chandiga	23-07-2014	01-08-2014  at 03:30	01-08-2014  at 03:30
	 
Landscaping of area around the newly renovated Community Center in South Campus, Sector 25, Chandigarh.

 
	Construction Office
	Landscaping in new building of Biomedical Sciences, South Campus, Sector 25, Chandigarh.	23-07-2014	01-08-2014  at 03:30	01-08-2014  at 03:30
	 
Landscaping in new building of Biomedical Sciences, South Campus, Sector 25, Chandigarh.

 
	Construction Office
	Landscaping of Emerging Areas Block in South Campus, Sector 25, Chandigarh.	23-08-2014	01-08-2014  at 03:30	01-08-2014  at 03:30
	 
Landscaping of Emerging Areas Block in South Campus, Sector 25, Chandigarh.

 
	Construction Office
	Installation of Shallow Tubewell in University Institute of Pharmaceutical Sciences	30-07-2014	04-08-2014  at 03:30	04-08-2014  at 03:30
	 
Installation of Shallow Tubewell in University Institute of Pharmaceutical Sciences

 
	Construction Office
	Providing LPG Gas Pipe Line with fittings for Teaching Labs in the Department of Microbiology Bui	18-07-2014	22-07-2014  at 03:30	22-07-2014  at 03:30
	 
Providing LPG Gas Pipe Line with fittings for Teaching Labs in the Department of Microbiology Building of Paramedical Sciences (Block-I) in P.U. South Campus, Chandigarh

 
	Construction Office
	Erection of Cassette Type Air- Conditioners for the Building of Paramedical Sciences Block-I	16-07-2014	18-07-2014  at 03:30	18-07-2014  at 03:30
	 
Erection of Cassette Type Air-Conditioners for the Building of

Paramedical Sciences Block-I in P.U. South Campus, Chandigarh.

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant System for the Building of Paramedical Sciences Block-II in P.U.	14-07-2014	16-07-2014  at 03:30	16-07-2014  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System for the Building of

Paramedical Sciences Block-II in P.U. South Campus, Chandigarh

 
	Construction Office
	Erection of Ductable A.C. Unit for the Building of 10 meters shooting range in P.U. Campus	14-07-2014	16-07-2014  at 03:30	16-07-2014  at 03:30
	 
Erection of Ductable A.C. Unit for the Building of 10 meters shooting range in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant System for the Building of Paramedical Sciences Block-I in P.U.	14-07-2014	16-07-2014  at 03:30	16-07-2014  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System for the Building of

Paramedical Sciences Block-I in P.U. South Campus, Chandigarh

 
	Construction Office
	Recarpeting with 25mm thick Premix Bitumen Concrete in Parking of Zoology Department in Panjab Unive	21-07-2014	25-07-2014  at 03:30	25-07-2014  at 03:30
	 
Recarpeting with 25mm thick Premix Bitumen Concrete in Parking of Zoology Department in Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Re-carpeting with 40mm Thick Semidence Bitumen Concrete in Parking of Youth Hostel Department in Pan	21-07-2014	25-07-2014  at 03:30	25-07-2014  at 03:30
	 
Re-carpeting with 40mm Thick Semidence Bitumen Concrete in Parking of YouthHostel Department in Panjab University

Campus, sector-14, Chandigarh

 
	Construction Office
	Up gradation of water supply system at B -Type houses in P.U. campus sec-14 Chandigarh.	11-07-2014	16-07-2014  at 03:30	16-07-2014  at 03:30
	 
Up gradation of water supply system at B -Type houses in P.U. campus sec-14 Chandigarh.

 
	Construction Office
	Repairing the roof of the mumty and toilet/bath of 'D’ type houses in the P.U. Campus, Sector-14,	14-07-2014	18-07-2014  at 03:30	18-07-2014  at 03:30
	 
Repairing the roof of the mumty and toilet/bath of 'D’ type houses in the P.U. Campus, Sector-14, Chandigarh.

 
	Directorate of Sports
	FOR THE PURCHASE OF SPORTS UNIFORMS  DIRECTORATE OF SPORTS	25-06-2014	22-07-2014  at 10:00	22-07-2014  at 11:00
	 
FOR THE PURCHASE OF SPORTS UNIFORMS 

( DIRECTORATE OF SPORTS )

 
	Directorate of Sports
	FOR THE PURCHASE OF SPORTS EQUIPMENTS ( For the campus )	25-06-2014	22-07-2014  at 10:00	22-07-2014  at 11:00
	 
FOR THE PURCHASE OF SPORTS EQUIPMENTS 

( For the campus)

Corrigendum/Notice:  >CORRIGENDUM: CORRIGENDUM There are some changes in Tender No.2453 dated 25.6.2014 at Sr.No.1 in its Appendixe‘B’, ‘C’ and ‘E’
 
	Directorate of Sports
	FOR THE PURCHASE OF SPORTS EQUIPMENTS	25-06-2014	22-07-2014  at 10:00	22-07-2014  at 11:00
	 
FOR THE PURCHASE OF SPORTS EQUIPMENTS

Corrigendum/Notice:  >CORRIGENDUM: There are some changes in the Display date of Tender Nos. 2452 dated 25.6.2014 (For the Purchase of Sports Uniform for Campus), 2453 dated 25.6.2014 (For the Purchase of Sports Equipment for Campus) , 2454 dated 25.6.2014 (For the Purchase of Sports Uniforms for Directorate of Sports)2455 dated 25.6.2014 (For the Purchase of Sports Equipment for Directorate of Sports).
 
	Directorate of Sports
	FOR THE PURCHASE OF SPORTS EQUIPMENTS  Motor Boat (Rescue Boat)	25-06-2014	22-07-2014  at 10:00	22-07-2014  at 11:00
	 
FOR THE PURCHASE OF SPORTS EQUIPMENTS 

Motor Boat (Rescue Boat)

 
	Directorate of Sports
	FOR THE PURCHASE OF SPORTS UNIFORMS	25-06-2014	22-07-2014  at 10:00	22-07-2014  at 11:00
	 
FOR THE PURCHASE OF SPORTS UNIFORMS

 
	Construction Office
	Installation of Shallow Tubewell in University Institute of Pharmaceutical Science in Panjab Univ.	09-07-2014	14-07-2014  at 03:30	14-07-2014  at 03:30
	 
Installation of Shallow Tubewell in University Institute of Pharmaceutical Science in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Fabrication of Aluminium Cabin for storage of Answer Sheets in Basement of Aruna Ranjeet Chandra Hal	11-07-2014	16-07-2014  at 03:30	16-07-2014  at 03:30
	 
Fabrication of Aluminium Cabin for storage of Answer Sheets in Basement of Aruna Ranjeet Chandra Hall in the Panjab

University Campus, Sec-14 Chandigarh

 
	Construction Office
	Providing LPG Gas Pipe Line with fittings for Teaching Labs in the Department of Microbiology	30-06-2014	02-07-2014  at 03:30	02-07-2014  at 03:30
	 
Providing LPG Gas Pipe Line with fittings for Teaching Labs in the Department of Microbiology Building of Paramedical Sciences (Block-I) in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and fixing of Ducts Covers and C.I. Work of Vth Storey for the building of Hostel	30-06-2014	02-07-2014  at 03:30	02-07-2014  at 03:30
	 
Providing and fixing of Ducts Covers and C.I. Work of Vth Storey for the building of Hostel for International

Students and Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Erection of Street Light Pole, Cable Bracket and Fittings in the Parking Area Near Emerging Area	16-06-2014	18-06-2014  at 03:30	18-06-2014  at 03:30
	 
Erection of Street Light Pole, Cable Bracket and Fittings in the Parking Area Near Emerging Area Buildings in P.U. South Campus and Backside of Emerging Area Building in P.U.

Campus, Sector-14, Chandigarh

 
	Construction Office
	Finishing Items i.e. C.C. 1:2:4 Flooring, Tile Terracing, Brick Work & Pressed Steel ChowkhatsWork	16-06-2014	18-06-2014  at 03:30	18-06-2014  at 03:30
	 
Finishing Items i.e. C.C. 1:2:4 Flooring, Tile Terracing, Brick Work & Pressed Steel Chowkhats Work for Construction of 11 K.V.A. Sub -Station for Dr. Harvansh Singh Judge

Institute of Dental Science in P.U. South Campus, Chandigarh

 
	Department of Microbiology
	TENDER DOCUMENT FOR THE PURCHASE OF: i) FERMENTATION FACILITY ii) SOLID STATE FERMENTER	09-06-2014	05-07-2014  at 04:00	07-07-2014  at 03:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF:

i) FERMENTATION FACILITY

ii) SOLID STATE FERMENTER

 
	Construction Office
	Renovation of Shopping Complex in P.U. South Campus Sec-25, Chandigarh.	23-06-2014	27-06-2014  at 03:30	27-06-2014  at 03:30
	 
Renovation of Shopping Complex in P.U. South Campus Sec-25, Chandigarh.

 
	Centre for Distance and Online Education
	TENDER FOR PRINTING and binding ETC.	06-06-2014	26-06-2014  at 04:00	26-06-2014  at 04:00
	 
TENDER FOR PRINTING and binding ETC.





Date & Time of opening of the Tenders will be intimated later on

 
	Centre for Distance and Online Education
	TENDER FOR type-setting	06-06-2014	26-06-2014  at 04:00	26-06-2014  at 04:00
	 
TENDER FOR type-setting



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Recarpeting of road in front of Examination hall building in Panjab University Campus, Sector-14,	11-06-2014	16-06-2014  at 03:30	16-06-2014  at 03:30
	 
Recarpeting of road in front of Examination hall building in Panjab University Campus, Sector-14, Chandigarh.

 
	Centre for Distance and Online Education
	FOR SUPPLY OF PAPERS AND OTHER MATERIAL ETC.	05-06-2014	26-06-2014  at 04:00	26-06-2014  at 04:00
	 
FOR SUPPLY OF PAPERS AND OTHER MATERIAL ETC.



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Dismantling and Relaying of slab in D.U.I. office in Vice Chancellor's block in P.U. Campus	06-06-2014	11-06-2014  at 03:30	11-06-2014  at 03:30
	 
Dismantling and Relaying of slab in D.U.I. office in Vice Chancellor's block in P.U. Campus Sector-14, Chandigarh

 
	Construction Office
	Providing sprinkler system/irrigation system for Hockey Synthetic Turf in P.U. Campus, Sector-14,	11-06-2014	16-06-2014  at 03:30	16-06-2014  at 03:30
	 
Providing sprinkler system/irrigation system for Hockey Synthetic Turf in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Guest Rooms/Director's Residence in Panjab University Regional Centre, Ludhiana	16-06-2014	23-06-2014  at 03:30	23-06-2014  at 03:30
	 
Renovation of Guest Rooms/Director's Residence in Panjab University Regional Centre, Ludhiana

 
	Construction Office
	Providing and laying semidence bituminous concrete 40mm thick on existing WBM for Indian Theatre	11-06-2014	16-06-2014  at 03:30	16-06-2014  at 03:30
	 
Providing and laying semidence bituminous concrete 40mm thick on existing WBM for Indian Theatre parking in Panjab University, sector-14, Chandigarh.

 
	Construction Office
	Providing and fixing Granite Marble Stone, Plaster Work & Dismantling Work In Lift-well	05-06-2014	09-06-2014  at 03:30	09-06-2014  at 03:30
	 
Providing and fixing Granite Marble Stone, Plaster Work & Dismantling Work In Lift-well for College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and fixing S.S. Railing in Stairs at Hostel for International Students	02-06-2014	04-06-2014  at 03:30	04-06-2014  at 03:30
	 
Providing and fixing S.S. Railing in Stairs at Hostel for International Students and Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Marble Stone, Plaster Work & Dismantling Work In Lift-well for Girls Hostel No. 9 in P.U.	05-06-2014	09-06-2014 	09-06-2014 
	 
Marble Stone, Plaster Work & Dismantling Work In Lift-well for

Girls Hostel No. 9 in P.U. South Campus, Chandigarh

 
	Construction Office
	External Finishing Items for the Building of Hostel for International Student and Research Scholar	04-06-2014	06-06-2014  at 03:30	06-06-2014  at 03:30
	 
External Finishing Items for the Building of Hostel for International Students and Research Scholars in P.U. South Campus, Chandigarh

 
	Controller of Examinations
	Baroda Green Marble & Toughened Reflective Glass for the Construction of International StudentHostel	02-06-2014	04-06-2014  at 03:30	04-06-2014  at 03:30
	 
P/L of Baroda Green Marble & Toughened Reflective Glass for the Construction of Hostel for International Students and

Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing Electrical Installation (G.F. to 4th Floor) for the Building of Hostel	29-05-2014	02-06-2014  at 03:30	02-06-2014  at 03:30
	 
Providing Electrical Installation (G.F. to 4th Floor) for the Building of Hostel for International Students and Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Renovation of Wash room/Toilets (FF) at A.C. Joshi Library in Panjab University Campus, Sector-14,	02-06-2014	06-06-2014  at 03:30	06-06-2014  at 03:30
	 
Renovation of Wash room/Toilets (FF) at A.C. Joshi Library in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of Parking in Physics Department in Panjab University Campus, Sector-14, Chandigarh.	02-06-2014	06-06-2014  at 03:30	06-06-2014  at 03:30
	 
Construction of Parking in Physics Department in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Electrical Installation (Remaining Work) G.F. to 4th Floor for the Building of Hostel	29-05-2014	02-06-2014  at 03:30	02-06-2014  at 03:30
	 
Providing Electrical Installation(Remaining Work) G.F. to 4th Floor for the Building of Hostel for International Students and Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Construction of Car parking for 100 bedded hospital, dental college in P. U. South Campus	28-05-2014	03-06-2014  at 03:30	03-06-2014  at 03:30
	 
Construction of Car parking for 100 bedded hospital, dental college in Panjab University South Campus, Chandigarh.

 
	Construction Office
	Recarpeting of road in front of Examination hall building in Panjab University Campus, Sector-14,	26-05-2014	30-05-2014  at 03:30	30-05-2014  at 03:30
	 
Recarpeting of road in front of Examination hall building in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of Boundary Wall in Women Hostel No. 5 in Panjab University , Sector-14, Chandigarh	28-05-2014	03-06-2014  at 03:30	03-06-2014  at 03:30
	 
Construction of Boundary Wall in Women Hostel No. 5 in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Up-gradation of water supply system G to E-I Type houses in P.U. campus, sector-14 Chandigarh.	30-05-2014	04-06-2014  at 03:30	04-06-2014  at 03:30
	 
Up-gradation of water supply system G to E-I Type houses in P.U. campus, sector-14 Chandigarh.

 
	Dean Students Welfare
	For contractorship of Messes/canteen and shops of PU hostels for the session 2014-15.	15-05-2014	23-05-2014  at 05:00	29-05-2014  at 09:30
	 
Applications on the prescribed proforma obtainable from the DSW Office on payment of Rs.250/-, are invited from the interested persons for Contractorship for the Messes / Canteens and Shops in Punjab University campus, Chd. SSGPURC Bajwara, Hoshiarpur & Regional Centre, Ludhiana Hostels for the session 2014-15. The same must be submitted in the DSW office P.U.Chd. by 23.05.2014 upto 5.00 p.m. Interview shall be held on 29th May’ 2014 in case of messes / canteens and 30th May’ 2014 in case of Hostel shops at 9.30 a.m. in the office of the DSW (Student Centre, Ist Floor). No separate interview letters will be sent.

 
	Construction Office
	Providing and laying semidence bituminous concrete 40mm thick on existing WBM for Indian Theatre	20-05-2014	26-05-2014  at 03:30	26-05-2014  at 03:30
	 
Providing and laying semidence bituminous concrete 40mm thick on existing WBM for Indian Theatre parking in Panjab University, sector-14, Chandigarh

 
	Construction Office
	Renovation of houses B block (49-96) in Panjab University Campus, Sector-14, Chandigarh.	20-05-2014	26-05-2014  at 03:30	26-05-2014  at 03:30
	 
Renovation of houses B block (49-96) in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of scooter parking for 100 bedded hospital, dental college in P.U. South Campus	16-05-2014	21-05-2014  at 03:30	21-05-2014  at 03:30
	 
Construction of scooter parking for 100 bedded hospital, dental college in Panjab University South Campus,

Chandigarh.

 
	Construction Office
	Construction of padestrian path along Astroturf Hockey Ground in P. U. Campus, Sector-14	16-05-2014	21-05-2014  at 03:30	21-05-2014  at 03:30
	 
Construction of padestrian path along Astroturf Hockey Ground in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Providing and fixing Granite Marble Stone, Plaster Work & Dismantling Work In Lift-well	15-05-2014	19-05-2014  at 03:30	19-05-2014  at 03:30
	 
Providing and fixing Granite Marble Stone, Plaster Work &

Dismantling Work In Lift-well for Vertical Extension of Guest House (2nd phase) Building in P.U.Campus, Sector-14, Chandigarh

 
	Construction Office
	Additional Partitions in 2nd & 3rd floor of Paramedical Sciences Block-II building (2nd phase)	15-05-2014	19-05-2014  at 03:30	19-05-2014  at 03:30
	 
Additional Partitions in 2nd & 3rd floor of Paramedical Sciences Block-II building (2nd phase) in P.U. South Campus, Chandigarh

 
	Construction Office
	Supply & carriage of Ordinary Portland Cement 43 grade including unloading and stacking at store	05-05-2014	08-05-2014  at 03:30	08-05-2014  at 03:30
	 
Supply & carriage of Ordinary Portland Cement 43 grade including unloading and stacking at store of P.U. sector 25,

Chandigarh.

 
	Construction Office
	Outsourcing the Services of Supervisory Staff to oversee the work of malies in P.U. , Sector-14 & 25	30-04-2014	08-05-2014  at 03:30	08-05-2014  at 03:30
	 
Outsourcing the Services of Supervisory Staff to oversee the work of malies in P.U. Campus, Sector-14 & 25, Chandigarh.

 
	Construction Office
	Finishing Miscellaneous Items for The Construction of Paramedical Sciences, Block-II (2nd phase)	25-04-2014	29-04-2014  at 03:30	29-04-2014  at 03:30
	 
Finishing Miscellaneous Items for The Construction of Paramedical Sciences, Block-II (2nd phase) in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and fixing Granite Marble Stone, Plaster Work & Dismantling Work In Lift-well for BH 8	25-04-2014	29-04-2014  at 03:30	29-04-2014  at 03:30
	 
Providing and fixing Granite Marble Stone, Plaster Work &

Dismantling Work In Lift-well for Boys Hostel No. 8 in P.U. South Campus, Chandigarh

 
	Construction Office
	For Developing of Dusshera Ground into Cricket Ground, Sector-14, Chandigarh	16-04-2014	06-05-2014  at 03:30	06-05-2014  at 03:30
	 
For Developing of Dusshera Ground into Cricket Ground, Sector-14, Chandigarh by engaging Head Mali and Malies through outsourcing by Contractual Agency



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Various Tender	30-04-2014	14-05-2014  at 03:30	14-05-2014  at 03:30
	 
Sr.no. Name of work Estimated Cost Earnest Money Time Limit

1. Provision of additional bath rooms in “A” type

houses in Panjab University Campus Sector-14,

Chandigarh. Rs. 65.00 Lacs Rs. 1.30 Lacs 6 Months

2. Renovation of the outer reading hall and its

extension with main University Library in

Panjab University Campus, Sector -14

Chandigarh Rs. 33.00 Lacs Rs. 0.66 Lacs 4 Months

3. Re-carpeting of student & staff car parking

conversion of bricks paved parking area into

bitumenous parking at U.I.E.T. in P.U. south

campus Chandigarh.  Rs. 42.50 Lacs Rs. 0.85 Lacs  3 Months

4. Providing and fixing PVC pipe line for

irrigation/tursery water of green belt parks in

Panjab University campus sector-25,

Chandigarh. Rs. 80.00 Lacs Rs. 1.60 Lacs  9 Months

Corrigendum/Notice:  >CORRIGENDUM: read as “Providing and laying PVC pipe line for tertiary water supply for irrigation of green belt/parks in at Panjab University South Campus sector25 Chandigarh” instead of “Providing and fixing PVC pipe line for irrigation/tursery water of green belt parks in Panjab University campus sector25, Chandigarh.”
 
	Construction Office
	White washing and painting at Library in Panjab University Regional Centre Ludhiana.	17-04-2014	23-04-2014  at 03:30	23-04-2014  at 03:30
	 
White washing and painting at Library in Panjab University

Regional Centre Ludhiana.

 
	Construction Office
	White washing and painting at Auditorium in Panjab University Regional Centre Ludhiana.	17-04-2014	23-04-2014  at 03:30	23-04-2014  at 03:30
	 
White washing and painting at Auditorium in Panjab University

Regional Centre Ludhiana.

 
	Construction Office
	White washing and painting at Law Deptt. in Panjab University Regional Centre Ludhiana.	17-04-2014	23-04-2014  at 03:30	23-04-2014  at 03:30
	 
White washing and painting at Law Deptt. in Panjab University

Regional Centre Ludhiana.

 
	Construction Office
	P/L of Exposed G.I. Work & Fittings for the Construction of Hostel for International Students	11-04-2014	16-04-2014  at 03:30	16-04-2014  at 03:30
	 
P/L of Exposed G.I. Work & Fittings for the Construction of

Hostel for International Students and Research Scholars in P.U. South Campus, Chandigarh

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	FOR PROCUREMENT OF U V Spectrophotometer	29-03-2014	28-04-2014  at 11:00	28-04-2014  at 11:30
	 
FOR PROCUREMENT OF U V Spectrophotometer

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	FOR PROCUREMENT OF EQUIPMENT (Various items)	29-03-2014	28-04-2014  at 11:00	28-04-2014  at 11:30
	 
FOR PROCUREMENT OF EQUIPMENT (Various items)



Sr. No Item Name Quantity

1 Laser multi function Printer 40

2 Online UPS 10 KVA 1

3 Scanjet 1

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	FOR PROCUREMENT OF EQUIPMENT (Various items)	29-03-2014	28-04-2014  at 11:00	28-04-2014  at 11:30
	 
FOR PROCUREMENT OF EQUIPMENT (Various items)



Sr. Item Name Quantity

1 Desktop 40

2 Laptops with carry case 40

3 Mini Laptop 4

4 Server 1

5 Workstation 1

Corrigendum/Notice:  >Corrigendum: Corrigendum
 
	Construction Office
	Outsourcing the work of Maintenance of Parks and Open Spaces of Residential Complex & South Campus,	07-04-2014	21-04-2014  at 03:30	21-04-2014  at 03:30
	 
Outsourcing the work of Maintenance of Parks and Open Spaces of Residential Complex & South Campus, Sector-25, P.U., Chd.

 
	University Institute of Pharmaceutical Sciences
	FOR THE PURCHASE OF DIFFERENTIAL SCANNING CALORIMETER	27-03-2014	17-04-2014  at 05:00	21-04-2014  at 04:00
	 
FOR THE PURCHASE OF DIFFERENTIAL SCANNING CALORIMETER

 
	Construction Office
	Cleaning of water tanks & fixing of BRC Fabric Grill at TF and NTF in P.U. Campus, Sector14	31-03-2014	04-04-2014  at 03:30	04-04-2014  at 03:30
	 
Cleaning of water tanks & fixing of BRC Fabric Grill

at TF and NTF in Panjab University Campus, Sector-

14, Chandigarh.

 
	Construction Office
	Plaster and painting work on backside wall of Main Guest House in P.U. Campus, Sector-14	31-03-2014	04-04-2014  at 03:30	04-04-2014  at 03:30
	 
Plaster and painting work on backside wall of Main

Guest House in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	P/L Water Proofing & Floor Tiles etc. for the Completion of 5th Storey of Hostel for International	27-03-2014	31-03-2014  at 03:30	31-03-2014  at 03:30
	 
P/L Water Proofing & Floor Tiles etc. for the Completion of 5th Storey of Hostel for International Students

and Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & T	20-03-2014	24-03-2014  at 03:30	24-03-2014  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Technology (Block-IV) in P.U. South Campus, Chandigarh

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical	20-03-2014	24-03-2014  at 03:30	24-03-2014  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical Sciences, Block-II in P.U. South Campus, Chandigarh

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science tech	20-03-2014	24-03-2014  at 03:30	24-03-2014  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Technology (Block-II) in P.U. South Campus, Chandigarh

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science Tech	20-03-2014	24-03-2014  at 03:30	24-03-2014  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Technology (Block-III) in P.U. South Campus, Chandigarh

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical	20-03-2014	24-03-2014  at 03:30	24-03-2014  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical Sciences, Block-I in P.U. South Campus, Chandigarh

 
	Construction Office
	Finishing & Miscellaneous Items for The Construction of Paramedical Sciences, Block-I _2nd Phase	19-03-2014	20-03-2014  at 13:00	24-03-2014  at 15:30
	 
Finishing & Miscellaneous Items for The Construction of Paramedical Sciences, Block-I _2nd Phase

 
	Construction Office
	Finishing Items i.e. Plaster, Tiles, Distempering Work for the 5th Storey of Hostel for Internationa	19-03-2014	24-03-2014  at 13:00	26-03-2014  at 15:30
	 
Finishing Items i.e. Plaster, Tiles, Distempering Work for the 5th Storey of Hostel for International Students and Research Scholars

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Tech	19-03-2014	20-03-2014  at 13:00	24-03-2014  at 15:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Technology _Block-II_.pdf

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical Sci	19-03-2014	20-03-2014  at 13:00	24-03-2014  at 15:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical Sciences, Block-I

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical Sci	19-03-2014	20-03-2014  at 13:00	24-03-2014  at 15:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 160KVA DG Set for The Building of Paramedical Sciences, Block-II

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Tech	19-03-2014	20-03-2014  at 13:00	24-03-2014  at 15:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Technology _Block-III

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Tech	19-03-2014	20-03-2014  at 13:00	24-03-2014  at 15:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Science & Technology _Block-IV

 
	Construction Office
	Construction of 10 Nos. Houses Type-I _five Storey_ in P.U. South Campus, Chandigarh	18-03-2014	26-03-2014  at 13:00	02-04-2014  at 13:00
	 
Construction of 10 Nos. Houses Type-I five Story in P.U. South Campus, Chandigarh. Construction of 10 Nos. Houses Type-I _five Storey_ in P.U. South Campus, Chandigarh

 
	Construction Office
	Electrical Installation Work in 11 K.V.A. Sub-Station for Dr. Harvansh Singh Judge Institute of Dent	18-03-2014	19-03-2014  at 13:00	21-03-2014  at 15:30
	 
Electrical Installation Work in 11 K.V.A. Sub-Station for Dr. Harvansh Singh Judge Institute of Dental Science

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	PROCUREMENT OF EQUIPMENT ( Water purification unit )	15-03-2014	15-04-2014  at 11:00	15-04-2014  at 11:30
	 
PROCUREMENT OF EQUIPMENT ( Water purification unit )

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	PROCUREMENT OF EQUIPMENT ( Electronic Balance,Semi micro weighing Balance )	15-03-2014	15-04-2014  at 11:00	15-04-2014  at 11:30
	 
PROCUREMENT OF EQUIPMENT ( Electronic Balance,Semi micro weighing Balance )

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	PROCUREMENT OF EQUIPMENT(Generator)	15-03-2014	15-04-2014  at 11:00	15-04-2014  at 11:30
	 
PROCUREMENT OF EQUIPMENT(Generator)

 
	Construction Office
	Surface dressing of the surrounding Area of Emerging Area in Science & Technology, Block II & III	17-03-2014	19-03-2014  at 03:30	19-03-2014  at 03:30
	 
Surface dressing of the surrounding Area of Emerging

Area in Science & Technology, Block II & III in

Panjab University South Campus, Sector-25,

Chandigarh.

 
	Construction Office
	Providing and Fixing of Multi Play Station in Park in Residential Area near Mori Gate, PU	12-03-2014	20-03-2014  at 03:30	20-03-2014  at 03:30
	 
Providing and Fixing of Multi Play Station in Park in Residential Area near Mori Gate, Panjab University, Sector-14, Chandigarh.

 
	Construction Office
	Maintenance of Public Health in non-residential buildings (Arts Block no. 1 to 7)	12-03-2014	19-03-2014  at 03:30	19-03-2014  at 03:30
	 
Maintenance of Public Health in non-residential

buildings (Arts Block no. 1 to 7) including law

deptt. UILS, Youthwelfare, RCC music deptt. ,

Auditoriums, Indian Theatre, Fine Arts, Gandhi Bhawan, Gandhian Studies, AC joshi Library, Student Centre, Emerging Area in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Erection of Air-Conditioners for Emerging Area in Social Sciences Building in P.U. Campus	10-03-2014	12-03-2014  at 03:30	12-03-2014  at 03:30
	 
Erection of Air-Conditioners for Emerging Area in Social Sciences Building in P.U. Campus, Sector-

14, Chandigarh

 
	Construction Office
	Construction of approach road & parking for 10 mt. indoor shooting range in Panjab University	12-03-2014	18-03-2014  at 03:30	18-03-2014  at 03:30
	 
Construction of approach road & parking for 10 mt. indoor shooting range in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of Foot Path for Emerging Area social Science Block in Panjab University Campus	11-03-2014	13-03-2014  at 03:30	13-03-2014  at 03:30
	 
Construction of Foot Path for Emerging Area social Science Block in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing of Jogging Track in eucalyptus trees in the Park opposite T-II type Houses, Sector-25,	04-03-2014	20-03-2014  at 03:30	20-03-2014  at 03:30
	 
Providing of Jogging Track in eucalyptus trees in the Park

opposite T-II type Houses, Sector-25, P.U., Chandigarh.



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Providing Interlocking Paver Track in Park Opposite T II Type houses, Sector-25, P.U. Campus, Chandi	04-03-2014	20-03-2014  at 03:30	20-03-2014  at 03:30
	 
Providing Interlocking Paver Track in Park Opposite T II Type houses, Sector-25, P.U. Campus, Chandigah



Date & Time of opening of the Tenders will be intimated later on

 
	Construction Office
	Maintenance of lawns and hedges and all other plants within the boundary walls	04-03-2014	20-03-2014  at 03:30	20-03-2014 
	 
Maintenance of lawns and hedges and all other plants within the boundary walls of 22 Nos. type-I and 9 Nos. F-type houses and also the road berms in front of these houses in P.U. Campus, Sector-25, Chandigarh.

 
	Construction Office
	Painting/Renovation of Joinery of B-122 to B-228 Houses in Panjab University Campus, Sector-14	05-03-2014	10-03-2014  at 03:30	10-03-2014  at 03:30
	 
Painting/Renovation of Joinery of B-122 to B-228 Houses in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of approach path from road to emerging area in sc. and technology block-III at P.U.	07-03-2014	12-03-2014  at 03:30	12-03-2014  at 03:30
	 
Construction of approach path from road to emerging area in sciences and technology block-III at Panjab University

South Campus, Chandigarh.

 
	Construction Office
	Construction of approach path from parking to emerging area in sc. and technology block-IV at P.U.	07-03-2014	12-03-2014  at 03:30	12-03-2014  at 03:30
	 
Construction of approach path from parking to emerging area in sciences and technology block-IV at Panjab University

South Campus, Chandigarh

 
	Construction Office
	Construction of parking between emerging area in sciences and technology block-III and IV at P.U.	07-03-2014	12-03-2014  at 03:30	12-03-2014  at 03:30
	 
Construction of parking between emerging area in sciences and technology block-III and IV at Panjab University

South Campus, Chandigarh.

 
	Construction Office
	Construction of approach path	22-02-2014	24-02-2014  at 13:00	26-02-2014  at 15:00
	 
Construction of approach path

 
	Construction Office
	Construction of approach path	22-02-2014	24-02-2014  at 13:00	26-02-2014  at 15:30
	 
Construction of approach path

 
	Construction Office
	Making Provision of Air-Conditioners In System Biology	22-02-2014	28-02-2014  at 13:00	04-03-2014  at 15:30
	 
Making Provision of Air-Conditioners In System Biology

 
	Construction Office
	Providing & Fixing False Ceiling in PG Blocks of Dr. Harvansh Singh Judge Institute of Dental Sc.	19-02-2014	24-02-2014  at 03:30	24-02-2014  at 03:30
	 
Providing & Fixing False Ceiling in PG Blocks of Dr. Harvansh Singh Judge Institute of Dental Science & Hospital in Panjab University South Campus, Sector 25, Chandigarh

 
	Construction Office
	Renovation of washrooms (Ladies/Gents) outside the Student Centre Buildings at Panjab University	21-02-2014	26-02-2014  at 03:30	26-02-2014  at 03:30
	 
Renovation of washrooms (Ladies/Gents)outside the Student Centre Buildings at Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing and Laying Additional work for the W.S. & S.I. of Remaining Work for College Bhawan	19-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Providing and Laying Additional work for the W.S. & S.I. of

Remaining Work for College Bhawan and Extension of Student

Holiday Home Building for Youth Welfare Department in P.U.

Campus, Sector-14, Chandigarh

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Social Sc.	19-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Social Sciences in P.U. Campus, Sector- 14, Chandigarh

 
	Construction Office
	P/F of Outdoor Heat Pump for the Construction/Extension of All Weather Swimming Pool in P.U. Camp	19-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
P/F of Outdoor Heat Pump for the Construction/Extension of All

Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Supply, Erection, Commissioning & Testing	18-02-2014	19-02-2014 	19-02-2014  at 13:00
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for Emerging Area in Social Sciences in P.U. Campus, Sector- 14, Chandigarh

 
	Construction Office
	Providing and Laying Additional work for the W.S. & S.I. of Remaining Work for College Bhawan	18-02-2014	19-02-2014 	19-02-2014  at 13:00
	 
Providing and Laying Additional work for the W.S. & S.I. of Remaining Work for College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Outdoor Heat Pump for the Construction/Extension of All Weather Swimming Pool	18-02-2014	19-02-2014 	19-02-2014  at 13:00
	 
P/F of Outdoor Heat Pump for the Construction/Extension of All

Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Kota Stone Flooring & Machine Moulded Brick Work etc. for Construction/Extension of All Weather	17-02-2014	19-02-2014  at 03:30	19-02-2014  at 03:30
	 
P/L Kota Stone Flooring & Machine Moulded Brick Work etc.

for Construction/Extension of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of toilets of D type houses in Panjab University Campus, Sector-14, Chandigarh.	13-02-2014	19-02-2014  at 03:30	19-02-2014  at 03:30
	 
Renovation of toilets of D type houses in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Toilet of A type houses in Panjab University Campus Sector-14, Chandigarh.	13-02-2014	19-02-2014 	19-02-2014 
	 
Renovation of Toilet of A type houses in Panjab University

Campus Sector-14, Chandigarh.

 
	Construction Office
	Renovation of toilets of E-I type houses in Panjab University Campus, Sector-14, Chandigarh.	17-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Renovation of toilets of E-I type houses in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of toilets of T-II type houses in Panjab University Campus, Sector-25, Chandigarh.	17-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Renovation of toilets of T-II type houses in Panjab University

Campus, Sector-25, Chandigarh.

 
	Construction Office
	Renovation of toilets of B/T-III type houses in Panjab University Campus, Sector-25, Chandigarh.	17-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Renovation of toilets of B/T-III type houses in Panjab University Campus, Sector-25, Chandigarh.

 
	Construction Office
	Renovation of toilets of F&G type houses in Panjab University Campus, Sector-14, Chandigarh.	17-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Renovation of toilets of F&G type houses in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of toilets of A/T-IV type houses in Panjab University Campus, Sector-25, Chandigarh.	17-02-2014	21-02-2014  at 03:30	21-02-2014  at 03:30
	 
Renovation of toilets of A/T-IV type houses in Panjab University Campus, Sector-25, Chandigarh.

 
	Construction Office
	P/F of Outdoor Heat Pump for the Construction/Extension of All Weather Swimming Pool in P.U.	03-02-2014	05-02-2014  at 03:30	05-02-2014  at 03:30
	 
P/F of Outdoor Heat Pump for the Construction/Extension of All

Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Remaining Works of Extension Counter of Bank in Existing Building to Install ATM	11-02-2014	17-02-2014  at 03:30	17-02-2014  at 03:30
	 
Remaining Works of Extension Counter of Bank in Existing Building to Install ATM and to Create Strong Room for the Bank at SSGPURC, Hoshiarpur (PB)

 
	Construction Office
	Water proofing treatment of roof for Animal House in Panjab University Campus, Sector-14,	07-02-2014	12-02-2014  at 03:30	12-02-2014  at 03:30
	 
Water proofing treatment of roof for Animal House in Panjab University Campus, Sector-14, Chandigarh.

Corrigendum/Notice:  >Date of deposit of tender fee/EMD and issue of above said work is hereby extended upto 12.02.2014: Date of deposit of tender fee/EMD and issue of tender of above said work is hereby extended upto 12.02.2014. Due to Bank Strike on 10.02.201411.02.2014. The tender will be received in the office upto 3:30 PM on dated 13.02.2014
 
	Construction Office
	P/F Lead Lining Doors & Lead Lined Clear Glass in Radioactive Zone Labs for Emerging Areas in Sci	03-02-2014	05-02-2014  at 03:30	05-02-2014  at 03:30
	 
P/F Lead Lining Doors & Lead Lined Clear Glass in Radioactive

Zone Labs for Emerging Areas in Science and Technology (Block-IV) in P.U. South Campus, Chandigarh

 
	Department of Physics
	FOR THE PURCHASE OF ATOMIC FORCE MICROSCOPE (AFM)	17-01-2014	03-02-2014  at 03:00	06-02-2014  at 03:00
	 
FOR THE PURCHASE OF ATOMIC FORCE MICROSCOPE (AFM)

 
	Department of Anthropology
	FOR THE PURCHASE OF REAL - TIME PCR SYSTEM	23-01-2014	06-02-2014  at 05:00	07-02-2014  at 03:00
	 
FOR THE PURCHASE OF REAL - TIME PCR SYSTEM

 
	Construction Office
	Raising of boundary wall from round about Sector-14/25 to PGI round about in Panjab University Cam	29-01-2014	03-02-2014  at 03:30	03-02-2014  at 03:30
	 
Raising of boundary wall from round about Sector-14/25 to PGI round about in Panjab University Campus, Chandigarh.

 
	Construction Office
	P&L RCC pipes & road gully near boundary wall from round about Sector-14/25 to PGI round about	28-01-2014	01-02-2014  at 03:30	01-02-2014  at 03:30
	 
P&L RCC pipes & road gully near boundary wall from round about

Sector-14/25 to PGI round about in Panjab University Campus,

Chandigarh.

 
	Construction Office
	Painting on boundary wall from round about Sector-14/25 to PGI round about in Panjab University	29-01-2014	03-02-2014  at 03:30	03-02-2014  at 03:30
	 
Painting on boundary wall from round about Sector-14/25 to PGI round about in Panjab University Campus,Chandigarh.

 
	Construction Office
	For the sale of fruit crop of Mango trees around boys hostel no.1,2,3,4 & 5	22-01-2014	11-02-2014  at 03:30	11-02-2014  at 03:30
	 
For the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees around boys hostel no.1,2,3,4 & 5 and also the fruit crop of about 150 nos. of Desi mango trees in the Panjab University Campus



Date and Time of Opening of Tenders will be announced later on

 
	Construction Office
	Laying Approach Ramp and Plinth Protection for the Construction of 100 Bedded Hospital in P.U.	27-01-2014	29-01-2014  at 03:30	29-01-2014  at 03:30
	 
Laying Approach Ramp and Plinth Protection for the Construction of 100 Bedded Hospital in P.U. South

Campus, Chandigarh

 
	Construction Office
	P&L RCC pipes & road gully near boundary wall from round about Sector-14/25 to PGI round about	28-01-2014	01-02-2014  at 03:30	01-02-2014  at 03:30
	 
P&L RCC pipes & road gully near boundary wall from round about

Sector-14/25 to PGI round about in Panjab University Campus,

Chandigarh.

 
	Construction Office
	Construction of RCC Wall around the Building (Fine Arts) in Panjab University Campus, Sector-14	27-01-2014	31-01-2014  at 03:30	31-01-2014  at 03:30
	 
Construction of RCC Wall around the Building (Fine Arts) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Labs at Department of Zoology in Panjab University Campus, Sector-14, Chandigarh.	22-01-2014	27-01-2014  at 03:30	27-01-2014  at 03:30
	 
Renovation of Labs at Department of Zoology in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Water proofing treatment of roof for Animal House in Panjab University Campus, Sector-14	22-01-2014	27-01-2014  at 03:30	27-01-2014  at 03:30
	 
Water proofing treatment of roof for Animal House in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Laying Approach Road with Paver Block & Granular Sub-Base for The Building of 10 Mts Indoor	17-01-2014	22-01-2014  at 03:30	22-01-2014  at 03:30
	 
Laying Approach Road with Paver Block & Granular Sub-Base for

The Building of 10 Meters Indoor Shooting Range in P.U. Campus, Sector-14, Chandigarh





 
	Construction Office
	Installation of fire hydrant system at Emerging Area science Near Student Center Building in PU	20-01-2014	24-01-2014  at 03:30	24-01-2014  at 03:30
	 
Installation of fire hydrant system at Emerging Area science Near Student Center Building in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Laying Approach Ramp and Plinth Protection for the Construction of 100 Bedded Hospital in P.U.	13-01-2014	15-01-2014  at 03:30	15-01-2014  at 03:30
	 
Laying Approach Ramp and Plinth Protection for the Construction of 100 Bedded Hospital in P.U. South

Campus, Chandigarh

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	FOR PURCHASE AND INSTALLATION OF ETHERNET SWITCHES	04-01-2014	24-01-2014  at 03:00	24-01-2014  at 03:30
	 
FOR PURCHASE AND INSTALLATION OF ETHERNET SWITCHES

 
	Construction Office
	Construction of approach road to proper level UIHMT to faculty guest house in Panjab University	08-01-2014	14-01-2014  at 03:30	14-01-2014  at 03:30
	 
Construction of approach road to proper level UIHMT to faculty guest house in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Providing and fixing kerb & channel in parking for emerging area in Sc. & Tech. block 3 & 4 in PU	07-01-2014	13-01-2014  at 03:30	13-01-2014  at 03:30
	 
Providing and fixing kerb & channel in parking for emerging area in science & technology block 3 & 4 in Panjab University South Campus, Chandigarh

 
	Conduct Branch
	For hiring 20-25 A.C./Non-A.C. Taxis (Indica/Tavera/Qualis/Tata Sumo etc.) for various activities	28-12-2013	23-01-2014  at 04:00	23-01-2014  at 04:00
	 
For hiring 20-25 A.C./Non-A.C. Taxis (Indica/Tavera/Qualis/Tata Sumo etc.) for various activities



Date of Opening of Tender will be announced later on

Corrigendum/Notice:  >The date of opening of Tenders has been fixed for 5th Feb., 2014 at 11.00 a.m.: The date of opening of Tenders, received from the various respective taxi owners/firms has been

fixed for 5th Feb., 2014 at 11.00 a.m.
 
	Construction Office
	Provision of R.C.C. shelves in stationary store of R & S of Administrative office in Panjab Univer	09-01-2014	15-01-2014  at 03:30	15-01-2014  at 03:30
	 
Provision of R.C.C. shelves in stationary store of R & S of Administrative office in Panjab University Campus Sector-14,

Chandigarh.

 
	Construction Office
	P/F Lead Lining Doors & Lead Lined Clear Glass in Radioactive Zone Labs for Emerging Areas	06-01-2014	08-01-2014  at 03:30	08-01-2014  at 03:30
	 
P/F Lead Lining Doors & Lead Lined Clear Glass in Radioactive

Zone Labs for Emerging Areas in Science and Technology (Block-IV) in P.U. South Campus, Chandigarh

 
	Construction Office
	Additional Items for the Construction of (2nd phase) of Women Sports Hostel in P.U. Campus	06-01-2014	08-01-2014  at 03:30	08-01-2014  at 03:30
	 
Additional Items i.e. Monoblock Pump / Plaster Work / Aluminium Work and G.I. Pipe Work for the Construction of (2nd phase) of Women Sports Hostel in P.U. Campus, Sector-14, Chandigarh

 
	Conduct Branch
	For Waste Paper, Marked Answer Books"	24-12-2013	22-01-2014  at 02:30	22-01-2014  at 03:00
	 
For Waste Paper, Marked Answer Books

(i) Marked Answer Books, (ii) Marked Answer Books with adhesive tapes and (iii) other waste paper material,

 
	Construction Office
	Laying Approach Ramp and Plinth Protection for the Construction of 100 Bedded Hospital in P.U.	26-12-2013	30-12-2013  at 03:30	30-12-2013  at 03:30
	 
Laying Approach Ramp and Plinth Protection for the Construction of 100 Bedded Hospital in P.U. South

Campus, Chandigarh

 
	Construction Office
	Construction of 6th Storey of Hostel for the Research Scholars of UIPS in P.U. South Campus, Chd	02-01-2014	15-01-2014  at 03:30	15-01-2014  at 03:30
	 
Construction of 6th Storey of Hostel for the ResearchScholars of University Institute of Pharmaceutical Sciences in P.U.

South Campus, Chandigarh

 
	Construction Office
	Providing sprinkler system/irrigation system for Hockey Synthetic Turf in P.U. Campus, Sector-14	20-12-2013	26-12-2013 	26-12-2013 
	 
Providing sprinkler system/irrigation system for Hockey Synthetic Turf in P.U. Campus, Sector-14, Chandigarh

 
	Directorate of Sports
	Sealed tenders on item rate basis are invited for Providing sprinkler system/irrigation system	16-12-2013	26-12-2013  at 15:30	26-12-2013  at 15:30
	 
Date and time of opening of tender will notify later. Providing sprinkler system/irrigation system for Hockey Synthetic Turf in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Supply of the Material	13-12-2013	30-12-2013  at 15:30	30-12-2013  at 15:30
	 
Please quote your lowest market rate for the supply of the following



M.S. Angle, M.S. Bar, Welding Rod, Cutting Wheel, Metal primer (red oxide), Synthetic enamel paint (White Colour), Turpentine Oil, Brush

 
	Construction Office
	CANCELLED Supply of Furniture Items of Police Administrative	12-12-2013	30-12-2013  at 03:30	30-12-2013  at 03:30
	 
Tender CANCELLED DUE TO ADMINISTRATIVE REASONS - for Supply of Furniture Items of Police Administrative Department in Emerging Areas in Social Sciences Building in P.U. Campus

 
	Construction Office
	Providing and laying semi dence bituminous concrete 40mm thick on existing WBM from boys hostel 8	13-12-2013	19-12-2013  at 03:30	19-12-2013  at 03:30
	 
Providing and laying semi dence bituminous concrete 40mm thick on existing WBM from boys hostel 8 to UIAMS deptt. at South Campus Panjab University Chandigarh

 
	Construction Office
	Construction of Hostel for the Research Scholars of University Institute of Pharmaceutical Scienc	16-12-2013	23-12-2013  at 03:30	23-12-2013  at 03:30
	 
Construction of Hostel for the Research Scholars of University

Institute of Pharmaceutical Sciences in P.U. South Campus,

Chandigarh



This tender mail by XEN-I office on dated 04.12.2013 at 2:43 pm may be postpone due to some administrative reasons.

 
	Construction Office
	Construction of approach footpath/parking for Golden Jubilee Guest House in Panjab University Camp	11-12-2013	16-12-2013  at 03:30	16-12-2013  at 03:30
	 
Construction of approach footpath/parking for Golden Jubilee Guest House in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F U-PVC Pipes & Accessories for Construction/Extension of All Weather Swimming Pool in P.U.	06-12-2013	10-12-2013  at 03:30	10-12-2013  at 03:30
	 
P/F U-PVC Pipes & Accessories for Construction/Extension of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F of M.S. Steel Pipe Railing & Flush Shutter for Construction of Hostel for International Studen	06-12-2013	10-12-2013  at 03:30	10-12-2013  at 03:30
	 
P/F of M.S. Steel Pipe Railing & Flush Shutter for Construction of Hostel for International Students

and Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	P/F GRC Tiles on External Walls for Construction / Extension of Alumni House Building in P.U.	06-12-2013	10-12-2013  at 03:30	10-12-2013  at 03:30
	 
P/F GRC Tiles on External Walls for Construction / Extension of Alumni House Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Renovation of Ladies and Gents toilets (GF/ Basement) Admn. Block in Panjab University Campus	06-12-2013	12-12-2013  at 03:30	12-12-2013  at 03:30
	 
Renovation of Ladies and Gents toilets (GF/Basement) Admn. Block in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical Installation For The Construction/Extension of Golden Jubilee Guest House	28-11-2013	02-12-2013  at 03:30	02-12-2013  at 03:30
	 
Providing Electrical Installation For The Construction/Extension of Golden Jubilee Guest House in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Raising of Boundary Wall alongside Building for C.E.A.S.T.(Block III)	28-11-2013	02-12-2013  at 03:30	02-12-2013  at 03:30
	 
Raising of Boundary Wall alongside Building for Centre for

Emerging Areas in Science and Technology (Block-III) in P.U.

South Campus, Chandigarh

 
	Construction Office
	Construction of Electric Sub- Station 11 K.V.A. for Dr. Harvansh Singh Judge Institute of Dental	28-11-2013	02-12-2013  at 03:30	02-12-2013  at 03:30
	 
Construction of Electric Sub-Station 11 K.V.A. for Dr. Harvansh Singh Judge Institute of Dental Science in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and fixing Red Agra Stone in the existing Law College building at P.U.R.C. Ludhiana (PB.	04-12-2013	10-12-2013  at 03:30	10-12-2013  at 03:30
	 
Providing and fixing Red Agra Stone in the existing Law College building at P.U.R.C. Ludhiana (PB.)

 
	Construction Office
	Providing & Fixing B.R.C. Fabric in Store of Answer Book of Conduct Branch in Panjab University	02-12-2013	06-12-2013  at 03:30	06-12-2013  at 03:30
	 
Providing & Fixing B.R.C. Fabric in Store of Answer Book of Conduct Branch in Panjab University Campus, Sector-14,

Chandigarh

 
	Department of Biochemistry
	FOR THE PURCHASE OF GEL DOC SYSTEM	20-11-2013	12-12-2013  at 05:00	16-12-2013  at 03:30
	 
FOR THE PURCHASE OF GEL DOC SYSTEM



Date & Time of opening of the Price bids  Date & time will be intimated

 
	Construction Office
	P/L ‘LA’Pipe Line & Water Connection to Existing U.T. Line for Construction of Girls Hostel No. 9	20-11-2013	22-11-2013  at 03:30	22-11-2013  at 03:30
	 
P/L ‘LA’ Pipe Line & Water Connection to Existing U.T. Line

for Construction of Girls Hostel No. 9 in P.U. South Campus,

Chandigarh.

 
	Department of Microbiology
	FOR THE PURCHASE OF: i) FERMENTATION FACILITY ii) SOLID STATE FERMENTER	13-11-2013	29-11-2013  at 04:00	02-12-2013  at 12:00
	 
FOR THE PURCHASE OF:

i) FERMENTATION FACILITY

ii) SOLID STATE FERMENTER



Date & Time of opening of the Commercial bids: Date & time will be intimated

 
	Department of Microbiology
	TENDER DOCUMENT FOR THE PURCHASE OF: FERMENTATION FACILITY,SOLID STATE FERMENTER	13-11-2013	29-11-2013  at 16:00	02-12-2013  at 12:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF:

i) FERMENTATION FACILITY

ii) SOLID STATE FERMENTER

UNDER THE DBT RESEARCH PROJECT

 
	Construction Office
	Providing and Fixing of play station in Children Park opposite Main Store, Sector-25, Residential	19-11-2013	28-11-2013  at 03:30	28-11-2013  at 03:30
	 
Providing and Fixing of play station in Children Park opposite Main Store, Sector-25, Residential Campus, P.U., Chd.

 
	Construction Office
	Providing Electrical Installation Rewiring of House no. 23 of E-1 Category in Panjab University	13-11-2013	20-11-2013  at 03:30	20-11-2013  at 03:30
	 
Providing Electrical Installation Rewiring of House no. 23 of E-1 Category in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of Electric Sub- Station 11 K.V.A. for Dr. Harvansh Singh Judge Institute of Dental	11-11-2013	13-11-2013  at 03:30	13-11-2013  at 03:30
	 
Construction of Electric Sub-Station 11 K.V.A. for Dr. Harvansh Singh Judge Institute of Dental Science in P.U. South Campus,

Chandigarh

 
	Construction Office
	Providing Electrical Installation For The Construction/Extension of Golden Jubilee Guest House in	11-11-2013	13-11-2013  at 03:30	13-11-2013  at 03:30
	 
Providing Electrical Installation For The Construction/Extension of Golden Jubilee Guest House in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in house no. T-II/28 in P.U. Sec 25	07-11-2013	15-11-2013  at 03:30	15-11-2013  at 03:30
	 
Providing Electrical Installation Rewiring (Recessed type) in house no. T-II/28 in Panjab University Campus, Sector 25,

Chandigarh

 
	Registrar's Office
	Supplying Of Answer-books (36 & 40 Pages) Having Omr Front Cover.	31-10-2013	19-11-2013  at 13:00	19-11-2013  at 15:00
	 
Approximately 20 lac Answer Books with 36 pages and 5 lac Answer Books with 40 pages having OMR front cover containing 3 barcodes.

 
	Construction Office
	Renovation of research Lab No. 6 in deptt. of Chemistry in Panjab University, Campus Sector-14	05-11-2013	05-11-2013  at 03:30	05-11-2013  at 03:30
	 
Renovation of research Lab No. 6 in deptt. of Chemistry in Panjab University, Campus Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Gents & Ladies toilets of Auditorium at Deptt of Chemistry Panjab University Campus,	31-10-2013	15-11-2013  at 03:30	15-11-2013  at 03:30
	 
Renovation of Gents & Ladies toilets of Auditorium at Deptt of Chemistry Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant System for International Students and Research Schollars Hostel	29-10-2013	31-10-2013  at 03:30	31-10-2013  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System for International Students and Research Schollars Hostel in

P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and laying kerbs around the Walking Track	28-10-2013	31-10-2013  at 16:30	31-10-2013  at 16:30
	 
Providing and laying kerbs around the Walking Track in the proposed Children Park opposite Main Store in Sector-25, P.U., Chandigarh

 
	Construction Office
	P/F of Dholpur Sand Stone & Red Agra Stone On the Dining Block & Connecting Corridor of College	23-10-2013	25-10-2013  at 03:30	25-10-2013  at 03:30
	 
P/F of Dholpur Sand Stone & Red Agra Stone On the Dining Block & Connecting Corridor of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing street light arrangement for A type houses near P.U. Press in Panjab University Campus,	21-10-2013	28-10-2013  at 03:30	28-10-2013  at 03:30
	 
Providing street light arrangement for A type houses

near P.U. Press in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing Electrical Panels and Cables for DG set connections and flood lights in Chemistry Deptt	21-10-2013	28-10-2013  at 03:30	28-10-2013  at 03:30
	 
Providing Electrical Panels and Cables for DG set connections and flood lights in Chemistry Department in Panjab University

Campus, Sector 14, Chandigarh

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in house no. T-II/28 in P.U.	21-10-2013	28-10-2013  at 03:30	28-10-2013  at 03:30
	 
Providing Electrical Installation Rewiring (Recessed type) in

house no. T-II/28 in Panjab University Campus, Sector 25,

Chandigarh

 
	Construction Office
	Laying of main cable in Arts Block-3 Department, Panjab University, Sector-14, Chandigarh	21-10-2013	28-10-2013  at 03:30	28-10-2013  at 03:30
	 
Laying of main cable in Arts Block-3 Department, Panjab University, Sector-14, Chandigarh

 
	Construction Office
	Additional Items for Construction / Extension of Alumni House Building in P.U. South Campus,	17-10-2013	22-10-2013  at 03:30	22-10-2013  at 03:30
	 
Additional Items for Construction / Extension of Alumni House

Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Extension of Alumni House Building	17-10-2013	17-10-2013  at 13:00	17-10-2013  at 13:00
	 
Additional Items for Construction / Extension of Alumni House

Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Garbage container (dustbin)	15-10-2013	25-10-2013  at 15:30	15-10-2013  at 15:30
	 
Garbage container (dustbin) of 4.5 cum capacity (made with M.S sheet of 10 SWG on the base and 12 SWG on sides and 14 SWG on the doors.

 
	Construction Office
	Renovation of Dean Research’s Room in the Vice Chancellor Office in Panjab University Campus	17-10-2013	23-10-2013  at 03:30	23-10-2013  at 03:30
	 
Renovation of Dean Research’s Room in the Vice Chancellor Office in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	P/L W.S. & S.I. for Construction of Extension of Guest House for Acadamic Staff College	07-10-2013	09-10-2013  at 03:30	09-10-2013  at 03:0
	 
P/L W.S. & S.I. (Internal Work) for Construction of Extension of Guest House for Acadamic Staff College(Part-II) in P.U. Campus, Sector-14,

Chandigarh

 
	Construction Office
	P/L of Rectified Glazed Tiles, C.C. Flooring & Red Agra Stone Window Cills for Construction of Ver	07-10-2013	09-10-2013  at 03:30	09-10-2013  at 03:30
	 
P/L of Rectified Glazed Tiles, C.C. Flooring & Red Agra Stone Window Cills for Construction of Vertical Extension of Guru Teg Bahadur Bhawan Building in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant System for International Students and Research Schollars Hostel	09-10-2013	11-10-2013  at 03:30	11-10-2013  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System for International Students and Research Schollars Hostel in P.U. South Campus, Chandigarh

 
	Registration & Stores (R & S)
	FOR SUPPLY OF FULLY BUILT AC- DIESEL Buses	04-10-2013	17-10-2013  at 11:00	17-10-2013  at 14:30
	 
FOR SUPPLY OF FULLY BUILT AC- DIESEL Buses

 
	Construction Office
	Providing and fixing door shutter in bathroom/toilets in sports hostel in Panjab University,Campus	07-10-2013	11-10-2013  at 03:30	11-10-2013  at 03:30
	 
Providing and fixing door shutter in bathroom/toilets in sports hostel in Panjab University, Campus Sector-14,

Chandigarh

 
	Construction Office
	Operation of 5 Nos. DG set of Golden Jubilee Guest house, Faculty Guest House, Main Guest house	09-10-2013	15-10-2013  at 03:30	15-10-2013  at 03:30
	 
Operation of 5 Nos. DG set 125 KVA of Golden Jubilee Guest house, Faculty Guest House, Main Guest House, V.C. Office and

Administrative Office in Panjab University Sector-14 Chandigarh.

 
	Construction Office
	Maintenance Contract of 4 Nos. DG set 125 KVA of Cummins make	09-10-2013	15-10-2013  at 03:30	15-10-2013  at 03:30
	 
Maintenance Contract of 4 Nos. DG set

Maintenance Contract of 4 Nos. DG set 125 KVA of Cummins make installed at Golden Jubilee Guest house, Faculty Guest House, Main Guest House, V.C. Office and 1 No. DG set 125 KVA of Kirloskar make installed at Administrative Office in Panjab University Sector-14 Chandigarh

 
	Dr. Harvansh Singh Judge Institute of Dental Sciences & Hospital
	For the purchase of Dental Material & Lab. Consumable	03-10-2013	25-10-2013  at 03:00	25-10-2013  at 03:30
	 
For the purchase of Dental Material & Lab. Consumable



DENTAL & SURGICAL ITEMS 

LAB CONSUMABLES

Corrigendum/Notice:  >corrigendum regarding revised date and time of opening of the tenders: The date and time of opening of the tender for the dental and lab material of the Institute was fixed on 25.10.2013 at 3.30 p.m.The date has been postponed to 29.10.2013 at 3.30 p.m.
 
	Construction Office
	Providing Street light improvement near A type houses in Panjab University, Sector- 25	16-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:0
	 
Providing Street light improvement near A type houses in Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Installation of Irrigation System for Student Centre, P.U. Campus, Sector-14, Chandigarh	25-09-2013	11-10-2013  at 03:30	11-10-2013  at 03:30
	 
Installation of Irrigation System for Student Centre, P.U. Campus, Sector-14, Chandigarh 



Date of Opening of Tender will be announced later on

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for UIAMS Building in P.U. South	26-09-2013	01-10-2013  at 03:30	01-10-2013  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for UIAMS Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Finishing items for Construction of College Bhawan and Extension of Student Holiday Home Building	26-09-2013	01-10-2013  at 03:30	01-10-2013  at 03:30
	 
Finishing items for Construction of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	External finishing items for the Building of 100 Bedded Hospital (1st Phase) in P.U. South Campus,	25-09-2013	27-09-2013  at 03:30	27-09-2013  at 03:30
	 
External finishing items for the Building of 100 Bedded Hospital (1st Phase) in P.U. South Campus, Chandigarh

 
	Construction Office
	Construction of Vertical Extension of Guru Teg Bahadur Bhawan Building (Remaining Work) in P.U.	20-09-2013	25-09-2013  at 03:30	25-09-2013  at 03:30
	 
Construction of Vertical Extension of Guru Teg Bahadur Bhawan Building (Remaining Work) in P.U. Campus,Sector-14, Chandigarh

 
	Construction Office
	SITC of fire alarm system installation at Library Building in Panjab University Campus Sector- 14,	24-09-2013	30-09-2013  at 03:30	30-09-2013  at 03:30
	 
SITC of fire alarm system installation at Library Building in Panjab University Campus Sector- 14, Chandigarh.

 
	Construction Office
	Providing Electrical Installation Rewiring of House no. 51 of E-1 Category in Panjab University	17-09-2013	26-09-2013  at 03:30	26-09-2013  at 03:30
	 
Providing Electrical Installation Rewiring of House no. 51 of E-1 category in Panjab University Campus, Sector-14, Chandigarh

 
	Department of Physical Education
	Various items	23-09-2013	22-10-2013  at 04:00	22-10-2013  at 11:00
	 
FOR THE PURCHASE OF

1.	Body Composition Analyser (Fully Computerised)

2.	Recline Bike/Recumbent Bike (Fully Computerised)

3.	Massage Therapy Chair (Fully Computerised)

4.	Split A.C.(Voltas : 1.5 ton)

 
	Construction Office
	Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for UIAMS Building South Campus	17-09-2013	20-09-2013  at 03:30	20-09-2013  at 03:30
	 
Supply, Erection, Commissioning & Testing of 1 no. 125KVA DG Set for UIAMS Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Laying of main cable and shifting of meter in main library in P.U. Campus, Sector-14, Chandigarh	05-09-2013	13-09-2013  at 03:30	13-09-2013  at 03:30
	 
Laying of main cable and shifting of meter in main library in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing High mast poles with Flood lights and Street light improvement near T I & TII type house	05-09-2013	13-09-2013  at 03:30	13-09-2013  at 03:30
	 
Providing High mast poles with Flood lights and Street light

improvement near T I & TII type houses in Panjab University South Campus,Sector-25, Chandigarh

 
	Construction Office
	Providing and Fixing Copper piping, Drain pipe for Split A.C's for Construction /Extension of Alumn	02-09-2013	04-09-2013  at 03:30	04-09-2013  at 03:30
	 
Providing and Fixing Copper piping, Drain pipe for Split Air

Conditioners for Construction / Extension of Alumni House

Building in P.U. South Campus, Chandigarh

 
	University Institute of Engineering & Technology
	For purchase of equipment Journal Bearing Test Rig	30-08-2013	19-09-2013  at 11:00	19-09-2013  at 12:00
	 
For purchase of equipment Journal Bearing Test Rig

 
	Dean Students Welfare
	PANJAB UNIVERSITY GROUP INSURANCE SCHEME FOR CAMPUS STUDENTS	30-08-2013	07-09-2013  at 17:00	10-09-2013  at 11:00
	 
To renew Group Insurance Scheme for the session 2013-14, for it’s about 16000 Campus Students including Research Scholars enrolled/registered on annual basis, companies dealing with Insurance policies may quote their rate of premium including service tax per student per annum to the Dean Student Welfare, Panjab University, Chandigarh latest by 07.09.2013.  Benefits to be given to the student in case of death/partial disability in the accident are available on the University Web-site www.puchd.ac.in.  

 Dean  Student Welfare

 
	Construction Office
	Installation filters,Centrifugal pumps along-with accessories for Construction of All Weather Swimm	23-08-2013	29-08-2013  at 03:30	29-08-2013  at 03:30
	 
Installation filters, Centrifugal pumps along-with accessories for Construction of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and Fixing of Wire gauge Shutter for door & windows for the Construction of Hostel	23-08-2013	29-08-2013  at 03:30	29-08-2013  at 03:30
	 
Providing and Fixing of Wire gauge

Shutter for door & windows for the Construction of Hostel for International Students & Research Scholars In P.U. south Campus, Chandigarh

 
	Directorate of Sports
	FOR  “SUPPLY OF MULTI GYM MACHINES "	21-08-2013	05-09-2013  at 03:00	05-09-2013  at 03:30
	 
FOR “SUPPLY OF MULTI GYM MACHINES

Corrigendum/Notice:  >For SUPPLY OF MULTI GYM MACHINES: For SUPPLY OF MULTI GYM MACHINES
 
	Directorate of Sports
	FOR SPORTS UNIFORM (Directorate of Sports)	21-08-2013	05-09-2013  at 03:00	05-09-2013  at 03:30
	 
Various items FOR SPORTS UNIFORM (Directorate of Sports)



Display Date 07/09/2013

Corrigendum/Notice:  >For Sports Uniform(Directorate of Sports): for Sports Uniform(Directorate of Sports)
 
	Directorate of Sports
	FOR  SPORTS MEDALS	21-08-2013	05-09-2013  at 03:00	05-09-2013  at 03:30
	 
Various items FOR SPORTS MEDALS

Corrigendum/Notice:  >Corrigendum for Sports Medals: Corrigendum for Sports Medals
 
	Directorate of Sports
	FOR  SPORTS EQUIPMENTS (Campus Sports)	21-08-2013	05-09-2013  at 03:00	05-09-2013  at 03:30
	 
Various items FOR SPORTS EQUIPMENTS (Campus Sports)

Corrigendum/Notice:  >For Sports Equipment(Campus Sports): for Sports Equipment(Campus Sports)
 
	Directorate of Sports
	FOR SPORTS UNIFORM (CAMPUS SPORTS)	21-08-2013	07-09-2013  at 03:00	07-09-2013  at 03:30
	 
Various items FOR SPORTS UNIFORM (CAMPUS SPORTS)



Display Date 07/09/2013

Corrigendum/Notice:  >For SPORTS UNIFORM (CAMPUS SPORTS): For SPORTS UNIFORM (CAMPUS SPORTS)
Corrigendum/Notice:  >For SPORTS UNIFORM (CAMPUS SPORTS): for SPORTS UNIFORM (CAMPUS SPORTS)
 
	Directorate of Sports
	FOR  SPORTS EQUIPMENT (DIRECTORATE OF SPORTS)	21-08-2013	05-09-2013  at 03:00	05-09-2013  at 03:30
	 
various items FOR  SPORTS EQUIPMENT (DIRECTORATE OF SPORTS)

Corrigendum/Notice:  >For Sports Equipment(Directorate of Sports): for Sports Equipment(Directorate of Sports)
 
	Directorate of Sports
	FOR Physiotherapy Machines	21-08-2013	05-09-2013  at 03:00	05-09-2013  at 03:30
	 
Sr. No.	Equipment’s Detail

1.	Examination Couch (Wooden) two fold

2.	MANUAL THERAPY PLINTH (height adjustable) threefold

3	QUADRICEPS TABLE    

4	COMBINATION THERAPY UNIT (ELECTROTHERAPY + ULTRASOUND + LASER)

5	Pulsed Electromagnetic Energy  (Diapulse)

Corrigendum/Notice:  >For PHYSIOTHERAPY MACHINES: for PHYSIOTHERAPY MACHINES
 
	Construction Office
	S/E/T/C Split Type Air-Conditions 1.50 ton with stabilizer for Vertical Extension of Guest House (	19-08-2013	21-08-2013  at 03:30	21-08-2013  at 03:30
	 
S/E/T/C Split Type Air-Conditions 1.50 ton with stabilizer for Vertical Extension of Guest House (2nd phase) Building in P.U. Campus, Sector-14, Chandigarh

 
	Registrar's Office
	FOR SUPPLY OF FULLY BUILT AC- DIESEL Buses	15-08-2013	04-09-2013  at 05:00	05-09-2013  at 03:00
	 
FOR SUPPLY OF FULLY BUILT AC- DIESEL Buses

 
	Construction Office
	Providing Walking Track in the proposed Children Park opposite Main Store in Sector-25, P.U.,	21-08-2013	30-08-2013  at 03:30	30-08-2013  at 03:30
	 
Providing Walking Track in the proposed Children Park opposite Main Store in Sector-25, P.U., Chandigarh

 
	Construction Office
	Providing High mast poles with Flood lights and Street light improvement near T I & TII type houses	16-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:30
	 
Providing High mast poles with Flood lights and Street light

improvement near T I & TII type houses in Panjab University South Campus,Sector-25, Chandigarh.

 
	Construction Office
	Providing Street light improvement near A type houses in Panjab University South Campus, Sector- 25,	16-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:30
	 
Providing Street light improvement near A type houses in Panjab University South Campus, Sector- 25, Chandigarh.

 
	Construction Office
	Laying of main cable and shifting of meter in main library in P.U. Campus, Sector-14, Chandigarh	16-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:30
	 
Laying of main cable and shifting of meter in main library in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing lighting arrangement in stationary and printing store in Administration Office in P.U.	16-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:30
	 
Providing lighting arrangement in stationary and printing store in Administration Office in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and laying kota stone flooring at AC plant room of A.C. Joshi Library in Panjab University	19-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:30
	 
Providing and laying kota stone flooring at AC plant room of A.C. Joshi Library in Panjab University Campus, Sector-

14, Chandigarh.

 
	Construction Office
	Notice For Supply of One no. Ride-On Mover (Lawn Tractor)	16-08-2013	23-08-2013  at 03:30	23-08-2013  at 03:30
	 
Notice For Supply of One no. Ride-On Mover (Lawn Tractor)



Date & Time of opening of the Tenders will be intimated later on

 
	Registrar's Office
	Various Stationory items for year 2013-14	09-08-2013	29-08-2013  at 04:00	30-08-2013  at 02:30
	 
Various Stationory items for year 2013-14

 
	Construction Office
	Installation filters, Centrifugal pumps along-with accessories for Construction of All Weather Sw	05-08-2013	07-08-2013  at 03:30	07-08-2013  at 03:30
	 
Installation filters, Centrifugal pumps along-with accessories for Construction of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh.

Corrigendum/Notice:  >Corrigendum: Para 21.4 (2nd Bullet): Corrigendum: Para 21.4 (2nd Bullet) FOR THE PURCHASE OF REAL  TIME PCR SYSTEM
 
	Department of Biochemistry
	FOR THE PURCHASE OF REAL - TIME PCR SYSTEM	26-07-2013	14-08-2013  at 05:00	20-08-2013  at 03:30
	 
FOR THE PURCHASE OF REAL - TIME PCR SYSTEM



Date & Time of opening of the Price bids will be intimated later on

 
	Department of Biochemistry
	FOR THE PURCHASE OF HPLC SYSTEM WITH AN AUTOSAMPLER AND A MANUAL INJECTOR UNDER DBT RESEARCH PROJE	26-07-2013	14-08-2013  at 05:00	21-08-2013  at 03:30
	 
FOR THE PURCHASE OF HPLC SYSTEM WITH AN AUTOSAMPLER AND A MANUAL INJECTOR UNDER DBT RESEARCH PROJECT SANCTIONED TO DR. DIPTI SAREEN.



Date & Time of opening of the Price bids will be intimated later on

 
	Department of Biochemistry
	FOR THE PURCHASE OF HIGH END BENCH TOP FLOW CYTOMETER (ANALYZER) UNDER THE DST-FIST PROGRAMME	26-07-2013	14-08-2013  at 05:00	19-08-2013  at 12:00
	 
FOR THE PURCHASE OF HIGH END BENCH TOP FLOW CYTOMETER (ANALYZER) UNDER THE DST-FIST PROGRAMME



Date & Time of opening of the Price bids will be intimated later on

Corrigendum/Notice:  >Corrigendum: Para 21.4 (2nd Bullet): Corrigendum: Para 21.4 (2nd Bullet) FOR THE PURCHASE OF HIGH END BENCH TOP FLOW CYTOMETER (ANALYZER) UNDER THE DSTFIST PROGRAMME
 
	Construction Office
	Installation filters, Centrifugal pumps along-with accessories	22-07-2013	24-07-2013  at 03:30	24-07-2013  at 03:30
	 
Installation filters, Centrifugal pumps along-with accessories for Construction of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh

 
	University Institute of Engineering & Technology
	Tender Document for purchase of equipments (i) Journal Bearing Test Rig (ii) Rotational Viscometer	11-07-2013	02-08-2013  at 11:00	02-08-2013  at 12:00
	 
Tender Document for purchase of equipments (i) Journal Bearing Test Rig (ii) Rotational Viscometer

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	TENDER DOCUMENT FOR PURCHASE OF INTERNET BANDWIDTH	04-07-2013	01-08-2013  at 03:00	01-08-2013  at 03:30
	 
TENDER DOCUMENT FOR PURCHASE OF INTERNET BANDWIDTH

 
	Construction Office
	Construction/Extension of Guest House for Academic Staff College (2nd Part) in P.U. Campus	12-07-2013	16-07-2013  at 03:30	16-07-2013  at 03:30
	 
Construction/Extension of Guest House for Academic Staff College (2nd Part) in P.U. Campus, Sector-14, Chandigarh.

 
	UGC-Centre of Excellence in Applications of Nanomaterials, Nanoparticles & Nanocomposites
	FOR THE PROCUREMENT OF Confocal Laser Scanning Microscope System	01-07-2013	22-07-2013  at 05:00	24-07-2013  at 03:30
	 
FOR THE PROCUREMENT OF Confocal Laser Scanning Microscope System



Date and Time of Opening of Price Bids 30th July 2013; at 3.30 pm

 
	Construction Office
	Aluminium works i.e. Doors windows and ventilators etc. including glazing	24-06-2013	26-06-2013  at 03:30	26-06-2013  at 03:30
	 
P/F of Aluminium works i.e. Doors windows and ventilators etc. including glazing in Construction of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Electrical Installation in Security Post near residential area gate in P. U. South Campus	24-06-2013	01-07-2013  at 03:30	01-07-2013  at 03:30
	 
Electrical Installation in Security Post near residential area gate in Panjab University South Campus,

Sector -25, Chandigarh

 
	Construction Office
	Construction of Basket Ball Court in U.I.E.T. South Campus Sector-25, Chandigarh.	21-06-2013	26-06-2013  at 03:30	26-06-2013  at 03:30
	 
Construction of Basket Ball Court in U.I.E.T. South Campus Sector-25, Chandigarh.

 
	University Institute of Engineering & Technology
	NATIONAL COMPETITIVE BIDDING FOR THE SUPPLY OF Server Room Enhancement	14-06-2013	15-07-2013  at 10:30	15-07-2013  at 11:30
	 
NATIONAL COMPETITIVE BIDDING FOR

THE SUPPLY OF Server Room Enhancement

 
	University Institute of Engineering & Technology
	NATIONAL COMPETITIVE BIDDING FOR THE SUPPLY OF Mechanical Workshop - 1	14-06-2013	15-07-2013  at 10:30	15-07-2013  at 11:30
	 
NATIONAL COMPETITIVE BIDDING FOR

THE SUPPLY OF Mechanical Workshop - 1

 
	University Institute of Engineering & Technology
	NATIONAL COMPETITIVE BIDDING FOR THE SUPPLY OF 2D gel Electropheresis	14-06-2013	15-07-2013  at 10:30	15-07-2013  at 11:30
	 
NATIONAL COMPETITIVE BIDDING FOR

THE SUPPLY OF 2D gel Electropheresis

 
	Construction Office
	P/F of W.S. and S.I. Chinaware for the (3rd phase) of Guru Teg Bahadur Bhawan Building in P.U.	14-06-2013	19-06-2013  at 03:30	19-06-2013  at 03:30
	 
P/F of W.S. and S.I. Chinaware for the (3rd phase) of Guru Teg Bahadur Bhawan Building in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of approach road/parking for emerging area in sciences & Technology block 4 south cam	17-06-2013	21-06-2013  at 03:30	21-06-2013  at 03:30
	 
Construction of approach road/parking for emerging area in sciences & Technology block 4 south campus in

Panjab University, Chandigarh.

 
	Construction Office
	Construction of Ladies staff toilets at Ground floor of Pharmacy Block-1 in Panjab University Camp	14-06-2013	19-06-2013  at 03:30	19-06-2013  at 03:30
	 
Construction of Ladies staff toilets at Ground floor of Pharmacy Block-1 in Panjab University Campus Sector-14,

Chandigarh.

 
	Construction Office
	Construction of approach road/parking for emerging area in sciences & Technology block 3 south cam	17-06-2013	21-06-2013  at 03:30	21-06-2013  at 03:30
	 
Construction of approach road/parking for emerging area in sciences & Technology block 3 south campus in Panjab University, Chandigarh

 
	Construction Office
	Providing additional lighting system on stage and additional lighting in Hall of Law Auditorium i	03-06-2013	11-06-2013  at 03:30	11-06-2013  at 03:30
	 
Providing additional lighting system on stage and additional

lighting in Hall of LawAuditorium in Panjab University

Campus, Sector 14, Chandigarh

 
	Construction Office
	Laying of new cable in place of damaged cable in Cyclotron in Physics department in Panjab Univer	04-06-2013	11-06-2013  at 03:30	11-06-2013  at 03:30
	 
Laying of new cable in place of damaged cable in Cyclotron in

Physics department in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Up-gradation of Strom water Line from Residential area T2 Type to Near Community Centre at P.U.	07-06-2013	13-06-2013  at 03:30	13-06-2013  at 03:30
	 
Up-gradation of Strom water Line from Residential area T2 Type to Near Community Centre at P.U. Campus Sector-25, Chandigarh

 
	Construction Office
	Pacca path between Gandhi Bhawan to Arts Block no. 2 in Panjab University Campus, Sector-14,	07-06-2013	13-06-2013  at 03:30	13-06-2013  at 03:30
	 
Pacca path between Gandhi Bhawan to Arts Block no. 2 in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of front drive ways of G-Type houses in Panjab University Campus,	07-06-2013	13-06-2013  at 03:30	13-06-2013  at 03:30
	 
Construction of front drive ways of G-Type houses in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14/25, Chandigarh.	05-06-2013	11-06-2013  at 03:30	11-06-2013  at 03:30
	 
Rewinding of motors of various capacity in Panjab University

Campus, Sector-14/25, Chandigarh.

 
	Construction Office
	White washing on through/labour rate basis in A,B,C,D, E,T-III, T-IV & Servant Quarters in P.U. Ca	03-06-2013	07-06-2013  at 03:30	07-06-2013  at 03:30
	 
White washing on through/labour rate basis in A,B,C,D, E,T-III, T-IV & Servant Quarters in P.U. Campus, Sector-14 and

South Campus Sector-25,Chandigarh.

 
	Construction Office
	White washing on through/labour rate basis in E-I, F, G, T-I, T-II, N.T.F, T.F and Warden Houses	03-06-2013	07-06-2013  at 03:30	07-06-2013  at 03:30
	 
White washing on through/labour rate basis in E-I, F, G, T-I, T-II, N.T.F, T.F and Warden Houses in P.U. Campus, Sector-14

and South Campus Sector-25,Chandigarh

 
	Construction Office
	Various tenders of lifts	21-05-2013	27-05-2013  at 03:30	27-05-2013  at 03:30
	 
1. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room with Buyback of Existing lift in A. C. Joshi Library in P.U. Campus, Sector-14, Chandigarh



2. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room less Building of Emerging Area in Social Sciences in P.U. Campus, Sector-14,chandigarh



3. Providing 8 passenger Elevator in lift well machine room less in Guru Teg Bahadur Bhawan Building in P.U. Campus, Sector-14, Chandigarh



4. Providing 8 passenger Elevator (2 nos.), in lift well machine room less in Boys Hostel No. 8 in P.U. South campus



5. Providing 8 passenger Elevator in lift well machine room less in Guest House Building in P.U. Campus, Sector-14,



6. Providing 8 passenger Elevator in lift well machine room less in College Bhawan and Student Holiday Home Building For Youth Welfare Department in P.U. Campus, Sector-14,



7. Providing 8 passenger Elevator in lift well machine room less in Girls Hostel No. 9 in P.U. South Campus,

Corrigendum/Notice:  >for installation of lifts: for installation of lifts
 
	Construction Office
	Providing and fixing of false ceiling, ceiling lights and cassette type conditioner etc in Registra	17-05-2013	22-05-2013  at 03:30	22-05-2013  at 03:30
	 
Providing and fixing of false ceiling, ceiling lights and cassette type conditioner etc in Registrar office in

P.U. Campus Sector-14, Chandigarh

 
	Construction Office
	Snowcem of exteranal area of Houses no.B121 to 228 in P.U. Campus, Sector-14 ,Chandigarh	27-05-2013	31-05-2013  at 03:30	31-05-2013  at 03:30
	 
Snowcem of exteranal area of Houses no.B121 to 228 in P.U. Campus, Sector-14 ,Chandigarh

 
	Construction Office
	P/F of Book Shelves for The Construction / Extension of Girls Hostel No. 9 (2nd phase) in P.U.	23-05-2013	27-05-2013  at 03:30	27-05-2013  at 03:30
	 
P/F of Book Shelves for The Construction / Extension of Girls

Hostel No. 9 (2nd phase) in P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing Electrical Installation in Central Animal House in (Basic Medical Sciences Block) P.U.	20-05-2013	27-05-2013  at 03:30	27-05-2013  at 03:30
	 
Providing Electrical Installation in Central Animal House in (Basic Medical Sciences Block) Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F of Aluminium Curtain Glazing, Joinery & False Ceiling for the Building of College Bhawan	16-05-2013	20-05-2013  at 03:30	20-05-2013  at 03:30
	 
P/F of Aluminium Curtain Glazing,Joinery & False Ceiling for the Building of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing 8 passenger Elevator & Electrical Installation of lifts	10-05-2013	21-05-2013 	27-05-2013 
	 
Providing 8 passenger Elevator & Electrical Installation of lifts

Corrigendum/Notice:  >Application acceptance: Application acceptance upto 27.05.2013 till 1.00

p.m. Deposit of earnest money of tender fee upto 30.05.2013 at 5.00 p.m. and receipt of tender will be upto 03.06.2013 till 3.30 p.m.
 
	Dean Students Welfare
	for Contractorship for the Messes / Canteens and Shops in Punjab University & regional centre	07-05-2013	31-05-2013  at 05:00	20-06-2013  at 09:30
	 
for Contractorship for the Messes / Canteens and Shops in Punjab University campus, SSGPURC Bajwara, Hoshiarpur & Regional Centre, Ludhiana Hostels for the session 2013-14



shall be held on 20th June’ 2013 in case of messes / canteens and 21st June’ 2013 in case of Hostel shops at 9.30 a.m. in the office of the DSW (Student Centre, Ist Floor).

 
	Construction Office
	Providing Electrical installation in Security post near Alumini House and near Dental College gate	10-05-2013	17-05-2013  at 03:30	17-05-2013  at 03:30
	 
Providing Electrical installation in Security post near Alumini House and near Dental College gate in Panjab University, South Campus, Sector 25, Chandigarh

 
	Department of Chemistry
	FOR THE PURCHASE OF FLUORESCENCE SPECTROPHOTOMETER	06-05-2013	19-05-2013  at 03:00	20-05-2013  at 04:00
	 
FOR THE PURCHASE OF FLUORESCENCE SPECTROPHOTOMETER



Date & Time of opening of the Price bids in the department:	4.00 p.m. of 23rd May, 2013

 
	Construction Office
	Maintenance of Open Spaces in South Campus, Sector-25, Panjab University, Chandigarh	23-04-2013	15-05-2013  at 03:30	15-05-2013  at 03:30
	 
Maintenance of Open Spaces in South Campus, Sector-25, Panjab University, Chandigarh through Contractual Agency

 
	Construction Office
	Providing Electrical Installation (Remaining Work) for the Construction of Girls Hostel no.9 from	26-04-2013	30-04-2013  at 03:30	30-04-2013  at 03:30
	 
Providing Electrical Installation (Remaining Work) for the

Construction of Girls Hostel no.9 from (3rd floor to 6th floor) in P.U. South Campus, Chandigarh.

 
	Construction Office
	Renovation in U.I.H.M.T Building in P.U. Campus, Sector-14, Chandigarh.	26-04-2013	02-05-2013 	02-05-2013 
	 
Renovation in U.I.H.M.T Building in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing water supply and sanitary installation for ext. counter of bank in the existing buiding	25-04-2013	01-05-2013  at 03:30	01-05-2013  at 03:30
	 
Providing water supply and sanitary installation for extension counter of bank in the existing building to install ATM and to create strong room for the bank at SSGPURC, Hoshiarpur (Pb).

 
	Construction Office
	SITC of fire hydrant system installed at Girls Hostel no. 3 in Panjab University Campus Sector-14,	30-04-2013	06-05-2013  at 03:30	06-05-2013  at 03:30
	 
SITC of fire hydrant system installed at Girls Hostel no. 3 in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Electrical installation in Security post near Alumini House & near Dental College gate in Sector 25	25-04-2013	03-05-2013  at 03:30	03-05-2013  at 03:30
	 
Providing Electrical installation in Security post near Alumini House and near Dental College gate in Panjab University, South Campus, Sector 25, Chandigarh

 
	Registrar's Office
	Auction Notice for Shop No. 2 situated in Sector-25 and Shop No. 45, Sector-14	04-04-2013	17-04-2013  at 11:00	17-04-2013  at 11:00
	 
Auction Notice for Shop No. 2 situated in Sector-25 and Shop No. 45, Sector-14

 
	Construction Office
	SITC of fire hydrant system at Library Building, Aruna Ranjit Chandra hall, Administrative Block	22-04-2013	29-04-2013  at 03:30	29-04-2013  at 03:30
	 
SITC of fire hydrant system at Library Building, Aruna Ranjit Chandra hall, Administrative Block in Panjab University Campus Sector-14, Chandigarh.

 
	Registrar's Office
	For Supply of Furniture for Administrative Block ,Panjab University	03-04-2013	10-04-2013  at 04:00	10-04-2013  at 04:00
	 
For Supply of Furniture for Administrative Block ,Panjab University



Date and Time of Opening of Tenders will be announced later on

 
	Construction Office
	Renovation of Toilet and Pantry adjoining to Chairman’s Room Physics deptt. in Panjab University	28-03-2013	04-04-2013  at 03:30	04-04-2013  at 03:30
	 
Renovation of Toilet and Pantry adjoining to Chairman’s Room

Physics deptt. in Panjab University campus, Sector-14, Chandigarh

 
	Construction Office
	Fire Hydrant System Installed at Library Building in P.U. Campus, Sec-14, Chandigarh.	28-03-2013	04-04-2013  at 03:30	04-04-2013  at 03:30
	 
Fire Hydrant System Installed at Library Building in P.U. Campus, Sec-14, Chandigarh.

 
	Construction Office
	P/F Wall Paneling in Metal Tiles & Wall Paneling of Fulltone (Perforated) Tiles for The Construct	01-04-2013	03-04-2013  at 03:30	03-04-2013  at 03:30
	 
P/F Wall Paneling in Metal Tiles & Wall Paneling of Fulltone(Perforated) Tiles for The Construction of 10 Meters Indoor

Shooting Range in P.U. Campus, Sector-14, Chandigarh

 
	Registrar's Office
	For the purchase of furniture from reputed firms/ manufactures	26-03-2013	10-04-2013  at 05:00	10-04-2013  at 05:00
	 
For the purchase of furniture from reputed firms/ manufactures



Date and Time of Opening of Tenders will be announced later on

 
	Construction Office
	Various Tenders	01-04-2013	05-04-2013  at 03:30	05-04-2013  at 03:30
	 
1. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room with Buyback of Existing lift in A. C. Joshi Library in P.U. Campus, Sector-14, Chandigarh



2. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room less Building of Emerging Area in Social Sciences in P.U. Campus, Sector-14,Chandigarh



3. Providing 8 passenger Elevator in lift well machine room less in Guru Teg Bahadur Bhawan Building in P.U. Campus, Sector-14, Chandigarh



4. Providing 8 passenger Elevator in lift well machine room less in Boys Hostel No. 8 in P.U. South Campus, Chandigarh



5. Providing 8 passenger Elevator in lift well machine room less in Guest House Building in P.U. Campus, Sector-14,

Chandigarh



6. Providing 8 passenger Elevator in lift well machine room less in College Bhawan and Student Holiday Home Building For Youth Welfare Department in P.U. Campus, Sector-14,

Chandigarh

 
	Construction Office
	Replacement of old switchgear and providing panel in Construction Office in Panjab University	18-03-2013	26-03-2013  at 03:30	26-03-2013  at 03:30
	 
Replacement of old switchgear and providing panel in

Construction Office in Panjab University Campus, Sector 14

Chandigarh.

 
	Construction Office
	P/L of Tile Terracing and Polycarbonate Sheets at Ducts for Construction of 100 Bedded Hospital (	14-03-2013	18-03-2013  at 03:30	18-03-2013  at 03:30
	 
P/L of Tile Terracing and Polycarbonate Sheets at Ducts for

Construction of 100 Bedded Hospital (Ist Phase) in P.U. South Campus, Chandigarh

 
	Department of Physics
	DOCUMENT FOR THE PURCHASE OF X-RAY DIFFRACTION SPECTROMETER	07-03-2013	22-03-2013  at 03:30	25-03-2013  at 03:30
	 
TENDER DOCUMENT FOR THE PURCHASE OF X-RAY DIFFRACTION SPECTROMETER

 
	Construction Office
	Various Tenders	18-03-2013	22-03-2013  at 03:30	22-03-2013  at 03:30
	 
Re-plastering and Apex of external area of T-II type houses (1 to 32) in Panjab University South Campus Sector-25, Chandigarh.

Emerging areas in social sciences at Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	P/F W.S. & S.I. for the 3rd Block (2nd floor to 6th floor) for The Construction of Girls Hostel No	27-02-2013	01-03-2013  at 03:30	01-03-2013  at 03:30
	 
P/F W.S. & S.I. for the 3rd Block

(2nd floor to 6th floor) for The

Construction of Girls Hostel No. 9

(2nd phase) in P.U. South Campus,

Chandigarh.

 
	Construction Office
	P/F of Dholpur Sand Stone and Red Agra Sand Stone on the External Sides of Construction of College	28-02-2013	04-03-2013  at 03:30	04-03-2013  at 03:30
	 
P/F of Dholpur Sand Stone and Red Agra Sand Stone on the External Sides of Construction of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	University Institute of Engineering & Technology
	supply of Tube Luminometer	26-02-2013	06-03-2013  at 16:00	07-03-2013  at 11:00
	 
Sealed tenders are invited from the manufactures/authorized dealers for the supply of Tube Luminometer (equipments) for UIET, Biotechnology branch.

 
	University Institute of Engineering & Technology
	Tube Luminometer (equipments)	25-02-2013	06-03-2013  at 04:00	07-03-2013  at 11:00
	 
Sealed tenders are invited from the manufactures/authorized dealers for the supply of Tube Luminometer (equipments) for UIET, Biotechnology branch.

 
	Registrar's Office
	FOR SUPPLY OF FURNITURE for Administrative Block staff in Panjab University	22-02-2013	07-03-2013  at 03:00	07-03-2013  at 03:00
	 
FOR SUPPLY OF FURNITURE for Administrative Block staff in Panjab University



DATE & TIME OF OPENING: To be notified later

 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	For High Resolution FE-SEM with EDS	22-02-2013	15-03-2013  at 03:00	15-03-2013  at 03:00
	 
for High Resolution FE-SEM with EDS



Date & Time of Opening will be notified later

Corrigendum/Notice:  >Corrections in “Specifications for High Resolution FESEM with EDS ”: Corrections in “Specifications for High Resolution FESEM with EDS ”
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	FOR the PURCHASE OF STEREOZOOM MICROSCOPE	22-02-2013	15-03-2013  at 03:00	15-03-2013  at 03:00
	 
FOR the PURCHASE OF STEREOZOOM MICROSCOPE



DATE & TIME OF OPENING: To be notified later

Corrigendum/Notice:  >SPECIFICATIONS FOR STEREOZOOM MICROSCOPE”: SPECIFICATIONS FOR STEREOZOOM MICROSCOPE”
 
	Construction Office
	P/L of GRC Tiles (6th & 7th storey) for Construction of Boys Hostel No. 8 in P.U. South Campus	22-02-2013	27-02-2013  at 03:30	27-02-2013  at 03:30
	 
P/L of GRC Tiles (6th & 7th storey) for Construction of Boys Hostel No. 8 in P.U. South Campus, Chandigarh

 
	Construction Office
	Replacement of old switchgear and providing panel in Construction Office in Panjab University Campus	27-02-2013	08-03-2013  at 03:30	08-03-2013  at 03:30
	 
Replacement of old switchgear and providing panel in Construction Office in Panjab University Campus, Sector 14 Chandigarh.

 
	Construction Office
	Estimate for Providing Electrical Installation Rewiring (Recessed type) in T-II type (6nos.) houses	27-02-2013	08-03-2013  at 03:30	08-03-2013  at 03:30
	 
Estimate for Providing Electrical Installation Rewiring (Recessed type) in T-II type (6nos.) houses in Panjab University South Campus, Sector-25, Chandigarh

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	TENDER DOCUMENT FOR PURCHASE OF EQUIPMENTS (DYNAMIC RHEOMETER AND ZETASIZER)	15-02-2013	08-03-2013  at 15:00	11-03-2013  at 15:00
	 
TENDER DOCUMENT FOR PURCHASE OF EQUIPMENTS (DYNAMIC RHEOMETER AND ZETASIZER)

 
	Construction Office
	Maintenance of Public Health in non-residential buildings(Arts Block) in Panjab University Campus,	14-02-2013	21-02-2013  at 03:30	21-02-2013  at 03:30
	 
Maintenance of Public Health in non-residential buildings(Arts Block) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Constructions of extension counter of bank in the existing building to install ATM	18-02-2013	22-02-2013  at 03:30	22-02-2013  at 03:30
	 
Constructions of extension counter of bank in the existing building to install ATM and to create strong room for the

bank at SSGPURC, Hoshiarpur (Pb).

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	FOR THE PURCHASE OF DYNAMIC RHEOMETER BET SURFACE AREA AND PORE SIZE DISTRIBUTION ANALYZER	06-02-2013	26-02-2013  at 03:00	27-02-2013  at 03:00
	 
FOR THE PURCHASE OF





i) DYNAMIC RHEOMETER



ii) BET SURFACE AREA AND PORE SIZE DISTRIBUTION ANALYZER

 
	Construction Office
	Exterior and Interior Painting at UIET building block no. 1 in Panjab University Campus Sector-25,	18-02-2013	21-02-2013  at 03:30	21-02-2013  at 03:30
	 
Exterior and Interior Painting at UIET building block no. 1 in Panjab University Campus Sector-25, Chandigarh.

 
	Construction Office
	Exterior and Interior Painting at UIET building block no. 2 in Panjab University Campus Sector-25,	18-02-2013	21-02-2013  at 03:30	21-02-2013  at 03:30
	 
Exterior and Interior Painting at UIET building block no. 2 in Panjab University Campus Sector-25, Chandigarh

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	DYNAMIC RHEOMETER and BET SURFACE AREA AND PORE SIZE DISTRIBUTION ANALYZER	05-02-2013	26-02-2013  at 15:00	27-02-2013  at 15:00
	 
DYNAMIC RHEOMETER and BET SURFACE AREA AND PORE SIZE DISTRIBUTION ANALYZER

 
	Construction Office
	Providing and Fixing of Pressed Steel Frames for the construction of Building of Hostel for Intern	08-02-2013	12-02-2013  at 03:30	12-02-2013  at 03:30
	 
Providing and Fixing of Pressed Steel Frames for the construction of Building of Hostel for International

Students and Research Schollars in P.U. South Campus, Chandigarh

 
	Construction Office
	P/F of Study Table for The Construction/Extension of Girls Hostel No. 9 (2nd phase) in P.U. South	08-02-2013	12-02-2013  at 03:30	12-02-2013  at 03:30
	 
P/F of Study Table for The Construction/Extension of Girls

Hostel No. 9 (2nd phase) in P.U. South Campus, Chandigarh.

 
	Construction Office
	Outsourcing the work of Landscaping & Maintenance of Parks and Open Spaces of Residential Complex	08-02-2013	22-02-2013  at 03:30	22-02-2013  at 03:30
	 
Outsourcing the work of Landscaping & Maintenance of Parks and Open Spaces of Residential Complex, Sector-25, Panjab University, Chandigarh

 
	Construction Office
	For Supply of One no. Ride-on -Roller	06-02-2013	20-02-2013  at 03:30	20-02-2013  at 03:30
	 
For Supply of One no. Ride-on -Roller

 
	Construction Office
	Providing and Laying of Pre-coated Aluminium Sheets for The Const. of 10 Mts Indoor Shooting rang	28-01-2013	30-01-2013  at 03:30	30-01-2013  at 03:30
	 
Providing and Laying of Pre-coated Aluminium Sheets for The

Construction of 10 Meters Indoor Shooting Range in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F of W.S. & S.I. for the 2nd Block of Construction of Girls Hostel No. 9 (2nd floor to 6th floor	30-01-2013	01-02-2013  at 03:30	01-02-2013  at 03:30
	 
P/F of W.S. & S.I. for the 2nd Block of Construction of Girls Hostel No. 9 (2nd floor to 6th floor) in P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing and fixing Paver Blocks with kerbs for development of Park in Residential Area	06-02-2013	20-02-2013  at 03:30	20-02-2013  at 03:30
	 
Providing and fixing Paver Blocks with kerbs for development of Park in Residential Area near Mori Gate, Panjab University Campus, Sector-14, Chandigarh 



Date of Opening of Tenders will be announced later on

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	Tender Document For Purchase Of Equipments	25-01-2013	13-02-2013  at 15:00	18-02-2013  at 15:00
	 
Tender Document For Purchase Of Equipments

 
	Construction Office
	Providing Lighting arrangement on the Approach Road to Gurudwara and Mandir in P.U.	23-01-2013	29-01-2013  at 03:30	29-01-2013  at 03:30
	 
Providing Lighting arrangement on the Approach Road to Gurudwara and Mandir in Panjab University Campus, Sector 14 Chandigarh.

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed Type) of Toilets in A Type houses (60 nos.) (1-	23-01-2013	29-01-2013  at 03:30	29-01-2013  at 03:30
	 
Providing Electrical Installation Rewiring (Recessed Type) of Toilets in A Type houses (60 nos.) (1-60) in Panjab University Campus, Sector 14 Chandigarh.

 
	Construction Office
	Replacement of old switchgear and providing panel in Construction Office in Panjab University Campus	28-01-2013	04-02-2013  at 03:30	04-02-2013  at 03:30
	 
Replacement of old switchgear and providing panel in Construction Office in Panjab University Campus, Sector 14 Chandigarh.

 
	Construction Office
	Various items of Furniture	22-01-2013	31-01-2013  at 03:30	31-01-2013  at 03:30
	 
Supply of furniture for the University Constituent Colleges at Balachaur (Nawanshaher), Nihal Singhwala (Moga), Guru Har Sahai (Ferozepur) and Sikhwala (Muktsar).

Corrigendum/Notice:  >Corrigendum: furniture for the University Constituent Colleges: Tenders for supply of Institutional Furniture items for Panjab University Constituent colleges due on 31.01.2013.
 
	Construction Office
	Maintenance of lawns and hedges and all other plants within  the boundary walls of 22 Nos. houses	22-01-2013	30-01-2013  at 03:30	30-01-2013  at 03:30
	 
Maintenance of lawns and hedges and all other plants within 

the boundary walls of 22 Nos. type-I and 9 Nos. F-type houses and also the road berms in front of these houses in Panjab University Campus, Sector-25,Chandigarh.	



Date of Opening of Tenders will be announced later on

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in A Type houses 27 nos. in P. U.	17-01-2013	24-01-2013  at 03:30	24-01-2013  at 03:30
	 
Providing Electrical Installation Rewiring (Recessed type) in A Type houses 27 nos. in Panjab University Campus, Sector-14 and South Campus, Sector-25, Chandigarh

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in E-1 Type (12 nos.) houses in P. U.	17-01-2013	24-01-2013  at 03:30	24-01-2013  at 03:30
	 
Providing Electrical Installation Rewiring (Recessed type) in E-1 Type (12 nos.) houses in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing replacement of old switchgear and providing panel in Arts Block 2, 3, 4 (remaining work) i	17-01-2013	24-01-2013  at 03:30	24-01-2013  at 03:30
	 
Providing replacement of old switchgear and providing panel in Arts Block 2, 3, 4 (remaining work) in Panjab University Campus, Sector 14 Chandigarh.

 
	Construction Office
	P/L Structural Glazing, False Ceiling, Water Proofing etc. for the Construction/Extenstion	16-01-2013	21-01-2013  at 03:30	21-01-2013  at 03:30
	 
P/L Structural Glazing, False Ceiling, Water Proofing etc. for the Construction/Extenstion of (2nd phase) of University Institute of Hotel Management & Tourism in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	P/F W.S. & S.I. for the 1st Block (2nd floor to 6th floor) for the Construction of Girl Hostel No. 9	16-01-2013	21-01-2013  at 03:30	21-01-2013  at 03:30
	 
P/F W.S. & S.I. for the 1st Block (2nd floor to 6th floor) for the Construction of Girls Hostel No. 9 in P.U. South Campus, Chandigarh.

 
	Construction Office
	P/F G.R.C. Tiles, Structural Glazing etc. for the Construction of (2nd phase) of Women Sports Hostel	16-01-2013	21-01-2013  at 03:30	21-01-2013  at 03:30
	 
P/F G.R.C. Tiles, Structural Glazing etc. for the Construction of (2nd phase) of Women Sports Hostel in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	P/F G.R.C. Tiles for the Construction/Extenstion of (2nd phase) of UIHMT	16-01-2013	21-01-2013  at 03:30	21-01-2013  at 03:30
	 
P/F G.R.C. Tiles for the Construction/Extenstion of (2nd phase) of University Institute of Hotel Management & Tourism in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Environmental Clearance for Construction of 20 nos. Houses Type-I (four storey) in P.U. South Campus	15-01-2013	21-01-2013  at 03:30	21-01-2013  at 03:30
	 
Environmental Clearance for Construction of 20 nos. Houses Type-I (four storey) in P.U. South Campus, Chandigarh and Construction of 20 nos. Houses Type-III(four storey) from State Environmental Impact Assessment Authority, Chandigarh

 
	Construction Office
	Various Tenders	30-01-2013	04-02-2013  at 03:30	04-02-2013  at 03:30
	 
Various Tenders

 
	Construction Office
	P/F of False Ceiling for the Building of 10 Meters Indoor Shooting Range in P.U. Campus, Sector-14	02-01-2013	04-01-2013 	04-01-2013 
	 
P/F of False Ceiling for the Building of 10 Meters Indoor Shooting Range in P.U. Campus, Sector-14, Chandigarh

 
	Establishment Branch
	EMPANELMENT OF ADVERTISING AGENCIES	11-01-2013	21-01-2013  at 05:00	21-01-2013  at 05:00
	 
Applications are invited from Advertising Agencies (INS Accredited) for empanelment



Date of Opening of Applications will be announced later on

 
	Construction Office
	P/L of L.T. cables for connecting U.I.A.M.S. / Alumini House Buildings with 11 K.V. Substation	02-01-2013	04-01-2013  at 03:30	04-01-2013  at 03:30
	 
P/L of L.T. cables for connecting U.I.A.M.S. / Alumini House Buildings with 11 K.V. Substation & making provision of Auto change over switch for bearing the electricity load of U.I.E.T. B-2/Workshop in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing Lighting Arrangement on the Approach Road to Music Deptt. in P. U. Campus Sector-14	11-01-2013	17-01-2013  at 03:30	17-01-2013  at 03:30
	 
Providing Lighting Arrangement on the Approach Road to Music Deptt. in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Providing of Flood lights & High mast poles in Park near 'C' type houses in Panjab University Campus	11-01-2013	17-01-2013  at 03:30	17-01-2013  at 03:30
	 
Providing of Flood lights & High mast poles in Park near 'C' type houses in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Submain Cables/ Distribution Boards in Boys Hostel no. 4 in P. U. campus Sector-14	11-01-2013	17-01-2013  at 03:30	17-01-2013  at 03:30
	 
Providing Submain Cables/ Distribution Boards in Boys Hostel no. 4 in Panjab University campus Sector-14, Chandigarh

 
	Construction Office
	Providing Main/Submain cables and Panels in Boys Hostel No. 7, in P. U. Campus, Sector-14	11-01-2013	17-01-2013  at 03:30	17-01-2013  at 03:30
	 
Providing Main/Submain cables and Panels in Boys Hostel No. 7, in Panjab University Campus, Sector-14, Chandigarh.

 
	Registrar's Office
	TENDER DOCUMENT FOR INSTALLATION AND MAINTENANCE OF CCTV SURVEILLANCE SYSTEM	05-01-2013	28-01-2013  at 15:00	28-01-2013  at 15:15
	 
TENDER DOCUMENT FOR INSTALLATION 	AND MAINTENANCE OF CCTV SURVEILLANCE SYSTEM

Corrigendum/Notice:  >Corrigendum to CCTV tender: Item : IP PTZ Camera: 36x or better instead of 37x Zoom/ 37x 



Installation of Cameras include required software as per specifications of Cameras/DVR
 
	Construction Office
	Re-flooring of the building of the Department of Gandhian Studies in Panjab University Campus Sect	04-01-2013	10-01-2013  at 03:30	10-01-2013  at 03:30
	 
Re-flooring of the building of the Department of Gandhian Studies in Panjab University Campus Sector-14, Chandigarh

 
	A. C. Joshi Library
	Tender For Sale Of Waste Paper, Marked Answer Books	24-12-2012	18-01-2013  at 14:30	18-01-2013  at 15:00
	 
Tender For Sale Of Waste Paper, Marked Answer Books

 
	Construction Office
	Up gradation of water supply (From C to E-I type houses) in Panjab University Campus Sector-14 Ch	28-12-2012	03-01-2013  at 03:30	03-01-2013  at 03:30
	 
Up gradation of water supply (From C to E-I type houses) in Panjab University Campus Sector-14 Chandigarh

 
	Construction Office
	Additions/Alterations at level-1 in Panjab University holiday home Dingle Estate, Shimla.	26-12-2012	31-12-2012  at 03:30	31-12-2012  at 03:30
	 
Additions/Alterations at level-1 in Panjab University holiday home Dingle Estate, Shimla.

 
	Construction Office
	Construction of retaining wall in P.U teachers holiday home (Three bridge building) Shimla (H.P.)	20-12-2012	27-12-2012  at 03:30	27-12-2012  at 03:30
	 
Construction of retaining wall in P.U teachers holiday home (Three bridge building) Shimla (H.P.)

 
	Construction Office
	Fabrication of 8 Nos Aluminium Cabin in UIET Workshop in Panjab University, South Campus Sector-25	21-12-2012	28-12-2012  at 03:30	28-12-2012  at 03:30
	 
Fabrication of 8 Nos Aluminium Cabin in UIET Workshop in Panjab University, South Campus Sector-25, Chandigarh

 
	Construction Office
	Construction of roads in residential area behind store in Panjab University	24-12-2012	31-12-2012  at 03:30	31-12-2012  at 03:30
	 
Construction of roads in residential area behind store in Panjab University

 
	Construction Office
	Ramp (for the use of physical challenged persons) at entrance of construction office in P.U.	26-11-2012	30-11-2012  at 03:30	30-11-2012  at 03:30
	 
Ramp (for the use of physical challenged persons) at

entrance of construction office in Panjab University

Campus Sector-14, Chandigarh



Note: Opening date may be later decided by JPC.

 
	Construction Office
	Raising of Boundary wall at S.S.G.P.U. Regional Centre in Hoshiarpur.	04-12-2012	10-12-2012  at 03:30	10-12-2012  at 03:30
	 
Raising of Boundary wall at S.S.G.P.U. Regional Centre in

Hoshiarpur.

 
	Construction Office
	P/F of W.S. & S.I. work for 3rd block for The Construction of Girls Hostel No. 9 in P.U. South Cam	23-11-2012	29-11-2012  at 03:30	29-11-2012  at 03:30
	 
P/F of W.S. & S.I. work for 3rd block for The Construction of Girls Hostel No. 9 in P.U. South Campus, Chandigarh

 
	Construction Office
	Construction/ Extension Portion (Stair Case) of Statistics In P.U. Campus, Sector-14, Chandigarh	30-11-2012	04-12-2012  at 03:30	04-12-2012  at 03:30
	 
Construction/ Extension Portion (Stair Case) of Statistics In P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and laying Paver Tiles for front passage and back entry to hall towards Maths Dept.	23-11-2012	29-11-2012  at 03:30	29-11-2012  at 03:30
	 
Providing and laying Paver Tiles

for front passage and back entry to hall towards Mathematics Deptt. For Examination Hall Building in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Up gradation of water supply (From C to E-I type houses) in Panjab University Campus Sector-14	03-12-2012	07-12-2012  at 03:30	07-12-2012  at 03:30
	 
Up gradation of water supply (From C to E-I type houses) in Panjab University Campus Sector-14 Chandigarh

 
	Construction Office
	Construction of Road Gullies in Panjab University Campus Sector-25 Chandigarh	03-12-2012	07-12-2012  at 03:30	07-12-2012  at 03:30
	 
Construction of Road Gullies in Panjab University Campus Sector-25 Chandigarh

 
	Bhai Ghanaiya Ji Institute of Health
	AUCTION NOTICE of junk items (mainly iron/wooden/instruments)	20-11-2012	05-12-2012  at 12:30	05-12-2012  at 12:30
	 
AUCTION NOTICE of junk items (mainly iron/wooden/instruments)

 
	Construction Office
	Providing Electrical Installation Work For The Construction of Girl Hostel 9 from (3rd to 6th floor)	16-11-2012	20-11-2012  at 03:30	20-11-2012  at 03:30
	 
Providing Electrical Installation Work For The Construction of Girls Hostel No. 9 from (3rd floor to 6th floor) in P.U. South Campus, Chandigarh

 
	Bhai Ghanaiya Ji Institute of Health
	Expression of interest from hospitals	09-11-2012	26-11-2012 	26-11-2012 
	 
Panjab University, a leading educational institution is inviting

expression of interest from hospitals having bed strength of not less than 25, and

other ophthalmological and other hospitals/ health centers providing day care

procedures, for empanelment to provide treatment at the rates approved by the

University to its beneficiaries including students, faculty, staff, retired employees

and their eligible dpendents, totalling about 25,000 (approx).

 
	Bhai Ghanaiya Ji Institute of Health
	Expression of interest from hospitals for FIX PACKAGES FOR WHICH EMPANELMENT IS PROPOSED.	31-10-2012	20-11-2012  at 05:00	20-11-2012  at 05:00
	 
Expression of interest from hospitals for FIX PACKAGES FOR WHICH EMPANELMENT IS PROPOSED.





Date of Opening of Expression of interest will be announced later on

 
	Construction Office
	P/L of Marble Flooring / Vitrified Tiles / Water Proofing Treatment & Stainless Steel Railing for	01-11-2012	02-11-2012  at 03:30	02-11-2012  at 03:30
	 
P/L of Marble Flooring / Vitrified

Tiles / Water Proofing Treatment & Stainless Steel Railing for the construction of 10 Meters Indoor Shooting Range in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Up-gradation of Water Supply System in Panjab University Campus Sector-25 Chandigarh	07-11-2012	07-11-2012  at 03:30	07-11-2012  at 03:30
	 
Up-gradation of Water Supply System in Panjab University

Campus Sector-25 Chandigarh

 
	Construction Office
	Up gradation of water supply (From C to E-I type houses) in Panjab University Campus Sector-14 Ch	07-11-2012	09-11-2012  at 03:30	09-11-2012  at 03:30
	 
Up gradation of water supply (From C to E-I type houses) in Panjab University Campus Sector-14 Chandigarh

 
	Construction Office
	Construction of Road Gullies in Panjab University Campus Sector-25 Chandigarh	07-11-2012	09-11-2012  at 03:30	09-11-2012  at 03:30
	 
Construction of Road Gullies in Panjab University Campus Sector-25 Chandigarh

 
	Construction Office
	Renovation of Faculty House (2nd phase) in Panjab University Campus, Sector-14, Chandigarh.	06-11-2012	08-11-2012  at 03:30	08-11-2012  at 03:30
	 
Renovation of Faculty House (2nd phase) in Panjab University

Campus, Sector-14, Chandigarh.

 
	Department of Physics
	TENDER DOCUMENT FOR THE PURCHASE OF MICRO ANALYTICAL BALANCE	27-10-2012	15-11-2012  at 15:30	16-11-2012  at 15:30
	 
TENDER DOCUMENT FOR THE PURCHASE OF MICRO ANALYTICAL BALANCE

 
	Construction Office
	Providing Air Conditioners in Auditorium of USOL Department in Panjab University Campus, Sector-14,	31-10-2012	05-11-2012  at 03:30	05-11-2012  at 03:30
	 
Providing Air Conditioners in Auditorium of USOL Department in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of boundary wall around various categories of houses in Panjab University Sector-25, Ch	30-10-2012	02-11-2012  at 03:30	02-11-2012  at 03:30
	 
Construction of boundary wall around

various categories of houses in Panjab

University Sector-25, Chandigarh.

 
	Construction Office
	Construction of pavement area in U.I.E.T in Panjab University, Sector-25 Chandigarh.	01-11-2012	05-11-2012  at 03:30	05-11-2012  at 03:30
	 
Construction of pavement area in U.I.E.T in Panjab University, Sector-25 Chandigarh.

 
	Construction Office
	Renovation of lab no. 16 instrument room no 22 and instrument room no 25 A UIPS	22-10-2012	30-10-2012  at 03:30	30-10-2012  at 03:30
	 
Renovation of lab no. 16 instrument room no 22 and instrument room no 25 A (Pharmaceutical Department) at UIPS in

Panjab University Campus Sector-14,

Chandigarh

 
	Construction Office
	Renovation of Lab no. 38 in Pharmacy Department in P.U. Campus Sector -14, Chandigarh	22-10-2012	30-10-2012  at 03:30	30-10-2012  at 03:30
	 
Renovation of Lab no. 38 in Pharmacy Department in P.U. Campus Sector -14, Chandigarh

 
	Construction Office
	Renovation of toilets (ladies/Gents) at U.B.S. deptt. of P.U. Campus, Sector-14, Chandigarh	19-10-2012	26-10-2012  at 03:30	26-10-2012  at 03:30
	 
Renovation of toilets (ladies/Gents) at U.B.S. deptt. of P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying of vitrified floor & wall tiles for construction of centre of Emerging Areas	10-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Providing and Laying of vitrified

floor & wall tiles for construction of centre of Emerging Areas in Science and Technology for (Block- III) in P.U. South Campus, Chandigarh

 
	Construction Office
	Addition/Alteration work for Emerging Area in Social Sciences in P.U. Campus, Sector-14, Chandiga	05-10-2012	09-10-2012  at 03:30	09-10-2012  at 03:30
	 
Addition/Alteration work for Emerging Area in Social Sciences

in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F of Dholpur Sand Stone and Red Agra Stone on the outer surface of building of College Bhawan in	15-10-2012	18-10-2012  at 03:30	18-10-2012  at 03:30
	 
P/F of Dholpur Sand Stone and Red Agra Stone on the outer surface of building of College Bhawan in P.U.

Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying of vitrified floor & wall tiles for construction of centre of Emerging Areas	10-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Providing and Laying of vitrified

floor & wall tiles for construction of centre of Emerging Areas in Science and Technology for (Block- II) in P.U. South Campus, Chandigarh

 
	Construction Office
	S/F of Sand and fixing of Dholpur Sand Stone for the building of 10 meters shooting range in P.U.	15-10-2012	18-10-2012  at 03:30	18-10-2012  at 03:30
	 
S/F of Sand and fixing of Dholpur Sand Stone for the building of 10 meters shooting range in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical Installation (i.e. Wiring/Rewiring) in Sports Store & Toilets in Univ ground	12-10-2012	22-10-2012  at 03:30	22-10-2012  at 03:30
	 
Providing Electrical Installation (i.e. Wiring/Rewiring) in Sports Store & Toilets in university grounds in Panjab University Campus, Sector-14, Chandigarh

 
	Directorate of Sports
	TENDER fOR Machines for Physiotherapy Centre	01-10-2012	17-10-2012  at 12:00	17-10-2012  at 12:30
	 
1. Examination Couch/plinth	4 nos.

2. Manual Therapy Plinth 	1 no.

3. Combination Therapy Unit 	1 no.

4. Quadriceps Table(international electro medical co.)	1 No.

 
	Construction Office
	Construction of boundary wall around various categories of houses in Panjab University Sector-25,	08-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Construction of boundary wall around various categories of houses in Panjab University Sector-25, Chandigah

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanstic topping on existing road and parking for Par	08-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanstic topping on existing road and parking for Paramedical Science Block no.-2 in P.U. South Campus P.U. Chandigarh.

 
	Construction Office
	Construction of Boundary wall around Boys Hostel No. 5 in P. U. Campus, Sector-14, Chandigarh.	08-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Construction of Boundary wall around Boys Hostel No. 5 in P. U. Campus, Sector-14, Chandigarh.

Corrigendum/Notice:  >Construction of boundary wall: Construction of boundary wall around various categories of houses in P.U.Sector25, instead of Construction of Boundary wall around Boys Hostel No. 5 in P. U. Campus
 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanstic topping on existing road and parking	08-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanstic topping on existing road and parking for Dental Hospital in P.U. South Campus P.U. Chandigarh .

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanstic topping on existing road and parking	08-10-2012	12-10-2012  at 03:30	12-10-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanstic topping on existing road and parking for Paramedical Science Block no.-1 in P.U. South Campus P.U. Chandigarh.

 
	Construction Office
	S/I/T/C of Fire Fighting Hydrant System at UIAMS Building in P.U. South Campus, Chandigarh	01-10-2012	04-10-2012  at 03:30	04-10-2012  at 03:30
	 
S/I/T/C of Fire Fighting Hydrant System at UIAMS Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Renovation/Furnishing of House No. H-I in Panjab University Campus Sector-14, Chandigarh	26-09-2012	28-09-2012  at 03:30	28-09-2012  at 03:30
	 
Renovation/Furnishing of House No. H-I

in Panjab University Campus Sector-14,

Chandigarh

 
	A. C. Joshi Library
	P/F of Red Agra Stone/Dholpur Stone for the construction of 10 meters shooting range in P.U. Campus,	26-09-2012	28-09-2012  at 03:30	28-09-2012  at 03:30
	 
P/F of Red Agra Stone/Dholpur Stone for the construction of 10 meters shooting range in P.U. Campus, Sector-14, Chandigarh

 
	A. C. Joshi Library
	P/L of GRC Tiles for Construction of vertical extenstion of Boys Hostel No. 8 (IInd Phase) in P.U.	12-09-2012	14-09-2012  at 03:30	14-09-2012  at 03:30
	 
P/L of GRC Tiles for Construction of vertical extenstion of Boys Hostel No. 8 (IInd Phase) in P.U. South Campus, Chandigarh

 
	Department of Microbiology
	For the purchase of analytical cum semi preparative high pressure gradient HPLC system	18-09-2012	01-10-2012  at 12:00	03-10-2012  at 12:00
	 
For the purchase of analytical cum semi preparative high pressure gradient HPLC system

 
	Registrar's Office
	TENDER FOR SUPPLY OF ANSWER BOOKS WITH OMR FRONT COVERED	20-09-2012	17-10-2012  at 15:00	17-10-2012  at 16:00
	 
SUPPLYING OF ANSWER-BOOKS (36 & 40 PAGES) HAVING OMR FRONT COVER

 
	Registration & Stores (R & S)
	Stationary Items for PU	10-09-2012	26-09-2012 	26-09-2012 
	 
Stationary Items for PU

 
	Construction Office
	Outsourcing the work of Landscaping & Maintenance of Parks and Open Spaces of Residential Complex	21-09-2012	04-10-2012  at 03:30	04-10-2012  at 03:30
	 
Outsourcing the work of Landscaping & Maintenance of Parks and Open Spaces of Residential Complex, Sector-25, Panjab University, Chandigarh



Date of Opening of Tenders will be announced later on

 
	Construction Office
	Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14,	14-09-2012	26-09-2012  at 03:30	26-09-2012  at 03:30
	 
Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Electrical work in extension of Lab no.1 Room no. 33 Institute of Pharmaceutical Sciences in P.U.	14-09-2012	18-09-2012  at 03:30	18-09-2012  at 03:30
	 
Electrical work in extension of Lab no.1 Room no. 33 Institute of Pharmaceutical Sciences in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical installation of 4 nos.Air conditioner in Auditorium of Zoology Department in Pa	05-09-2012	18-09-2012 	18-09-2012 
	 
Providing Electrical installation of 4 nos.Air conditioner in Auditorium of Zoology Department in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Creation of a Mechanical Lab (E.I work) in U.I.E.T in P.U. Campus, Sector-25	05-09-2012	18-09-2012  at 03:30	18-09-2012  at 03:30
	 
Creation of a Mechanical Lab (E.I work) in U.I.E.T in Panjab University Campus, Sector-25 and South Campus, Chandigarh

 
	Construction Office
	Providing street lighting around newly constructed T-1 complex in P.U., South Campus Sector 25	06-09-2012	18-09-2012  at 03:30	18-09-2012  at 03:30
	 
Providing street lighting around newly constructed T-1 complex in Panjab University, South Campus Sector – 25, Chandigarh.

 
	Construction Office
	Up-gradation of Water Supply System in Panjab University Campus Sector-25 Chandigarh.	03-09-2012	07-09-2012  at 03:30	07-09-2012  at 03:30
	 
Up-gradation of Water Supply System in Panjab University Campus Sector-25 Chandigarh.

 
	Construction Office
	Up-gradation of Water Supply System in Panjab University Campus Sector-14 Chandigarh.	03-09-2012	07-09-2012  at 03:30	07-09-2012  at 03:30
	 
Up-gradation of Water Supply System in Panjab University Campus Sector-14 Chandigarh.

 
	Construction Office
	Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus	31-08-2012	14-09-2012  at 03:30	14-09-2012  at 03:30
	 
Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Electrical Installation in PURSE Lab (Optical Lab), Library in Geology Department in P.U.	31-08-2012	14-09-2012  at 03:30	14-09-2012  at 03:30
	 
Electrical Installation in PURSE Lab (Optical Lab), Library in Geology Department in Panjab University Campus Sector-14, Chandigarh.

 
	University Institute of Engineering & Technology
	Notice for EMD Fees for Tenders of UIET	22-08-2012	07-09-2012 	07-09-2012 
	 
Notice for EMD Fees for Tenders of UIET 



Date of Opening of Tenders will be announced later on

 
	Construction Office
	Renovation of Toilet/Bathroom 'E-I’ type houses in Panjab University Campus Sector-14 , Chandigarh.	24-08-2012	31-08-2012  at 03:30	31-08-2012  at 03:30
	 
Renovation of Toilet/Bathroom 'E-I’ type houses in

Panjab University Campus Sector-14 , Chandigarh.

 
	Construction Office
	Renovation of Toilet/Bathroom 'D' & ‘E’ type houses in P. U. Campus Sector-14	23-08-2012	30-08-2012  at 03:30	30-08-2012  at 03:30
	 
Renovation of Toilet/Bathroom 'D' & ‘E’ type houses in

Panjab University Campus Sector-14 , Chandigarh.

 
	Construction Office
	Renovation of Toilet/Bathroom 'C’ type houses in Panjab University Campus Sector-14 , Chandigarh	23-08-2012	30-08-2012  at 03:30	30-08-2012  at 03:30
	 
Renovation of Toilet/Bathroom 'C’ type houses in

Panjab University Campus Sector-14 , Chandigarh

 
	Construction Office
	Renovation of Toilet/Bathroom 'T-II’ type houses in Panjab University Campus Sector-25 , Chandigarh	24-08-2012	31-08-2012  at 03:30	31-08-2012  at 03:30
	 
Renovation of Toilet/Bathroom 'T-II’ type houses in

Panjab University Campus Sector-25 , Chandigarh

 
	Construction Office
	Renovation of Toilet/Bathroom 'F’, ’G’ & ‘T-I’ type houses in P.U. University Campus Sector-14 &	24-08-2012	31-08-2012  at 03:30	31-08-2012  at 03:30
	 
Renovation of Toilet/Bathroom 'F’, ’G’ & ‘T-I’ type

houses in Panjab University Campus Sector-14 & 25,

Chandigarh.

 
	Construction Office
	Renovation of Toilet/Bathroom 'A' & ‘B’ type houses in P. U Campus Sector-14	23-08-2012	30-08-2012  at 03:30	30-08-2012  at 03:30
	 
Renovation of Toilet/Bathroom 'A' & ‘B’ type houses in

Panjab University Campus Sector-14 , Chandigarh.

 
	Dean Students Welfare
	Stationery articles and other material	17-08-2012	23-08-2012 	24-08-2012 
	 
Stationery articles and other material

 
	Construction Office
	Provision of LT cable from transformers to pump house near gate no 2 in Panjab University Campus,	14-08-2012	22-08-2012  at 03:30	22-08-2012  at 03:30
	 
Provision of LT cable from transformers to pump house near gate no 2 in Panjab University Campus, Sector-25, Chandigarh

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Virtual Intrumention Lab-ECE	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF VirTHE SUPPLY OF Virtual Intrumention Lab-ECEtual Intrumention Lab-ECE

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Producation and Manufacturing -MECH	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Producation and Manufacturing -MECH

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Multimedia Lab	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF THE SUPPLY OF Multimedia LabMultimedia Lab THE SUPPLY OF Multimedia Lab

 
	Dr. S. S. Bhatnagar University Institute of Chemical Engineering & Technology
	THE SUPPLY OF Microelectronics Lab	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Microelectronics Lab THE SUPPLY OF Microelectronics Lab THE SUPPLY OF Microelectronics Lab

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Furniture	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Furniture THE SUPPLTHE SUPPLY OF FurnitureY OF Furniture

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Electric Trainer	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Electric Trainer THE SUPPLY OF Electric Trainer THE SUPPLY OF Electric Trainer

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Electric Panels	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Electric Panels  TEQIP-II/CH/CH1G01/19 

THE SUPPLY OF Electric Panels

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Desktop Computers	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Desktop Computers THE SUPPLY OF Desktop Computers THE SUPPLY OF Desktop Computers

 
	University Institute of Engineering & Technology
	PROCUREMENT OF EQUIPMENT	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
PROCUREMENT OF EQUIPMENT PROCUREMENT OF EQUIPMENT PROCUREMENT OF EQUIPMENT

 
	University Institute of Engineering & Technology
	NATIONAL COMPETITIVE BIDDING PROCUREMENT OF EQUIPMENT	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
PROCUREMENT OF EQUIPMENT PROCUREMENT OF EQUIPMENT PROCUREMENT OF EQUIPMENT

 
	University Institute of Engineering & Technology
	THE SUPPLY OF Analysis and motion simulation software- MECH	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
THE SUPPLY OF Analysis and motion simulation software- MECH

 
	University Institute of Engineering & Technology
	TENDER DOCUMENT FOR PURCHASE OF SOFTWARE/EQUIPMENTS	06-08-2012	07-09-2012  at 11:00	07-09-2012  at 11:30
	 
TENDER DOCUMENT FOR PURCHASE OF SOFTWARE/EQUIPMENTS

 
	Construction Office
	Tender Notice For Supply of One no. Ride-On Lawn Mover (Lawn Tractor)	17-08-2012	29-08-2012  at 03:30	29-08-2012  at 03:30
	 
Tender Notice For Supply of One no. Ride-On Lawn Mover (Lawn Tractor)



Date of opening of Tender will be communicating later

Corrigendum/Notice:  >For Supply of One no. RideOn Lawn Mover (Lawn Tractor): technical specifications may be read as following:

1. Engine power 450600 cc instead of 650700 cc

2. Engine net power 810 KW instead of 1012 KW

All other specifications, termsconditions remain unchanged.
 
	Construction Office
	Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14	09-08-2012	23-08-2012  at 03:00	23-08-2012  at 03:00
	 
Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Electrical Installation in PURSE Lab (Optical Lab), Library in Geology Department in P.U.	09-08-2012	23-08-2012  at 03:30	23-08-2012  at 03:30
	 
Electrical Installation in PURSE Lab (Optical Lab), Library in Geology Department in Panjab University Campus Sector-14, Chandigarh.

 
	Directorate of Sports
	TENDER FOR  SPORTS UNIFORM	01-08-2012	16-08-2012  at 03:00	16-08-2012  at 03:30
	 
TENDER DOCUMENT SPORTS UNIFORM

Corrigendum/Notice:  >The financial bids are to be submitted physically along with the tenders: The financial bids are to be submitted physically along with the tenders in the Directorate of Sports upto 16.8.2012 at 3.00 p.m. not through etendering as the tender is an open tender not etender.
 
	Directorate of Sports
	TENDER FOR  SPORTS MEDALS	01-08-2012	16-08-2012  at 03:00	16-08-2012  at 03:30
	 
TENDER DOCUMENT SPORTS MEDALS

Corrigendum/Notice:  >The financial bids are to be submitted physically along with the tenders: The financial bids are to be submitted physically along with the tenders in the Directorate of Sports upto 16.8.2012 at 3.00 p.m. not through etendering as the tender is an open tender not etender.
 
	Directorate of Sports
	TENDER FOR  SPORTS EQUIPMENT	01-08-2012	16-08-2012  at 03:00	16-08-2012  at 03:30
	 
TENDER DOCUMENT FOR SPORTS EQUIPMENT

Corrigendum/Notice:  >The financial bids are to be submitted physically along with the tenders: The financial bids are to be submitted physically along with the tenders in the Directorate of Sports upto 16.8.2012 at 3.00 p.m. not through etendering as the tender is an open tender not etender.
 
	Directorate of Sports
	TENDER FOR  SPORTS UNIFORM (CAMPUS SPORTS)	01-08-2012	16-08-2012  at 03:00	16-08-2012  at 03:30
	 
TENDER FOR SPORTS UNIFORM (CAMPUS SPORTS)

Corrigendum/Notice:  >The financial bids are to be submitted physically along with the tenders: The financial bids are to be submitted physically along with the tenders in the Directorate of Sports upto 16.8.2012 at 3.00 p.m. not through etendering as the tender is an open tender not etender.
 
	Directorate of Sports
	TENDER FOR SPORTS EQUIPMENTS (Campus Section)	01-08-2012	16-08-2012  at 03:00	16-08-2012  at 03:30
	 
TENDER FOR SPORTS EQUIPMENTS (Campus Section) 



Description of Items



Shoes ,Hockey Shoes, Football Shoes, Cricket Bat, Water polo Balls, Hockey Shin Guard, Cricket Helmet, Cricket Mat (Full Size), Cricket Mat (Half) ,Volleyball Balls, Hockey Balls, Cricket Kit Bag, Cricket Batting Gloves, Softball Balls, Baseball Balls, Shuttle Cock, Squash Balls

Archery Arrows , Plastic Tables, Korfball Basket

Tennis Balls, Tennis Racket

Corrigendum/Notice:  >The financial bids are to be submitted physically along with the tenders: The financial bids are to be submitted physically along with the tenders in the Directorate of Sports upto 16.8.2012 at 3.00 p.m. not through etendering as the tender is an open tender not etender.
 
	Construction Office
	Providing street lighting arrangements in front of houses B (25-48) & B (103-108) in P.U.	26-07-2012	09-08-2012  at 03:30	09-08-2012  at 03:30
	 
Providing street lighting arrangements in front of houses B (25-48) & B (103-108) in Panjab University Campus, Sector-14,

Chandigarh.

 
	Centre for Medical Physics (U.I.E.A.S.T.)
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS MEDICAL PHYSICS(BaF2 Detector System)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS FOR MEDICAL PHYSICS(BaF2 Detector System)

 
	Centre for Nanoscience & Nanotechnology (U.I.E.A.S.T.)
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS FOR NANOSCIENCE & NANOTECHNOLOGY(LB FILM)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS FOR NANOSCIENCE & NANOTECHNOLOGY(LB FILM)

 
	Centre for Nanoscience & Nanotechnology (U.I.E.A.S.T.)
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS OF NANOSCIENCE & NANOTECHNOLOGY(NANOVOLTMETER)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER DOCUMENT FOR THE PROCUREMENT OF VARIOUS ITEMS OF NANOSCIENCE & NANOTECHNOLOGY(NANOVOLTMETER)

 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF  25 Kwp Off - Grid Solar Photovoltaic Electric Power Plant	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
25 Kwp Off - Grid Solar Photovoltaic Electric Power Plant .(Without Batteries)



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >Corrigendum  FOR THE PROCUREMENT OF 25 Kwp Off  Grid Solar Photovoltaic Electric Power Plant: TENDER DOCUMENT FOR THE PROCUREMENT OF

25 Kwp Off  Grid Solar Photovoltaic Electric Power Plant
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF  Multi – Color Bench Top High Speed Sorter Flow Cytometer Sysyem	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
Multi – Color Bench Top High Speed Sorter Flow Cytometer System



Date & Time of opening of the Price bids in respective institutes/departments /centres:	

Consult the respective department.

Corrigendum/Notice:  >following corrections in “ Annexure A” of the main document of “Multi – Color Bench Top High Speed: following corrections in “ Annexure A” of the main document of “Multi – Color Bench Top High Speed Sorter Flow Cytometer System”
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF  Laser scanning confocal microscope System	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
Laser scanning confocal microscope System



Date & Time of opening of the Price bids in respective institutes/departments /centres:	

Consult the respective department.

Corrigendum/Notice:  >Corrigendum: Tenderers are required to make following corrections in Annexure A of the

main tender document of Laser scanning confocal microscope System
Corrigendum/Notice:  >Corrections in “Annexure A” of the main tender document of “Laser scanning confocal microscope Syste: Tenderers are required to make following corrections in “Annexure A” of the

main tender document of “Laser scanning confocal microscope System”
 
	Centre for Stem Cell & Tissue Engineering
	TENDER FOR THE PROCUREMENT OF  Cell transaction instrument/Nucleofaction	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
Cell transaction instrument/Nucleofaction

Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF Cell tranfection instrument/Nucleofaction: FOR THE PROCUREMENT OF Cell tranfection instrument/Nucleofaction
 
	Department of Botany
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS(HPLC)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
NAME OF ITEM: 	HIGH PRESSURE GRADIENT (HPLC)



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >Corrigendum For HPLC: Corrigendum For HPLC
 
	Dr. A.P.J. Abdul Kalam Computer Centre
	TENDER FOR THE PROCUREMENT OF ETHERNET SWITCHES	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
ITEM NO 1	Ethernet Switch Distribution Switch

ITEM NO 2	Ethernet Switch Layer 3 switch

ITEM NO 3:	Ethernet Switch Layer 2 switch

NAME OF ITEM:  10G SFP+ Transceiver 

NAME OF ITEM:	SFP Transceiver

NAME OF ITEM:	LC-ST SM patch cords





Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF ETHERNET SWITCHES: FOR THE PROCUREMENT OF ETHERNET SWITCHES
 
	Institute of Forensic Science & Criminology
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS (Ultra pure Water System)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
1. For Complete Laboratory Ultra pure Water System from tap 

2. Integrating Sphere attachment for UV-Vis Spectrophotometer (UV-2550 model, Shimazdu make)

3.Elisa Reader



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Department of Zoology
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS(TRINOCULAR SEMI AUTOMATED RESEARCH DIGITAL MICROSCOPE)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
NAME OF ITEM: 	TRINOCULAR SEMI AUTOMATED RESEARCH DIGITAL MICROSCOPE WITH DIGITAL CAMERA AND IMAGE ANALYSER S/W



Date & Time of opening of the Price bids in respective institutes/departments /centres:	

Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	University Institute of Pharmaceutical Sciences
	FOR THE PROCUREMENT OF 1. UV VIS SPECTROPHOTOMETER 2. DIAPHRAGM PUMP 3. RECIRCULATING CHILLER	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER DOCUMENT FOR THE PROCUREMENT OF

1. UV VIS SPECTROPHOTOMETER

2. DIAPHRAGM PUMP

3. RECIRCULATING CHILLER / COOLER DEEP FREEZE



Date & Time of opening of the Price bids in respective institutes/departments /centres:



Consult the respective department

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >Corrigendum: UV VIS SPECTROPHOTOMETER: Corrigendum for UV VIS Spectrophotometer
Corrigendum/Notice:  >Corrigendum for the UV Spectrophotometer with research peltier system and integrating sphere.: Corrigendum for the specifications of UV Spectrophotometer with research peltier system and integrating sphere.
 
	Department of Physics
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
NAME OF ITEM: 	Tender for Amplifiers (Timing Filter) – 3 Nos.

(CANBERRA or ORTEC 474 (better or equivalent))



Date & Time of opening of the Price bids in respective institutes/departments /centres:	

Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Department of Physics
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
NAME OF ITEM: Compute Nodes – 3 Nos. and accessories



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Department of Physics
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER FOR LaBr3(Ce) DETECTOR SYSTEM



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Department of Microbial Biotechnology
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
NAME OF ITEM: ANALYTICAL CUM SEMI PREPARATIVE HIGH PRESSURE GRADIENT HPLC



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Department of Microbiology
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012 	07-08-2012 
	 
NAME OF ITEM: Protein Purification System

NAME OF ITEM: Lyophilizer +Accessories



Date & Time of opening of the Price bids in

respective institutes/departments /centres:



Consult the respective department

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Institute of Forensic Science & Criminology
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
FOR ION CHROMATOGRAPHY



Date & Time of opening of the Price bids in respective institutes/departments /centres:



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Dr. Harvansh Singh Judge Institute of Dental Sciences & Hospital
	TENDER FOR THE PURCHASE/FABRICATION OF  MOBILE DENTAL VAN, EQUIPMENTS  AND CONSUMABLE ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER DOCUMENT FOR THE PURCHASE/FABRICATION OF MOBILE DENTAL VAN, EQUIPMENTS AND CONSUMABLE ITEMS



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >Addendum to Tender of Mobile Dental Van, EquipmentsConsumable Items: Addendum to tender to DR. Harvansh Singh Judge Institute of Dental SciencesHospital, Sector25,

Panjab University, Chandigarh.
Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >(Corrigendum): In continuation of open press tender of Mobile Dental Van, EquipmentsConsumable Items of Dr. Harvansh Singh Judge Institute of Dental SciencesHospital, Sector25, Panjab University, Chandigarh, dated 20.7.2012 the following corrigendum
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
for 160 KVA DIESEL GENERATING SET



Date & Time of opening of the Price bids in respective institutes/departments /centres: 



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
FOR “CHN-S-O ORGANIC ELEMENTAL ANALYZER



Date & Time of opening of the Price bids in respective institutes/departments /centres: 



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS(GC-MS/MS SPECTROMETER)	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
FOR GC-MS/MS SPECTROMETER



Date & Time of opening of the Price bids in respective institutes/departments /centres: 



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >Tenderers are required to make following corrections in “ Annexure A” of the main document of GCMS: Tenderers are required to make following corrections in “ Annexure A” of the main

document of GCMS/MS Instrument
 
	Sophisticated Analytical Instrumentation Facility, CIL and UCIM
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
Various Chemicals



Date & Time of opening of the Price bids in respective institutes/departments /centres: 



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Department of Chemistry
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	20-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
NAME OF ITEM: Fourier Transform Infrared Spectrophotometer



Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF VARIOUS ITEMS: FOR THE PROCUREMENT OF VARIOUS ITEMS
 
	Department of Anthropology
	TENDER FOR THE PROCUREMENT OF VARIOUS ITEMS	18-07-2012	06-08-2012  at 03:00	07-08-2012  at 11:00
	 
TENDER DOCUMENT FOR THE PROCUREMENT OF VARIOUS ITEMS



ULTRASOUND BONE DENSITOMETER CM-200

Date & Time of opening of the Price bids in respective institutes/departments /centres:	



Consult the respective department.

Corrigendum/Notice:  >FOR THE PROCUREMENT OF various items: FOR THE PROCUREMENT OF various items
 
	Construction Office
	Providing street lighting arrangements near main ground towards G.H. no. 4, 5 &7, in PU	30-07-2012	07-08-2012  at 03:30	07-08-2012  at 03:30
	 
Providing street lighting arrangements near main ground towards G.H. no. 4, 5 &7, in Panjab University Sector-14, Chandigarh.

 
	Construction Office
	Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14,	24-07-2012	30-07-2012  at 03:30	30-07-2012  at 03:30
	 
Providing Air Conditioners in Auditorium of USOL Department in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing flood lights in Arts Block no. 3,4,5,7, Fine Arts, Gandhian Studies, Law Department in Pu	30-07-2012	07-08-2012  at 03:30	07-08-2012  at 03:30
	 
Providing flood lights in Arts Block no. 3,4,5,7, Fine Arts, Gandhian Studies, Law Department in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of Additional ceiling fans & Replacement of old defective ceiling fans in Admin Office	30-07-2012	07-08-2012  at 03:30	07-08-2012  at 03:30
	 
Provision of Additional ceiling fans & Replacement of old defective ceiling fans in Administrative office in Panjab University Sector-14, Chandigarh.

 
	Estate
	Auction Notice	09-07-2012	26-07-2012  at 11:00	26-07-2012  at 11:00
	 
An open auction of Shop No. 2 situated in South Campus, Panjab University, Sector-25, Chandigarh will be held on 26-07-2012 at 11 A.M. in the Common Room (First Floor), Student Center, P.U. Chandigarh.

 
	Construction Office
	Various Tendors	13-07-2012	13-08-2012  at 03:30	13-08-2012  at 03:30
	 
1. Construction of 20 Nos. Houses Type-I (five Storey) in P.U. South Campus, Chandigarh

2. Construction of 20 Nos. Houses Type-III (five Storey) in P.U. South Campus, Chandigarh

3. Addition/ Alternation to the Existing building of Dental Institute for accommodation to P.G. course in P.U. South Campus, Chandigarh

4. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room less with Buyback of Existing lift in A. C. Joshi Library in P.U. Campus, Sector-14, Chandigarh

5. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room less Building of Emerging Area in Social Sciences in P.U. Campus, Sector-14, Chandigarh

6. Providing 8 passenger Elevator in lift well machine room less in Guru Teg Bahadur Bhawan Building in P.U. Campus, Sector-14, Chandigarh

7. Providing 8 passenger Elevator in lift well machine room less in Boys Hostel No. 8 in P.U. Campus, Sector-14, Chandigarh

8. Providing 8 passenger Elevator in lift well machine room less in Guest House Building in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/E/T/C of Ductable A.C. Unit Guru Teg Bahadur Bhawan Building In P.U. Campus, Sector-14, Chandigarh	16-07-2012	20-07-2012  at 03:30	20-07-2012  at 03:30
	 
S/E/T/C of Ductable A.C. Unit with Eco Friendly Refrigerant Based Gas at Existing 1st Floor Of Guru Teg Bahadur Bhawan Building In P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Laying storm water line near Teacher flat in P.U. campus, Sector-14, Chandigarh	18-07-2012	24-07-2012  at 03:30	24-07-2012  at 03:30
	 
Laying storm water line near Teacher flat in P.U. campus, Sector-14, Chandigarh

 
	A. C. Joshi Library
	Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Pa	13-07-2012	19-07-2012  at 03:30	19-07-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Paramedical

Science Block no.-2 in P.U. South Campus P.U. Chandigarh.

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking	17-07-2012	24-07-2012  at 03:30	24-07-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Paramedical

Science Block no.-1 in P.U. South Campus P.U. Chandigarh

 
	Construction Office
	Various Tenders	20-07-2012	30-07-2012  at 03:30	30-07-2012  at 03:30
	 
1. Renovation of remaining portion of Account Branch (1st floor) at administrative block in Panjab University Campus Sector-14, Chandigarh.



2. Renovation of wash room/toilets in the AC Joshi Library in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Washrooms and Toilets Extension Building of Girls Hostel No. 4 (Kasturba Hall)	17-07-2012	24-07-2012  at 03:30	24-07-2012  at 03:30
	 
Renovation of Washrooms and Toilets Extension Building of Girls Hostel No. 4 (Kasturba Hall) in Panjab University Sector- 14, Chandigarh.

 
	A. C. Joshi Library
	The supply of One no. Ride-On Lawn Mover (Lawn Tractor)	27-06-2012	27-07-2012  at 03:30	27-07-2012  at 03:30
	 
“The machine has full control from driver’s seat with the help of LCD display, electromagnetic clutch for blade engagement and cutting height adjustment with 7 positions from 30-90 mm, powerful engine 650-700cc and cutting deck width 100-110cm, hydrostatic steering (HST) with adjustable comfort seat, 300-350 litre grass box capacity with two collecting mulching blades, Wheel sizes 15”-18”, engine power 10-12kw at 2500 rpm with battery charger, Noise levels upto 100 db Engine Make: - B & S/ Stiga/ Honda”

 
	Construction Office
	Providing street lighting arrangements in front of houses B (25-48) & B (103-108) in P. U.	28-06-2012	05-07-2012  at 03:30	05-07-2012  at 03:30
	 
Providing street lighting arrangements in front of houses B (25-48) & B (103-108) in Panjab University Sector-14, Chandigarh.

 
	Construction Office
	Making Provision of Ductable A.C. Unit with R410A Refrigerant Based Gas on the G.Floor Of Exam. Hall	29-06-2012	05-07-2012  at 03:30	05-07-2012  at 03:30
	 
Making Provision of Ductable A.C. Unit with R410A Refrigerant Based Gas on the Ground Floor Of Examination Hall In P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking	29-06-2012	05-07-2012  at 03:30	05-07-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Paramedical

Science Block no.-1 in P.U. South Campus P.U. Chandigarh.

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Pa	27-06-2012	03-07-2012  at 03:30	03-07-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Paramedical

Science Block no.-2 in P.U. South Campus P.U. Chandigarh

 
	Construction Office
	Repair of Chairs in Auditorium of USOL in Panjab University Campus, Sector-14, Chandigarh	18-06-2012	22-06-2012  at 03:30	22-06-2012  at 03:30
	 
Repair of Chairs in Auditorium of USOL in Panjab University Campus, Sector-14, Chandigarh

Corrigendum/Notice:  >Repair of Chairs in Auditorium of USOL in Panjab University Campus, Sector14, Chandigarh: Repair of Chairs in Auditorium of USOL in Panjab University Campus, Sector14, Chandigarh
 
	Construction Office
	Proposed Cabin in the Corner of R & S Branch (Ground Floor) in Administrative Block, Panjab Univer	18-06-2012	22-06-2012  at 03:30	22-06-2012  at 03:30
	 
Proposed Cabin in the Corner of R & S Branch (Ground Floor) in Administrative Block, Panjab University, Sector-14,

Chandigarh.

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking	15-06-2012	22-06-2012  at 03:30	22-06-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Paramedical

Science Block no.-1 in P.U. South Campus

P.U. Chandigarh.

 
	Construction Office
	Providing Upgradation/replacement of A.C. Plant for the P.U. Library Building in P.U. Campus	21-06-2012	25-06-2012  at 03:30	25-06-2012  at 03:30
	 
Providing Upgradation/replacement of A.C. Plant for the P.U. Library Building in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of Additional ceiling fans & Replacement of old defective ceiling fans in Admin. office	04-06-2012	12-06-2012  at 03:30	12-06-2012  at 03:30
	 
Provision of Additional ceiling fans & Replacement of old defective ceiling fans in Administrative office in Panjab University Sector-14, Chandigarh.

 
	Construction Office
	Various Tenders	15-06-2012	27-06-2012  at 05:00	27-06-2012  at 05:00
	 
Sr. no.	Name of work Estimated Cost Earnest Money Time Limit

1.	Completion of Additional Accommodation of Engineering Institute at P.U.R.C, Hoshiarpur.	Rs. 93.20 Lacs	Rs. 1.86 Lacs	9 Months

2.	SITC of fire hydrant system & smoke detection & fire alarm system installation at Library Building in Panjab University Campus Sector-14, Chandigarh.	Rs. 18.50 Lacs	Rs. 0.37 Lacs	3 Months

3.	SITC of fire hydrant system & smoke detection & fire alarm system installation at Aruna Ranjit Chandra hall in Panjab University Campus Sector-14, Chandigarh.	Rs. 20.50 Lacs	Rs. 0.41 Lacs	3 Months

4.	SITC of fire hydrant system & smoke detection & fire alarm system installation at Administrative Block in Panjab University Campus Sector-14, Chandigarh.	Rs. 29.30 Lacs	Rs. 0.59 Lacs	4 Months

5.	Renovation/Interior and Exterior of type-E, VVBIS teacher’s flats, Hoshiarpur.	Rs. 38.50 Lacs	Rs. 0.77 Lacs	4 Months

 
	Centre for Distance and Online Education
	TENDER FOR type-setting/PRINTING and binding ETC.	30-05-2012	08-06-2012  at 04:00	12-06-2012  at 11:00
	 
TENDER FOR type-setting/PRINTING and binding ETC.



valid FOR ONE YEAR FROM THE DATE OF AGREEMENT

(Extendable for another one year)



Date of opening of Tender will be communicating later

 
	P.U. Swami Sarvanand Giri Regional Centre
	TENDER DOCUMENT FOR PURCHASE OF EQUIPMENT	25-05-2012	09-07-2012  at 04:00	12-07-2012  at 12:00
	 
TENDER DOCUMENT FOR PURCHASE OF EQUIPMENT

 
	Department of Botany
	PURCHASE OF HPLC SYSTEM IN MINISTRY OF FOOD PROCESSING INDUSTRIES (MFPI) PROJECT	23-05-2012	08-06-2012  at 05:00	11-07-2012  at 11:00
	 
FOR THE PURCHASE OF HPLC SYSTEM IN MINISTRY OF FOOD PROCESSING INDUSTRIES (MFPI) PROJECT

 
	Construction Office
	Various Quotation	21-05-2012	12-06-2012  at 03:30	12-06-2012  at 03:30
	 
1.	Earthen Pots 12”	        3000 no.

2.	Cow dung manure (well rotten)		15,000cft.

 
	Construction Office
	Providing and fixing the water storage tank at Chemical Engineering Deptt. in Panjab University Ca	21-05-2012	01-06-2012  at 03:30	01-06-2012  at 03:30
	 
Providing and fixing the water storage tank at Chemical Engineering Deptt. in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking	21-05-2012	30-05-2012  at 03:30	30-05-2012  at 03:30
	 
Providing and Laying 40mm thick Semidence Bitumanastic topping on existing road and parking for Paramedical

Science Block no.-1 in P.U. South Campus P.U. Chandigarh.

 
	Construction Office
	Provision of Water - coolers in Administrative Block. And Aruna Ranjit Chandra Hall in P. U. Campu	21-05-2012	01-06-2012  at 03:30	01-06-2012  at 03:30
	 
Provision of Water - coolers in Administrative Block. And Aruna Ranjit Chandra Hall in P. U. Campus, Chandigarh

 
	Dean Students Welfare
	P.U. Campus Hostels Contractorship for Messes, Canteens and Shops for the session 2012-13.	16-05-2012	08-06-2012  at 05:00	21-06-2012  at 09:30
	 
P.U. Campus Hostels Contractorship for Messes, Canteens and Shops for the session 2012-13. Interview shall be held on 21st June’ 2012 for messes/canteens and 22nd June’ 2012 for shops at 9.30 a.m. in the Office of the DSW (Student Centre, 1st Floor).

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in B type (5nos.) and T-II type (5nos.)	15-05-2012	29-05-2012  at 03:30	29-05-2012  at 04:30
	 
Providing Electrical Installation Rewiring (Recessed type) in B type (5nos.) and T-II type (5nos.) houses in Panjab University Campus, Sector-14 and South Campus,

Sector-25, Chandigarh

 
	Construction Office
	Connecting the flood lights provided for lightening the common pool area of Woman Hostel no. 1 in P	15-05-2012	21-05-2012  at 03:00	21-05-2012  at 03:30
	 
Connecting the flood lights provided for lightening the common

pool area of Woman Hostel no. 1 in Panjab University Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Providing flood lighting & high mast lighting near Pump House in P.U. Campus, chd.	22-05-2012	29-05-2012  at 03:30	29-05-2012  at 04:30
	 
Providing flood lighting & high mast lighting near Pump House in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of road upto porch of Paramedical Science Block no.-2 in P.U. South Campus Chd.	18-05-2012	23-05-2012  at 03:30	23-05-2012  at 03:30
	 
Construction of road upto porch of Paramedical Science Block no.-2 in P.U. South Campus P.U. Chandigarh.

 
	Construction Office
	Rewiring of Panjab University Extension Library at Ludhiana	15-01-2012	21-01-2012  at 03:30	21-01-2012  at 03:30
	 
Rewiring of Panjab University Extension Library at Ludhiana

 
	Construction Office
	Applying Antitermite treatment in U.B.S. Building in Panjab University, Sec-14, Chandigarh.	16-01-2012	22-01-2012  at 03:30	22-01-2012  at 03:30
	 
Applying Antitermite treatment in U.B.S. Building in Panjab University, Sec-14, Chandigarh.

 
	Construction Office
	Providing and fixing floor tile and B.R.C. fabric grills at Community Education and Disability Stu	14-05-2012	18-05-2012  at 03:30	18-05-2012  at 03:30
	 
Providing and fixing floor tile and B.R.C. fabric grills at Community Education and Disability Studies in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Additional and Alteration in Deptt. Of Computer Centre in Panjab University Campus, Sector-14, Chd	14-05-2012	18-05-2012  at 03:30	18-05-2012  at 03:30
	 
Additional and Alteration in Deptt. Of Computer Centre in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction of approach path upto Mandir and Gurudwara in P.U Campus, Sector-14 Chd	14-05-2012	18-05-2012  at 03:30	18-05-2012  at 03:30
	 
Construction of approach path upto Mandir and Gurudwara in Panjab University Campus, Sector-14 Chandigarh

 
	Construction Office
	Construction of approach path upto Mandir and Gurudwara in P.U Campus, Sector-14 Chd	14-05-2012	18-05-2012  at 03:30	18-05-2012  at 03:30
	 
Construction of approach path upto Mandir and Gurudwara in Panjab University Campus, Sector-14 Chandigarh

 
	Construction Office
	Renovation of Canteen in Department of Pharmacy in P.U. Campus Sec-14, Chandigarh.	14-05-2012	18-05-2012  at 03:30	18-05-2012  at 03:30
	 
Renovation of Canteen in Department of Pharmacy in P.U. Campus Sec-14, Chandigarh.

 
	Construction Office
	Renovation of Lab No. 12 & 13 and Lab no. 18 & 23 (Phamacology) at UIPS in P. U.Sector- 14	09-05-2012	14-05-2012  at 03:30	14-05-2012  at 03:30
	 
Renovation of Lab No. 12 & 13 and Lab no. 18 & 23 (Phamacology) at Deptt. Of UIPS in P. U. Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in B type (5nos.) and T-II type (5nos.) h	04-05-2012	10-05-2012  at 03:30	10-05-2012  at 04:30
	 
Providing Electrical Installation Rewiring (Recessed type) in B type (5nos.) and T-II type (5nos.) houses in Panjab University Campus,Sector-14 and South Campus

 
	Construction Office
	quotation	27-04-2012	14-05-2012  at 03:30	14-05-2012  at 03:30
	 
Qty.



1. M.S. Angle (40x40x5) mm729 kg		

       

2. G.I. Barbed Wire 12 g        		       714 kg

 
	Registrar's Office
	INSTALLATION OF CCTV SURVEILLANCE SYSTEM	28-04-2012	18-05-2012  at 15:00	21-05-2012  at 15:00
	 
INSTALLATION OF CCTV SURVEILLANCE SYSTEM

 
	Construction Office
	Quotations of various items	27-04-2012	18-05-2012  at 03:30	18-05-2012  at 03:30
	 
Fertilizers



1. Urea						30 no. bags

2. DAP	            			5 no. bags

3.SSP         	     		5 no. bags 

4.MOP						5 no. bags

5.Neem Cake					10 no. bags (50 kg/bag)

6.Sterameal (Bone meal)				10 no. bags (50 kg/bag)	

7.Organic manure		      10 no. bags (50 kg/bag)

 
	Construction Office
	P/F of Dholpur Sand Stone and Red Agra Sand Stone on the External Sides of Construction of College B	20-04-2012	26-04-2012  at 03:30	26-04-2012  at 03:30
	 
P/F of Dholpur Sand Stone and Red Agra Sand Stone on the External Sides of Construction of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing L.T. cables for connecting U.I.E.T. Blocks/ Workshops to 11 K.V. Substation in P.U. South	27-04-2012	02-05-2012  at 03:30	02-05-2012  at 03:30
	 
Providing L.T. cables for connecting U.I.E.T. Blocks/ Workshops to 11 K.V. Substation in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing Internet Wiring in emerging Area in Social Sciences in P.U. Campus, Sector-14, Chandigarh	27-04-2012	02-05-2012  at 03:30	02-05-2012  at 03:30
	 
Providing Internet Wiring in emerging Area in Social Sciences in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying of External Sewer Line for the Emerging Areas in Science and Technology for Blo	27-04-2012	02-05-2012  at 03:30	02-05-2012  at 03:30
	 
Providing and Laying of External Sewer Line for the Emerging Areas in Science and Technology for Block-III in P.U. South Campus, Chandigarh

 
	Construction Office
	Additional Work for the Construction of Vertical Extension of U.I.A.M.S. Building (3rd and 4th store	20-04-2012	26-04-2012  at 03:30	26-04-2012  at 03:30
	 
Additional Work for the Construction of Vertical Extension of U.I.A.M.S. Building (3rd and 4th storey) in P.U. South Campus, Chandigarh

 
	Construction Office
	Finishing Items and Additional Work for Construction of Vertical Extension of U.I.A.M.S. Building in	20-04-2012	26-04-2012  at 03:30	26-04-2012  at 03:30
	 
Finishing Items and Additional Work for Construction of Vertical Extension of U.I.A.M.S. Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Various Tenders	15-05-2012	22-05-2012  at 03:30	22-05-2012  at 03:30
	 
1. Providing 8 passenger Elevator & Electrical installation in lift well and machine room less with Buyback of Existing lift in A.C.Joshi Library in P.U. Campus, Sector-14, Chd

2. Providing 8 passenger Elevator & Electrical Installation in lift well and machine room less Building of Emerging Area in Social Sciences in P.U. Campus, Sector-14, Chd.

3. Providing 8 passenger Elevator in lift well machine room less in Guru Teg Bahadur Bhawan Building in P.U. Campus, Sector-14, Chandigarh

4. Providing 8 passenger Elevator in lift well machine room less in Boys Hostel No. 8 in P.U. Campus, Sector-14, Chd.

5. Providing 8 passenger Elevator in lift well machine room less in Guest House Building in P.U. Campus, Sector-14, Chd.

 
	Construction Office
	Renovation of Canteen in Department of Pharmacy in P.U. Campus Sec-14, Chandigarh.	26-04-2012	03-05-2012  at 03:30	03-05-2012  at 03:30
	 
Renovation of Canteen in Department of Pharmacy in P.U. Campus Sec-14, Chandigarh.

 
	Construction Office
	Proposed extension counter of Bank in the swami S.G. Regional Centre Institute of Engg. & Tech	26-04-2012	03-05-2012  at 03:30	03-05-2012  at 03:30
	 
Proposed extension counter of

Bank in the existing building near entrance (left side) at swami Sarvanand Giri Regional Centre Institute of Engg. And technology at Una Road , Hoshiarpur (Pb).

 
	Construction Office
	Provision of BRC shed for CT PT unit and metering for 11 KV electric connection UIET South Campus	17-04-2012	19-04-2012  at 10:00	19-04-2012  at 10:00
	 
Provision of BRC shed for CT PT unit and metering for 11 KV electric connection UIET South Campus Sector-25 , Chandigarh

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in B type and T-II type houses	17-04-2012	25-04-2012  at 03:30	25-04-2012  at 04:30
	 
Providing Electrical Installation

Rewiring (Recessed type) in B type(5nos.) and T-II type(5nos.) houses in Panjab University Campus,Sector-14 and South Campus,Sector-25, Chandigarh.

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in C type ,D type,and E type	17-04-2012	25-04-2012  at 03:30	25-04-2012  at 04:30
	 
Providing Electrical Installation Rewiring (Recessed type) in C type (5nos.),D type (5 nos.) and E type (5nos.) houses in Panjab University Campus, Sector-14 and South Campus, Sector-25, Chandigarh

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in T1 type, G type, F type houses in P.U	17-04-2012	25-04-2012  at 03:30	25-04-2012  at 04:30
	 
Providing Electrical Installation

Rewiring (Recessed type) in T1 type (3nos.),G type(3nos.), and F type (4nos.) houses in Panjab University Campus, Sector-14 and South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Construction and providing and installation for setting up Digital Library in A.C. Joshi Library	10-04-2012	16-04-2012  at 03:30	16-04-2012  at 03:30
	 
Construction and providing and installation for setting up Digital Library in A.C. Joshi Library Building in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Proposed ext. counter of Bank in the existing building near entrance (left side) at Hoshiarpur	04-04-2012	12-04-2012  at 03:30	12-04-2012  at 03:30
	 
Proposed extension counter of

Bank in the existing building near entrance (left side) at swami Sarvanand Giri Regional Centre Institute of Engg. And technology at Una Road , Hoshiarpur (Pb).

 
	Construction Office
	Laying of LT Cable from Administrative Office Substation to main LT Line in P.U.	10-04-2012	17-04-2012  at 03:30	17-04-2012  at 04:30
	 
Laying of LT Cable from Administrative Office Substation to main LT Line in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in E-1 Type houses 12 nos. in Panjab Un	11-04-2012	18-04-2012  at 03:30	18-04-2012  at 04:30
	 
Providing Electrical Installation Rewiring (Recessed type) in E-1 Type houses 12 nos. in Panjab University Campus, Sector-14 and South Campus, Chandigarh.

 
	Construction Office
	Providing Electrical Installation Rewiring (Recessed type) in A Type houses 27 nos. in P.U.	11-04-2012	18-04-2012  at 03:30	18-04-2012  at 04:30
	 
Providing Electrical Installation Rewiring (Recessed type) in A Type houses 27 nos. in Panjab University Campus, Sector-14 and South Campus, Sector-25, Chandigarh

 
	Construction Office
	P/F of Dholpur Sand Stone and Red Agra Sand Stone on the External Sides of Construction	04-04-2012	11-04-2012  at 03:30	11-04-2012  at 03:30
	 
P/F of Dholpur Sand Stone and Red Agra Sand Stone on the External Sides of Construction of College Bhawan and Extension of Student Holiday Home Building for Youth Welfare Department in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying of External Sewer Line for the Emerging Areas in Sc and Tech. for Block -IV P.U	04-04-2012	11-04-2012  at 03:30	11-04-2012  at 03:30
	 
Providing and Laying of External Sewer Line for the Emerging Areas in Science and Technology for Block-IV in P.U. South Campus, Chandigarh

 
	Construction Office
	Various Tenders	03-04-2012	16-04-2012  at 03:30	16-04-2012  at 03:30
	 
1.	Construction/Extension of Girls Hostel No.9 (2nd phase) in P.U. South Campus, Chandigarh

2.	Construction/Extension of Guest House for Academic Staff College (2nd Part) in P.U. Campus, Sector-14, Chandigarh

 
	Department of Microbiology
	TENDER DOCUMENT FOR THE PURCHASE OF HPLC SYSTEM IN ICMR PROJECT	28-03-2012	09-04-2012  at 04:00	17-04-2012  at 10:00
	 
TENDER DOCUMENT FOR THE PURCHASE OF HPLC SYSTEM IN ICMR PROJECT

 
	Construction Office
	Supply and Erection of PVC insulated Aluminium LT armoured cable for Department of Laws (3 years)	29-03-2012	09-04-2012  at 03:30	09-04-2012  at 04:30
	 
Supply and Erection of PVC insulated Aluminium LT armoured cable for Department of Laws (3 years course) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	White Washing on through rate basis in 'E-I', 'F' ,'G' ,T-I & T-II type houses in P.U.	26-03-2012	30-03-2012  at 03:30	30-03-2012  at 03:30
	 
White Washing on through rate basis in 'E-I', 'F' ,'G' ,T-I & T-II type houses in Panjab University Campus, Sector-14 and Sector-25, Chandigarh

 
	Construction Office
	White Washing on through rate basis in 'A' , 'B' 'C', 'D' , 'E', T-III,T-IV type houses in P.U.	26-03-2012	30-03-2012  at 03:30	30-03-2012  at 03:30
	 
White Washing on through rate basis in 'A' , 'B' 'C', 'D' , 'E', T-III,T-IV type houses in Panjab University Campus, Sector-14 and Sector-25, Chandigarh

 
	Construction Office
	P/L of GRC Tiles for Construction of Boys Hostel No. 8 (Ist Phase) in P.U. South Campus, Chandigarh	20-03-2012	30-03-2012  at 03:30	30-03-2012  at 03:30
	 
P/L of GRC Tiles for Construction of Boys Hostel No. 8 (Ist Phase) in P.U. South Campus, Chandigarh

 
	Dean Students Welfare
	Quotation are Invited for Jhankaar 2012	15-03-2012	19-03-2012  at 16:00	19-03-2012  at 16:00
	 
Rates for hiring the following material for organizing "Jhankaar – 2012" by Panjab University Campus Student Council from 21st to 23rd March, 2012:

 
	Conduct Branch
	Hiring of 20 AC Taxis/Non AC Taxies (Indica?tata Sumo/Qualis) on hire basis	08-03-2012	19-03-2012  at 16:00	19-03-2012  at 16:00
	 
Hiring of 20 AC Taxis/Non AC Taxies (Indica?tata Sumo/Qualis) on hire basis



Assistan Registrar (conduct) 3rd Floor, Admin. Office., PU Chandigarh

 
	Construction Office
	Beautification/Up gradation of infrastructure facilities around Student Centre in P.U. Campus	14-03-2012	20-03-2012 	20-03-2012 
	 
Beautification/Up gradation of infrastructure facilities around Student Centre in Panjab University Campus,

Sector-14 , Chandigarh

 
	Construction Office
	Renovation in P.U. Press for provision of new machine in P.U. Campus Sector-14, Chandigarh	14-03-2012	20-03-2012  at 03:30	20-03-2012  at 03:30
	 
Renovation in P.U. Press for provision of new machine in Panjab University Campus Sector-14, Chandigarh

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	TENDER DOCUMENT FOR SETTING OF VIRTUAL CLASS ROOM	07-03-2012	22-03-2012  at 15:00	22-03-2012  at 16:00
	 
TENDER DOCUMENT FOR SETTING OF VIRTUAL CLASS ROOM

 
	Registrar's Office
	Various Types of Printing and Binding Machinery	05-03-2012	22-03-2012  at 15:00	22-03-2012  at 15:30
	 
Various Types of Printing and Binding Machinery

 
	Construction Office
	Providing and fixing iron railing from Law auditorium to Botany Deptt. in Panjab University Campus	12-03-2012	16-03-2012  at 03:30	16-03-2012  at 03:30
	 
Providing and fixing iron railing from Law auditorium to Botany Deptt. in Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Construction of parking at Working Women Hostel in Panjab University Campus, Sector-14, Chandigarh	12-03-2012	16-03-2012  at 03:30	16-03-2012  at 03:30
	 
Construction of parking at Working Women Hostel in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14 and South campus, C	06-03-2012	12-03-2012  at 03:30	12-03-2012  at 03:30
	 
Rewinding of motors of various capacity in Panjab University Campus, Sector-14 and South campus, Chandigarh.

 
	Construction Office
	Construction and providing and installation for setting up Digital Library in A.C. Joshi Library	05-03-2012	09-03-2012  at 03:30	09-03-2012  at 03:30
	 
Construction and providing and installation for setting up Digital Library in A.C. Joshi Library Building in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and fixing apex Exterior paint to the exterior RCC surface for the building of Dental Sc.	02-03-2012	07-03-2012  at 03:30	07-03-2012  at 03:30
	 
Providing and fixing apex Exterior paint to the exterior RCC surface for the building of Dr. Harvansh Singh Judge Institute for Dental Science in P.U. Campus Sec-25, Chandigarh.

 
	Construction Office
	Renovation of Lab No.3 (Ground Floor) in Zoology Deptt. in Panjab University Campus, Sector-14, Ch	05-03-2012	09-03-2012  at 03:30	09-03-2012  at 03:30
	 
Renovation of Lab No.3 (Ground Floor) in Zoology Deptt. in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Extension of Parking for Panjab University Health Centre in P.U. Campus, Sector-14,	29-02-2012	07-03-2012  at 03:30	07-03-2012  at 03:30
	 
Extension of Parking for Panjab University Health Centre in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Operation of DG set 125 KVA (4 nos.) of various sites i.e., in V.C. Office, Guest House, Faculty H	23-02-2012	28-02-2012  at 03:30	28-02-2012  at 04:30
	 
Operation of DG set 125 KVA (4 nos.) of various sites i.e., in V.C. Office, Guest House, Faculty House, Golden jubilee guest house in Panjab University Sector-14, Chandigarh.

 
	Construction Office
	Electrical Installation for Boys Hostel no. 2 to 5 (Remaining work of rewiring) in Panjab Universi	23-02-2012	28-02-2012  at 03:30	28-02-2012  at 04:30
	 
Electrical Installation for Boys Hostel no.

2 to 5 (Remaining work of rewiring) in

Panjab University campus Sector-14,

Chandigarh.

 
	Construction Office
	Annual Maintenance Contract of DG set 125 KVA (4 nos.) of various sites i.e., in V.C. Office, Guest	23-02-2012	28-02-2012  at 03:30	28-02-2012  at 04:30
	 
Annual Maintenance Contract of DG set 125 KVA (4 nos.) of various sites i.e., in V.C. Office, Guest House, Faculty House, Golden jubilee guest house in Panjab University Sector-14,

Chandigarh

 
	Construction Office
	Maintenance of Public Health work in B. Hostel No. 1 to 7 and operating of 1 H.P. Water Pump P.U.	23-02-2012	29-02-2012  at 03:30	29-02-2012  at 03:30
	 
Maintenance of Public Health work in Boys Hostel No. 1 to 7 and operating of 1 H.P. Water Pump in Panjab University

Campus, Sector-14, Chandigarh.

 
	Construction Office
	Maintenance of Public Health work in Boys Hostel No. 1 to 7 and operating of 1 H.P. Water Pump	23-02-2012	29-02-2012  at 03:30	29-02-2012  at 03:30
	 
Maintenance of Public Health work in Boys Hostel No. 1 to 7 and operating of 1 H.P. Water Pump in Panjab University

Campus, Sector-14, Chandigarh

 
	Directorate of Sports
	TENDER DOCUMENT  FOR  “SUPPLY OF MULTI GYM MACHINES”	16-02-2012	16-03-2012  at 03:00	16-03-2012  at 03:30
	 
TENDER DOCUMENT FOR “SUPPLY OF MULTI GYM MACHINES”

 
	Construction Office
	Operating of existing pumps and Tubewell at various sites in P.U. Campus, Sector-14 & 25 Chd.	24-02-2012	29-02-2012  at 03:30	29-02-2012  at 03:30
	 
Operating of existing pumps and Tubewell at various sites in Panjab University Campus, Sector-14 & 25,

Chandigarh

 
	Construction Office
	Rewiring (recessed type) in House no. G-7 in Panjab University campus, Sector-14, Chandigarh	15-02-2012	22-02-2012  at 03:30	22-02-2012  at 04:30
	 
Rewiring (recessed type) in House no. G-7 in Panjab University

campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring of faculty rooms & research lab of Deptt. of Micro-Biology) at P.U.	15-02-2012	22-02-2012  at 03:30	22-02-2012  at 04:30
	 
Rewiring of 2 nos. faculty rooms

and research lab no.4 (2nd floor) of Deptt. of Micro-Biology) at B.M.S. Building in Panjab University Campus, Sector-14,

Chandigarh

 
	Controller of Examinations
	Tender for purchase of three OMR Scanners with Barcode reader	11-02-2012	27-02-2012  at 10:00	27-02-2012  at 11:00
	 
Tender for purchase of three OMR Scanners with Barcode reader

 
	Construction Office
	Various Quotations	08-02-2012	24-02-2012  at 03:30	24-02-2012  at 03:30
	 
1 MS Angle(50x50x6)				760 kg

2. MS Flat(50x6)		        372 kg

3. M.S. Behra 2”    	            16 no.

4. Welding Rods					16 pkt

(10 no. pkt of wt. = 2.5 kg)

5. Aldrop 					8 no.

6. Paint (White)				18 lt

7. Primer  		            16 lt

8. Brush 3”					3 no.

9. T. Oil

 
	Dean Students Welfare
	Hire Tent / Bericating / Stage decoration/ Sound System	08-02-2012	11-02-2012  at 17:00	11-02-2012  at 17:00
	 
Hire Tent/bericating/stage decoration/ Sound System etc. for "Vimarsh Cultural Nite" on 14 Feb. 2012

 
	Construction Office
	Various Tenders	17-02-2012	28-02-2012  at 05:00	29-02-2012  at 10:00
	 
1. Upgrading of water supply and

public health system in Panjab

University Campus, Sector -14,

Chandigarh. 



2. Construction/Extension of all

weather swimming pool in Panjab

University Campus, Sector -14,

Chandigarh.



3. Renovation/Extension of Indian

Theatre in P.U. Campus Sector-

14, Chandigarh.

 
	Construction Office
	Operation of DG set 125 KVA (4 nos.) of various sites i.e., in V.C. Office, Guest House, Faculty H	09-02-2012	16-02-2012  at 03:30	16-02-2012  at 04:30
	 
Operation of DG set 125 KVA (4 nos.)

of various sites i.e., in V.C. Office,

Guest House, Faculty House, Golden

jubilee guest house in Panjab University

Sector-14, Chandigarh.

 
	Construction Office
	Annual Maintenance Contract of DG set 125 KVA (4 nos.) of various sites i.e., in V.C. Office, Gues	09-02-2012	16-02-2012  at 03:30	16-02-2012  at 04:30
	 
Annual Maintenance Contract of DG set

125 KVA (4 nos.) of various sites i.e., in

V.C. Office, Guest House, Faculty

House, Golden jubilee guest house in

Panjab University Sector-14,

Chandigarh.

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	Supply, Installation, Implementation, Integration of Network Switches,	04-02-2012	21-02-2012  at 15:00	21-02-2012  at 15:30
	 
Tender Document for Supply, Installation, Implementation, Integration of Network Switches, Optical Fibre Ring and SSL VPN

 
	University Institute of Engineering & Technology
	TENDER DOCUMENT FOR PURCHASE OF EQUIPMENT	25-01-2012	09-02-2012  at 11:00	09-02-2012  at 12:00
	 
TENDER DOCUMENT FOR PURCHASE OF EQUIPMENT

 
	Construction Office
	Construction of parking lot for Department of Geology, Geography and Russion in Panjab university	27-01-2012	02-02-2012  at 03:30	02-02-2012  at 03:30
	 
Construction of parking lot for Department of Geology, Geography and Russion in Panjab university

campus sector-14, Chandigarh

 
	Construction Office
	Construction of Astroturf Hockey ground in Panjab University Campus Sector-14, Chandigarh	06-02-2012	13-02-2012  at 05:00	14-02-2012  at 10:00
	 
Construction of Astroturf Hockey ground in Panjab

University Campus Sector-14, Chandigarh

 
	Construction Office
	Electrical Installation for Computer Lab of Computer Unit (First Floor) in Aruna Ranjit Chandra Hall	25-01-2012	02-02-2012  at 03:30	02-02-2012  at 03:30
	 
Electrical Installation for Computer Lab of Computer Unit (First Floor) in Aruna Ranjit Chandra Hall in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring of 2 nos. faculty rooms and research lab no.4 (2nd floor of Deptt. of Micro-Biology) at B.M	25-01-2012	02-02-2012  at 03:30	02-02-2012  at 04:30
	 
Rewiring of 2 nos. faculty rooms and research lab no.4 (2nd floor of Deptt. of Micro-Biology) at B.M.S. Building in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Various Tenders	30-01-2012	06-02-2012  at 03:30	06-02-2012  at 03:30
	 
Construction of Extension of Guru Teg Bahadur Bhawan Building (3rd Phase) in P.U. Campus, Sector-14, Chandigarh



Construction/Extension of Guest House for Academic Staff College (2nd Part) in P.U. Campus, Sector-14, Chandigarh



Construction of Type-IV 30 No. Houses (five storey) in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and Laying of Sewer Line For Construction of Girls Hostel No. 9 in P.U. South Campus, Cha	19-01-2012	25-01-2012  at 03:30	25-01-2012  at 03:30
	 
Providing and Laying of Sewer Line For Construction of Girls Hostel No. 9 in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and Laying Water Pipe Line For Construction of Girls Hostel No. 9 in P.U. South Campus, Ch	19-01-2012	25-01-2012  at 03:30	25-01-2012  at 03:30
	 
Providing and Laying Water Pipe Line For Construction of Girls Hostel No. 9 in P.U. South Campus, Chandigarh

 
	Dr. A.P.J. Abdul Kalam Computer Centre
	Tender Document for Installation of Controller based Wi-fi System	11-01-2012	02-02-2012  at 17:00	03-02-2012  at 11:00
	 
Tender Document for Installation of Controller based Wi-fi System for Panjab University Campus

 
	Department of Physics
	TENDER DOCUMENT FOR THE PURCHASE OF MICROFOCUS-EDXRF SPRCTROMETER	04-01-2012	30-01-2012  at 03:30	06-02-2012  at 03:30
	 
TENDER DOCUMENT FOR THE PURCHASE OF MICROFOCUS-EDXRF SPRCTROMETER

 
	Department of Physics
	TENDER DOCUMENT FOR THE PURCHASE OF ATOMIC FORCE MICROSCOPE (AFM	04-01-2012	30-01-2012  at 03:30	06-02-2012  at 03:30
	 
TENDER DOCUMENT FOR THE PURCHASE OF ATOMIC FORCE MICROSCOPE (AFM)

 
	Department of Physics
	TENDER DOCUMENT FOR THE PURCHASE OF X-RAY DIFFRACTOMETER SYSTEM	04-01-2012	30-01-2012  at 03:30	06-02-2012  at 03:30
	 
TENDER DOCUMENT FOR THE PURCHASE OF X-RAY DIFFRACTOMETER SYSTEM

 
	Centre for Nanoscience & Nanotechnology (U.I.E.A.S.T.)
	Tender for the purchase of fluorescence spectrophotometer.	04-01-2012	31-01-2012  at 03:30	08-02-2012  at 03:30
	 
TENDER DOCUMENT FOR THE PURCHASE OF FLUORESCENCE SPECTROPHOTOMETER

 
	Construction Office
	Supply and carriage of cement including unloading and stacking at store. As per ISI specification	03-01-2012	05-01-2012  at 03:30	05-01-2012  at 03:30
	 
Supply and carriage of cement including

unloading and stacking at store. As per ISI

specification with latest amendments in

Jute/HDPE bags of 50 kg net weight.

c) Ordinary Portland cement 43 grade duly ISI

marked IS 8112/1989-43.

App. Total Qty : F.O.R. at Hoshiarpur

(Bajwara) 4,000 Bags

 
	Conduct Branch
	Tender for Waste Paper, Marked Answer Books	26-12-2011	12-01-2012  at 14:30	12-01-2012  at 15:00
	 
Sealed tenders are invited for sale of (i) Marked Answer-books, (ii) Marked answer-books with adhesive tapes and (iii) other waste paper material

 
	Conduct Branch
	Tender for Waste Paper, Marked Answer Books	26-12-2011	12-01-2012  at 02:30	12-01-2012  at 03:00
	 
Tender for Waste Paper, Marked Answer Books

 
	Directorate of Sports
	Selected tenders are invited from the manufacturers/firms for the supply of following items:	22-12-2011	24-01-2012 	24-01-2012 
	 
Selected tenders are invited from the manufacturers/firms for the supply of following items:

 
	Construction Office
	Auction of Fruit crop of about 400 nos. Mango (Dusheri) fruit trees	22-12-2011	03-01-2012 	03-01-2012 
	 
Sealed tenders on plain paper are hereby invited from the interested parties for the sale of fruit crop of about 400 nos. Mango (Dusheri) fruit trees around boys hostel no.1,2,3,4 & 5 and also the fruit crop of about 150 nos. of Desi mango trees in the Panjab University Campus, Sector-14, Chandigarh for two seasons i.e. for the years 2012 and 2013.

 
	Directorate of Sports
	Supply of Raw Material for Fencing	24-12-2011	24-01-2012 	24-01-2012 
	 
Supply of Raw Material for Fencing

 
	Construction Office
	Electrical Installation for Shifting of Electrical Panels in Botany Department in Panjab University	22-12-2011	27-12-2011  at 03:30	27-12-2011  at 04:30
	 
Electrical Installation for Shifting of Electrical Panels in Botany Department in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing flood lights behind Girls Hostel No.1/ adjoining P.U. Health Centre in Panjab University C	09-12-2011	20-12-2011  at 03:30	20-12-2011  at 04:30
	 
Providing flood lights behind Girls Hostel No.1/ adjoining P.U. Health Centre in Panjab University Campus,      Sector-14, Chandigarh

 
	Construction Office
	Electrical Installation for Computer Lab of Computer Unit (First Floor) in Aruna Ranjit Chandra Hall	22-12-2011	27-12-2011  at 03:30	27-12-2011  at 04:30
	 
Electrical Installation for Computer Lab of Computer Unit(First Floor) in Aruna Ranjit Chandra Hall in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Construction of Vertical Extension of Guru Teg Bahadur Bhawan (3rd Floor) in P.U. Campus, Sector-14	07-12-2011	09-12-2011  at 03:30	09-12-2011  at 03:30
	 
Construction of Vertical Extension of Guru Teg Bahadur Bhawan (3rd Floor) in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing E.I. for Addition/ Alterations for Dining Hall in Golden Jubilee Guest House in P.U. Camp	19-12-2011	21-12-2011  at 03:30	21-12-2011  at 03:30
	 
Providing E.I. for Addition/ Alterations for Dining Hall in Golden Jubilee Guest House in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing E.I. for Addition/ Alterations for Dining Hall in Golden Jubilee Guest House in P.U. Camp	19-12-2011	21-12-2011  at 03:30	21-12-2011  at 03:30
	 
Providing E.I. for Addition/ Alterations for Dining Hall in Golden Jubilee Guest House in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F of Almn. Work & Fittings for Construction of Vertical Extension of Guru Teg Bahadur Bhawan (3rd	07-12-2011	09-12-2011  at 03:30	09-12-2011  at 03:30
	 
P/F of Almn. Work & Fittings for Construction of Vertical Extension of Guru Teg Bahadur Bhawan (3rd Floor) in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/E/T/C for A.C.(Cassette type) on the 1st Floor of Paramedical Science (Block-I) & (Block-II)in P.	14-12-2011	19-12-2011  at 03:30	19-12-2011  at 03:30
	 
S/E/T/C for A.C.(Cassette type) on the 1st Floor of Paramedical Science (Block-I) & (Block-II)in P.U. Chd.

 
	Construction Office
	Electrical Installation for Computer Lab of Computer Unit (First Floor) in Aruna Ranjit Chandra Hall	08-12-2011	13-12-2011  at 03:30	13-12-2011  at 04:30
	 
Electrical Installation for Computer Lab of Computer Unit (First Floor) in Aruna Ranjit Chandra Hall in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing flood lights behind Girls Hostel No.1/ adjoining P.U. Health Centre in Panjab University C	09-12-2011	09-12-2011  at 03:30	09-12-2011  at 04:30
	 
Providing flood lights behind Girls Hostel No.1/ adjoining P.U. Health Centre in Panjab University Campus,      Sector-14, Chandigarh

 
	Construction Office
	Renovation of toilets (ladies/Gents) at Department of Gandhian Studies in Panjab University Campus,	12-12-2011	15-12-2011  at 03:30	15-12-2011  at 03:30
	 
Renovation of toilets (ladies/Gents) at Department of Gandhian Studies in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Water proofing treatment of roof of Student Centre building in P.U. Campus sector-14, Chandigarh	01-12-2011	05-12-2011 	05-12-2011  at 03:30
	 
Water proofing treatment of roof of Student Centre building in P.U. Campus sector-14, Chandigarh

 
	Construction Office
	Renovation of Gymnasium Building in P.U. Campus, Sector-14, Chandigarh.	21-11-2011	25-11-2011  at 03:30	25-11-2011  at 03:30
	 
Renovation of Gymnasium Building in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and laying road strip in Panjab University Campus Sec-14 &25 Chandigarh	08-11-2011	11-11-2011  at 03:30	11-11-2011  at 03:30
	 
Providing and laying road strip in Panjab

University Campus Sec-14 &25 Chandigarh

 
	Construction Office
	Making provision of 3 phase connection for X-Ray machine in Health Centre in Panjab University Campu	08-11-2011	14-11-2011  at 03:30	14-11-2011  at 04:30
	 
Making provision of 3 phase connection for X-Ray machine in Health Centre in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical point for cooler installed in Administrative Office in various branches (Examin	03-11-2011	03-11-2011  at 03:30	03-11-2011  at 04:30
	 
Providing Electrical point for cooler installed in Administrative Office in various branches (Examination I, II, III, IV) (20 nos.) in Panjab University, Campus, Sector-14, Chandigarh

 
	Construction Office
	Tenders for Benches and Chairs	31-10-2011	03-11-2011  at 03:30	03-11-2011  at 03:30
	 
Sr. No. Description of items    Qty. for Three college

1.   Benches for Students        1500

2.   Big size table for library     21

3.   Book shelf Almirahs         75 

4.   Chair for library          150

5.   Officer Table & Chair for Admn. Office  3+3

6.   Office Tables and Office Chair     12+60

7.   Computer tables and Computer Chairs   9+9

8.   Big size Tables for staff room      9

9.   Chairs for Staff room and Common room  150

10.   Notice Board              15

11.   Green Board (Magnetic)          15

12.   Office Almirahs             30

13.   Sofa set along with center table     12

14.   Principal Chair and Table 3+3

15.   Generator sets 125 KVA 3

16.   Air Conditioner(split) 

    Make: Voltas, Hitachi, Carrier      15

 
	Conduct Branch
	Supply of Answer Books	28-10-2011	14-11-2011  at 15:00	14-11-2011  at 16:00
	 
Supply of Answer Books of 36 and 40 Pages having OMR front cover containing 3 barcodes.

 
	Conduct Branch
	“Tender for Supply of Answer Books”	28-10-2011	14-11-2011  at 03:00	14-11-2011  at 04:00
	 
“Tender for Supply of Answer Books”

 
	Construction Office
	Renovation of lab under PURSE in Physics Deptt in P.U. Campus Sector-14 Chandigarh.	04-11-2011	09-11-2011  at 03:30	09-11-2011  at 03:30
	 
Renovation of lab under PURSE in Physics

Deptt in P.U. Campus Sector-14

Chandigarh.

 
	Dr. Harvansh Singh Judge Institute of Dental Sciences & Hospital
	Purchase of Equipment	19-10-2011	11-11-2011  at 15:00	11-11-2011  at 16:00
	 
Purchase of Equipment

 
	Construction Office
	Replacement of rolling shutter of T-1/16 in Panjab University Campus, Sector-25, Chandigarh.	18-10-2011	27-10-2011  at 03:30	27-10-2011  at 03:30
	 
Replacement of rolling shutter of T-1/16 in Panjab

University Campus, Sector-25, Chandigarh.

 
	Construction Office
	Providing and fixing B.R.C. Fabric Grills & Polycarbonate sheets on cut outs at terrace in Deptt.	21-10-2011	02-11-2011  at 03:30	02-11-2011  at 03:30
	 
Providing and fixing B.R.C. Fabric Grills

& Polycarbonate sheets on cut outs at

terrace in Deptt. Of U.I.L.S (5 year)

Building in P.U. Campus Sec-14,

Chandigarh.

 
	Construction Office
	Renovation of wash room & toilets at Construction Office in Panjab University Campus Sec-14 Chandi	18-10-2011	21-10-2011  at 03:30	21-10-2011  at 03:30
	 
Renovation of wash room & toilets at

Construction Office in Panjab University

Campus Sec-14 Chandigarh

 
	Construction Office
	VArious Tendors	03-11-2011	08-11-2011  at 05:00	09-11-2011  at 10:00
	 
1. Boring of trench wells for recharge with roof top runoff after collecting in the Entire Campus Sector-14, Chandigarh.



2. Boring of trench wells for recharge with surface runoff after collecting in the Entire Campus Sector-14, Chandigarh.



3. Structure for the injection wells work Rain Water harvesting and artificial recharge to ground water in the entire campus of Panjab University Sector-14, Chandigarh.

 
	Construction Office
	Making provision of 3 phase connection for X-Ray machine in Health Centre in Panjab University Campu	17-10-2011	21-10-2011  at 03:30	21-10-2011  at 04:30
	 
Making provision of 3 phase connection for X-Ray machine in Health Centre in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical point for cooler installed in Administrative Office in various branches (Examin	21-10-2011	21-10-2011  at 03:30	21-10-2011  at 04:30
	 
Providing Electrical point for cooler installed in Administrative Office in various branches (Examination I, II, III, IV) (20 nos.) in Panjab University, Campus, Sector-14, Chandigarh.

 
	Construction Office
	S/E/T/C of Air Conditioner	10-10-2011	14-10-2011  at 13:00	18-10-2011  at 17:00
	 
S/E/T/C of Air Conditioner (cassette type on the Ground Floor (Bay No. 10 to 22)of Paramedical Science (Block-I) in P.U. South Campus, Chandigarh

 
	Construction Office
	Construction	10-10-2011	20-10-2011  at 13:00	27-10-2011  at 17:00
	 
Construction of Hostel For International Students And Research Scholars in P.U. South Campus, Chandigarh



Construction of 6 Nos. Type-III houses and 6 Nos. Type-IV houses in P.U. South Campus, Chandigarh



Construction/Extension of Alumni House Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing Electrical Installation for the Construction of Boys Hostel No. 1	10-10-2011	14-10-2011  at 13:00	18-10-2011  at 17:00
	 
Providing Electrical Installation for the Construction of Boys Hostel No. 1 (5th & 6th Floor) in P.U. South Campus, Chandigarh

 
	Construction Office
	Replacement of rolling shutter	10-10-2011	12-10-2011  at 15:00	12-10-2011  at 15:00
	 
Replacement of rolling shutter of T-1/16 in Panjab

University Campus, Sector-25, Chandigarh.

 
	Finance and Accounts
	Rate contract for Chemicals and Laboratory material	31-08-2011	19-10-2011 	19-10-2011 
	 
Sealed applications are invited from the reputed manufactures/authorized distributors/authorized dealers for entering into the Rate Contract for supply of chemicals and laboratory material

 
	Construction Office
	Replacement of rolling shutter of T-1/16 in Panjab University Campus, Sector-25, Chandigarh.	07-10-2011	12-10-2011  at 03:30	12-10-2011  at 03:30
	 
Replacement of rolling shutter of T-1/16 in Panjab

University Campus, Sector-25, Chandigarh.

 
	Construction Office
	Provision of Temporary Cabin at Second Floor Arts College Block no. 3 (Department of Economics) in	07-10-2011	13-10-2011  at 03:30	13-10-2011  at 03:30
	 
Provision of Temporary Cabin at Second Floor Arts

College Block no. 3 (Department of Economics) in

Panjab University Campus Sector -14, Chandigarh

 
	Construction Office
	Providing and fixing Guide maps to be installed at various site in Panjab University Campus Sector	13-10-2011	20-10-2011  at 03:30	20-10-2011  at 03:30
	 
Providing and fixing Guide maps to be

installed at various site in Panjab University

Campus Sector-14, Chandigarh

 
	University Institute of Engineering & Technology
	An open auction for old Student chairs (103) of in UIET, Sector25 South Campus, Panjab University	05-10-2011	12-10-2011  at 10:00	12-10-2011  at 10:00
	 
An open auction for old Student chairs (103) of in UIET, Sector25 South Campus, Panjab University will be held on 12.10.2011 at 10.A.M. At the UIET, Block-I premises

 
	Construction Office
	Providing and fixing B.R.C. Fabric Grills & Polycarbonate sheets on cut outs at terrace in Deptt.	07-10-2011	12-10-2011  at 03:30	12-10-2011  at 03:30
	 
Providing and fixing B.R.C. Fabric Grills

& Polycarbonate sheets on cut outs at

terrace in Deptt. Of U.I.L.S (5 year)

Building in P.U. Campus Sec-14,

Chandigarh.

 
	Construction Office
	Providing and Fixing Barbed Wire around the under ground water tank at the main pump in Panjab Un	07-10-2011	12-10-2011  at 03:30	12-10-2011  at 03:30
	 
Providing and Fixing Barbed Wire

around the under ground water tank

at the main pump in Panjab

University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Construction of Footpath upto emerging area Social science in Panjab University Campus Sec-14, Cha	07-10-2011	12-10-2011  at 03:30	12-10-2011  at 03:30
	 
Construction of Footpath upto emerging area Social science in Panjab University Campus Sec-14, Chandigarh

 
	Construction Office
	Sealed items rate basis are invited from the firms/contractors for the following works.	21-09-2011	10-10-2011 	10-10-2011 
	 
Construction Of Guru Teg Bahadur

Building In P.U. Campus, Sector-14,

Chandigarh



Construction Of (2nd Phase) Vt.

Extension of Guest House Building In

P.U. Campus, Sector-14, Chandigarh



Construction Of (2nd Phase) Women

Sports Hostel In P.U. Campus, Sector-

14, Chandigarh



Construction of Extension (2nd

Phase) of Community Centre in P.U.

South Campus, Chandigarh.

 
	Construction Office
	Providing and fixing B.R.C. Fabric Grills & Polycarbonate sheets on cut outs at terrace in Deptt. Of	16-09-2011	20-09-2011  at 03:30	20-09-2011  at 03:30
	 
Providing and fixing B.R.C. Fabric Grills & Polycarbonate sheets on cut outs at terrace in Deptt. Of U.I.L.S (5 year) Building in P.U. Campus Sec-14, Chandigarh.

 
	Construction Office
	Boost up water to roof tank of UIHMT building in Panjab University Campus, Sector-14, Chandigarh.	20-09-2011	26-09-2011  at 03:30	26-09-2011  at 03:30
	 
Boost up water to roof tank of UIHMT building in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Construction & Renovation of Opening Branch of State Bank of Patiala at S.S.G.P.U.R.C in Bajwara , H	19-09-2011	26-09-2011  at 03:30	26-09-2011  at 03:30
	 
Construction & Renovation of Opening Branch of State Bank of Patiala at S.S.G.P.U.R.C in Bajwara , Hoshiarpur (Pb).

 
	Construction Office
	Providing Electrical installation in PURSE Laboratory in Physics Department in Panjab University Cam	19-09-2011	23-09-2011  at 03:30	23-09-2011  at 04:30
	 
Providing Electrical installation in PURSE Laboratory in Physics Department in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Provision of Changeover for Genset in Panel at U.I.L.S. in Panjab University Campus, Sector -14, Cha	19-09-2011	23-09-2011  at 03:30	23-09-2011  at 04:30
	 
Provision of Changeover for Genset in Panel at U.I.L.S. in Panjab University Campus, Sector -14, Chandigarh.

 
	Construction Office
	Providing Electrical Panels in Arts Block-3 (Ground Floor) in University Business School in Panjab U	19-09-2011	23-09-2011  at 03:30	23-09-2011  at 03:30
	 
Providing Electrical Panels in Arts Block-3 (Ground Floor) in University Business School in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical Fixtures in Political Sciences in Panjab University campus, Sector -14, Chand	12-09-2011	16-09-2011  at 03:30	16-09-2011  at 04:30
	 
Providing Electrical Fixtures in Political

Sciences in Panjab University campus,

Sector -14, Chandigarh

 
	Construction Office
	Providing Electrical fixtures and ceiling fan in Hindi department and adjoining departments in Art	19-09-2011	19-09-2011  at 03:30	23-09-2011  at 04:30
	 
Providing Electrical fixtures and ceiling fan

in Hindi department and adjoining

departments in Arts Block no.2 in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical point for cooler installed in Administrative Office in various branches (Exami	23-09-2011	23-09-2011  at 03:30	23-09-2011  at 04:30
	 
Providing Electrical point for cooler installed in

Administrative Office in various branches (Examination I,

II, III, IV) (20 nos.) in Panjab University, Campus,

Sector-14, Chandigarh.

 
	Construction Office
	Replacing the old Broken wooden sitting stand with new ones in sports ground.	09-09-2011	13-09-2011  at 03:30	13-09-2011  at 03:30
	 
Replacing the old Broken wooden sitting stand with new ones in sports ground.

 
	Construction Office
	Furnishing Gallery for the Tennis Court in Sports Ground in Panjab University Campus, Sector-14 Chan	06-09-2011	13-09-2011  at 03:30	13-09-2011  at 03:30
	 
Furnishing Gallery for the Tennis Court in Sports Ground in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Providing and fixing B.R.C. Fabric Grills & Polychromatic sheets on cut outs at terrace in Deptt. Of	06-09-2011	09-09-2011  at 03:30	09-09-2011  at 03:30
	 
Providing and fixing B.R.C. Fabric Grills & Polychromatic sheets on cut outs at terrace in Deptt. Of U.I.L.S (5 year) Building in P.U. Campus Sec-14, Chandigarh

 
	Construction Office
	Various Tender	06-09-2011	12-09-2011  at 03:30	12-09-2011  at 03:30
	 
1.	Construction Of (2nd Phase) Building for Paramedical science (Block-I) In P.U. South Campus, Chandigarh

2.	Construction Of (2nd Phase) Building for Paramedical science (Block-II) In P.U. South Campus, Chandigarh

3.	Renovation/Extension of Golden Jubilee Guest House Building in P.U. Campus, Sector-14,  Chandigarh.

 
	Construction Office
	Various Quotations	01-09-2011	20-09-2011  at 03:30	20-09-2011  at 03:30
	 
1.	MS Angle (40x40x5)  		3784.5kgs.

2.	MS Round Bar (12mm)		1557 kgs.

3.	Welding rods 10 no.

    Wt. 2.500kg. per pkt.(ISI)	60pkts.

4.	Iron cutting blade (edges on both side)	50 nos.

5.	Synthetics Paint (white colour)		12 ltrs.

6.	   Iron rimer				8 ltrs.

7.	   Tarpine oil			8 ltrs.

8.	   Paint Brush 3”		    3 nos.

 
	Construction Office
	Garbage container (dustbin) of 4.5 cum capacity for tractor	01-09-2011	22-09-2011  at 03:30	22-09-2011  at 03:30
	 
Garbage container (dustbin) of 4.5 cum capacity for tractor drawn Container Lifter made with MS sheet thickness of 10 SWG on the base and sides of 12 SWG and shall be fabricated out of 14 SWG. Sides and base will be strengthened with MS angle 40x40x5mm and channel of size 75x40mm. Containers will be provided with four doors on the top and one door at the back for loading and unloading of garbage duly coated with anti rust primer and two coats of fine quality enamel paint complete in all respects

 
	Department of Microbiology
	TENDER DOCUMENTS FOR CATERING SERVICES	02-09-2011	12-09-2011  at 16:00	13-09-2011  at 15:00
	 
TENDER DOCUMENTS FOR CATERING SERVICES FOR THE PARTICIPANTS OF 52nd ANNUAL CONFERENCE OF ASSOCIATION OF MICROBIOLOGIST OF INDIA. Conference Website: http://ami2011.puchd.ac.in

 
	Construction Office
	Replacing the old Broken wooden sitting stand with new ones in sports ground.	26-08-2011	02-09-2011  at 03:30	02-09-2011  at 03:30
	 
Replacing the old Broken wooden sitting stand with new ones in sports ground.

 
	Construction Office
	Furnishing Gallery for the Tennis Court in Sports Ground in Panjab University Campus, Sector-14 Chan	26-08-2011	02-09-2011  at 03:30	02-09-2011  at 03:30
	 
Furnishing Gallery for the Tennis Court in Sports Ground in Panjab University Campus, Sector-14 Chandigarh

 
	Construction Office
	Making provision of heating system in the existing nos 1.5 ton split Air Conditioner in Vice Chancel	24-08-2011	02-09-2011  at 03:30	02-09-2011  at 03:30
	 
Making provision of heating system in the existing nos 1.5 ton split Air Conditioner in Vice Chancellor in Panjab University Campus,  Sector-14, Chandigarh.

 
	Construction Office
	Replacement of Asbestos sheets on the roof of workshop of U.I.E.T in Panjab University Campus, Secto	24-08-2011	30-08-2011  at 03:30	30-08-2011  at 03:30
	 
Replacement of Asbestos sheets on the roof of workshop of U.I.E.T in Panjab University Campus, Sector-25, Chandigarh

 
	Construction Office
	Providing electrical installation in Legal Aid Clinic in U.I.L.S Deptt in Panjab University Campus,	24-08-2011	01-09-2011  at 03:30	01-09-2011  at 04:30
	 
Providing electrical installation in Legal Aid Clinic in U.I.L.S Deptt in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical Fixtures in Political Sciences in Panjab University campus, Sector -14, Chand	24-08-2011	01-09-2011  at 03:30	01-09-2011  at 04:30
	 
Providing Electrical Fixtures in Political

Sciences in Panjab University campus,

Sector -14, Chandigarh.

 
	Construction Office
	Providing and fixing Guide maps to be installed at various site in Panjab University Campus Sector-1	23-08-2011	30-08-2011  at 03:30	30-08-2011  at 03:30
	 
Providing and fixing Guide maps to be installed at various site in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Providing and fixing A.C. unit at Tele-Calling center/Single window enquiry office in Aruna Ranjit C	16-08-2011	23-08-2011  at 03:30	23-08-2011  at 03:30
	 
Providing and fixing A.C. unit at Tele-Calling center/Single window enquiry office in Aruna Ranjit Chandra Hall in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Providing and fixing Guide maps to be installed at various site in Panjab University Campus Sector-1	17-08-2011	23-08-2011  at 03:30	23-08-2011  at 03:30
	 
Providing and fixing Guide maps to be installed at various site in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Establishment of a Tele-Calling center/Single window enquiry office in Aruna Ranjit Chandra Hall in	16-08-2011	23-08-2011  at 03:30	23-08-2011  at 03:30
	 
Establishment of a Tele-Calling center/Single window enquiry office in Aruna Ranjit Chandra Hall in Panjab University Campus Sector -14, Chandigarh.

 
	Construction Office
	Construction of approach road (back side) of G.H. 1&2 in Panjab University Campus, Sector-14 , Ch	16-08-2011	23-08-2011  at 03:30	23-08-2011  at 03:30
	 
Construction of approach road (back side) of G.H. 1&2 in Panjab University Campus, Sector-14 , Chandigarh.

 
	Construction Office
	Replacement of Asbestos sheets on the roof of workshop of U.I.E.T in Panjab University Campus, Secto	08-08-2011	12-08-2011  at 03:30	12-08-2011  at 03:30
	 
Replacement of Asbestos sheets on the roof of workshop of U.I.E.T in Panjab University Campus, Sector-25, Chandigarh

 
	Construction Office
	Providing and Laying of Fibre Glass Sheets On Existing Open Wash Area Including Widening of Khurra A	12-08-2011	19-08-2011  at 05:00	19-08-2011  at 05:00
	 
Providing and Laying of Fibre Glass Sheets On Existing Open Wash Area Including Widening of Khurra And Other Allied Jobs in Girls Hostel No. 7 in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/E/C/T Air Conditioning (Cassette type) on the Ground Floor of Paramedical Science Block-I in P.U.	12-08-2011	19-08-2011  at 05:00	19-08-2011  at 05:00
	 
S/E/C/T Air Conditioning (Cassette type) on the Ground Floor of Paramedical Science Block-I in P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and Laying ‘LA’ Water Line Pipe Line Around The Building For Centre of Emerging Area in Sc	23-08-2011	29-08-2011  at 05:00	29-08-2011  at 05:00
	 
Providing and Laying ‘LA’ Water Line Pipe Line Around The Building For Centre of Emerging Area in Science and Technology (Block-II & III) in P.U. South Campus, Chandigarh

 
	Construction Office
	Various Tenders	12-08-2011	25-08-2011  at 03:30	25-08-2011  at 03:30
	 
1. Construction /Extension Of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh 

2. Construction/Extension of Centre for I.A.S. and other Competitive Exams on the 2nd Floor in P.U. Campus, Sector-14, Chandigarh

3. Construction of Conference Hall of Vice-Chancellor’s Office in P.U. Campus, Sector-14, Chandigarh

4. Construction of Servant Quarters In Boys Hostel No. 1&2 in P.U. Campus, Sector-14, Chandigarh 

5. Construction of Servant Quarters In Boys Hostel No. 3 in P.U. Campus, Sector-14, Chandigarh 

6. Construction of Servant Quarters In Boys Hostel No.5 in P.U. Campus, Sector-14, Chandigarh 

7. Construction of Servant Quarters In Boys Hostel No. 7 in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing and Laying ‘LA’ Water Line Pipe Line Around The Building For Centre of Emerging Area in Sc	25-08-2011	29-08-2011  at 05:00	29-08-2011  at 05:00
	 
Providing and Laying ‘LA’ Water Line Pipe Line Around The Building For Centre of Emerging Area in Science and Technology (Block-I & IV) in P.U. South Campus, Chandigarh

 
	Construction Office
	Renovation of toilets of 'C' Houses in Panjab University Campus, Sector-14, Chandigarh.	04-08-2011	10-08-2011  at 03:30	10-08-2011  at 03:30
	 
Renovation of toilets of 'C' Houses in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Re-wiring in Museum of Anthropology Department in Panjab University campus Sector-14, Chandigarh	08-08-2011	12-08-2011  at 03:30	12-08-2011  at 04:30
	 
Re-wiring in Museum of Anthropology Department in Panjab University campus Sector-14, Chandigarh

 
	Construction Office
	Rewiring in Auditorium of fourth floor of University School of Open Learning Building in Panjab Univ	08-08-2011	12-08-2011  at 03:30	12-08-2011  at 04:30
	 
Rewiring in Auditorium of fourth floor of University School of Open Learning Building in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Electrical installation for computer Lab in University Institute of Legal Studies in University Law	01-08-2011	05-08-2011  at 03:30	05-08-2011  at 04:30
	 
Electrical installation for computer Lab in University Institute of Legal Studies in University Law School in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Various Tender	21-07-2011	29-07-2011  at 01:00	02-08-2011  at 05:00
	 
1. Construction of Servant Quarters In Boys Hostel No. 1&2 in P.U. Campus, Sector-14, Chandigarh 

2. Construction of Servant Quarters In Boys Hostel No. 3 in P.U. Campus, Sector-14, Chandigarh 

3. Construction of Servant Quarters In Boys Hostel No.5 in P.U. Campus, Sector-14, Chandigarh 

4. Construction of Servant Quarters In Boys Hostel No. 7 in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	S/E/C/T for 1 to 250 KVA DG Set for U.I.E.T. Building in P.U. South Campus, Chandigarh	21-07-2011	29-07-2011  at 01:00	02-08-2011 
	 
S/E/C/T for 1 to 250 KVA DG Set for U.I.E.T. Building in P.U. South Campus, Chandigarh

 
	Construction Office
	Various Tender	21-07-2011	29-07-2011  at 01:00	02-08-2011  at 05:00
	 
1. Providing 8 Passenger Elevator & Electrical Installation in Lift Well and Machine Room Less with Buyback of Existing Lift in A.C. Joshi Library in P.U. Campus, Sector-14, Chandigarh 

2. Providing 8 Passenger Elevator & Electrical Installation in Lift Well and Machine Room Less Building of Emerging Area in science and Technology in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	quotation	18-07-2011	29-07-2011  at 03:30	29-07-2011  at 03:30
	 
1.	MS Angle (40x40x5)				3784.5kgs.

2.	MS Round Bar (12mm)				1557 kgs.

3.	Welding rods 10 no.

Wt. 2.500kg. per pkt.(ISI)			60pkts.

4.	Iron cutting blade (edges on both side)		50 nos.

5.	Synthetics Paint (white colour)			12 ltrs.

6.	   Iron Primer					8 ltrs.

7.	   Tarpine Oil					8 ltrs.

8.	   Paint Brush 3”					3 nos.

 
	Construction Office
	Providing electrical installation in Legal Aid Clinic in U.I.L.S Deptt in Panjab University Campus,	22-07-2011	27-07-2011  at 03:30	27-07-2011  at 04:30
	 
Providing electrical installation in Legal Aid Clinic in U.I.L.S Deptt in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Name of work : Providing & Fixing False ceiling and Storage Cabinet at Accounts Branch in Administr	14-07-2011	15-07-2011  at 03:00	15-07-2011  at 03:00
	 
Name of work : Providing & Fixing False ceiling and Storage Cabinet at Accounts Branch in Administrative Block Panjab University Campus Sector -14, Chandigarh.

 
	Directorate of Sports
	“SUPPLY OF SPORTS EQUIPMENT/ARTICLES”	13-07-2011	27-07-2011  at 03:00	27-07-2011  at 03:30
	 
“SUPPLY OF SPORTS EQUIPMENT/ARTICLES”

 
	Directorate of Sports
	“SUPPLY OF SPORTS UNIFORM”	13-07-2011	27-07-2011  at 03:00	27-07-2011  at 03:30
	 
“SUPPLY OF SPORTS UNIFORM”

 
	Construction Office
	Electrical Installation (to install the four split A.C.) for Computer centre deptt. of Computer Sc	19-07-2011	26-07-2011  at 03:30	26-07-2011  at 04:30
	 
Electrical Installation (to install the four split

A.C.) for Computer centre deptt. of

Computer Sciences & applications in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Re-wiring in Museum of Anthropology Department in Panjab University campus Sector-14, Chandigarh	19-07-2011	26-07-2011  at 03:30	26-07-2011  at 04:40
	 
Re-wiring in Museum of Anthropology

Department in Panjab University campus

Sector-14, Chandigarh

 
	Construction Office
	Providing electrical installation in Legal Aid Clinic in U.I.L.S Deptt in Panjab University Campus	13-07-2011	18-07-2011  at 03:30	18-07-2011  at 04:30
	 
Providing electrical installation in Legal Aid

Clinic in U.I.L.S Deptt in Panjab University

Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing electrical connection of 25 HP submersible pump in P.U. Student center in Panjab Univers	19-07-2011	26-07-2011  at 03:30	26-07-2011  at 03:30
	 
Providing electrical connection of 25 HP

submersible pump in P.U. Student center in

Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Rewiring in Auditorium of fourth floor of University School of Open Learning Building in Panjab Un	19-07-2011	26-07-2011  at 03:30	26-07-2011  at 03:30
	 
Rewiring in Auditorium of fourth floor of

University School of Open Learning

Building in Panjab University Campus,

Sector-14, Chandigarh

 
	Construction Office
	Various Tender	08-07-2011	22-07-2011  at 03:30	22-07-2011  at 03:30
	 
1.	Benches for Students	1500

2.	Big size table for library	21

3.	Book shelf Almirahs	75

4.	Chair for library	150

5.	Generator sets 125 KVA	3

6.	Air Conditioner(split)                         Make: Voltas, Hitachi, Carrier	15

 
	Directorate of Sports
	Raw Material for fencing of main grounds	13-07-2011	28-07-2011  at 03:00	28-07-2011  at 03:30
	 
1. Diamond shaped galvanized 	8661 Kgs.		Rs.35 Lac

  Chain linked fencing size 50x50x4mm

2.Wire mesh is supported with	37067 Kgs.

  65x65x8 mm M S Angle

3.Wire mesh is supported with 	8808 Kgs.

  40x6mm M S Flat

4.Wire mesh is supported with 	4183 Kgs.

  40x40x6mm M S Angle in centre

  of each cage for strengthening the mesh

5.Welding Rods 			367 Pkt.

6.Nut Bolts 				100 Kgs.

 
	Directorate of Sports
	“SUPPLY OF SPORTS MEDALS”	13-07-2011	27-07-2011  at 03:00	27-07-2011  at 03:30
	 
“SUPPLY OF SPORTS MEDALS”

 
	Directorate of Sports
	“SUPPLY OF SPORTS UNIFORM”	13-07-2011	27-07-2011  at 03:00	27-07-2011  at 03:30
	 
“SUPPLY OF SPORTS UNIFORM”

 
	Directorate of Sports
	“SUPPLY OF SPORTS EQUIPMENT/ARTICLES”	13-07-2011	27-07-2011  at 03:00	27-07-2011  at 03:30
	 
“SUPPLY OF SPORTS EQUIPMENT/ARTICLES”

 
	Construction Office
	Various tender	12-07-2011	22-07-2011  at 03:30	22-07-2011  at 03:30
	 
various tender

 
	Construction Office
	Providing and Laying Water Line Near U.I.A.M.S./C.I.I.P.P. Cell Building and Emerging Area Buildings	12-07-2011	19-07-2011  at 05:00	19-07-2011  at 05:00
	 
Providing and Laying Water Line

Near U.I.A.M.S./C.I.I.P.P. Cell

Building and Emerging Area

Buildings in P.U. South Campus,

Chandigarh

 
	Construction Office
	Providing Apex Exterior Paint to the Exterior R.C.C. Surface For the Building of Women Hostel No. 8	12-07-2011	19-07-2011  at 05:00	19-07-2011  at 05:00
	 
Providing Apex Exterior Paint to

the Exterior R.C.C. Surface For the

Building of Women Hostel No. 8 in

P.U. South Campus, Chandigarh

 
	Construction Office
	Providing Air Conditioning (Cassette type) on the Ground Floor of Paramedical Science Block-I in P.U	12-07-2011	22-07-2011  at 05:00	22-07-2011  at 05:00
	 
Providing Air Conditioning

(Cassette type) on the Ground

Floor of Paramedical Science

Block-I in P.U. South Campus,

Chandigarh

 
	Construction Office
	Rewinding of motors of various capacity	06-07-2011	08-07-2011 	12-07-2011 
	 
Rewinding of motors of various capacity in

Panjab University Campus, Sector-14 and

South campus, Chandigarh.

 
	A. C. Joshi Library
	Strengthning of Beams of Ground Floor	06-07-2011	08-07-2011 	12-07-2011 
	 
Strengthning of Beams of Ground Floor

of Law Department at S.S.G.P.U.R.C in

Bajwara , Hoshiarpur(Pb).

 
	Construction Office
	Extension of Boundary Wall and fencing	06-07-2011	08-07-2011 	12-07-2011 
	 
Extension of Boundary Wall and fencing in Boys

Hostel at SSGPURC Hoshiarpur.

 
	Establishment Branch
	Applications are invited from Advertising Agencies (INS Accredited)	29-06-2011	04-07-2011 	04-07-2011 
	 
Applications are invited from Advertising Agencies (INS Accredited) for empanelment

 
	Construction Office
	Boring of trench wells work Rain Water harvesting Construction of Legal Aid Clinic Ramp	01-07-2011	07-07-2011  at 17:00	08-07-2011  at 10:00
	 
Boring of trench wells work Rain Water harvesting and artificial recharge to ground water in the Entire Campus Sector-14, Chandigarh.

Construction of Legal Aid Clinic Ramp in UILS building in P.U. Campus Sector-14, Chandigarh.

Extension of Health Centre in P.U. Campus Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical Installation for Extension & Renovation of Health Centre	23-06-2011	06-07-2011  at 17:00	06-06-2011  at 17:00
	 
Providing Electrical Installation for Extension & Renovation of Health Centre in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Repair of wall	23-06-2011	06-07-2011  at 17:00	06-07-2011  at 17:00
	 
Repair of wall in DUI office staff room in P.U. Campus Sector-14, Chandigarh.

 
	University Institute of Engineering & Technology
	TENDER DOCUMENT FOR PURCHASE OF SOFTWARE/EQUIPMENTS	18-06-2011	08-07-2011  at 10:00	08-07-2011  at 11:00
	 
TENDER DOCUMENT FOR PURCHASE OF SOFTWARE/EQUIPMENTS

 
	Construction Office
	Rewiring (Recessed type)	16-06-2011	24-06-2011  at 15:00	24-06-2011  at 16:30
	 
Rewiring (Recessed type) in. A type houses (65 nos.) in P.U. Campus, Sec-14 & sec-25 Chd.

Rewiring (Recessed type) in. E-1 type houses (15 nos.) in P.U. Campus, Sec-14, Chd.

Rewiring (Recessed type) in. T-3 type houses (18 nos.) in P.U. south campus, Sec-25, Chd.

Rewiring of 1st & 2nd block and Mess in Boys Hostel No 6 , PU Campus, Sector-14, Chd.

 
	Establishment Branch
	DAVP Rates: INS accredited firms/agencies	14-06-2011	15-06-2011 	15-06-2011 
	 
The Directorate of Audio and Visual Publicity (DAVP), Ministry of Information & Broadcasting, Government of India has considered Panjab University as eligible to issue advertisements at DAVP rates. The Panjab University intends to empanel Advertising agencies, who may be willing to work for the University on the basis of DAVP rates. Consent of such willing INS accredited firms/agencies should reach, through e.mail at drestt@pu.ac.in, latest by 12.00 Noon tomorrow i.e. 15th June, 2011

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .07 in Panjab University Campus , Sec-	08-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .07 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Parking for Girl Hostel no. 7 in Panjab University Campus, Sector-14, Chandigarh.	06-06-2011	21-06-2011  at 05:00	21-06-2011  at 05:00
	 
Parking for Girl Hostel no. 7 in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Additional car and scooter parking at DHSJ institute of Dental Science & Hospital Sec-25, Chandigarh	06-06-2011	21-06-2011  at 05:00	21-06-2011  at 05:00
	 
Additional car and scooter parking at DHSJ institute of Dental Science & Hospital Sec-25, Chandigarh

 
	Construction Office
	White washing in Girls Hostel No .1 & 2 in Panjab University Campus ,Sector-14, Chandigarh.	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
White washing in Girls Hostel No .1 & 2 in Panjab University Campus ,Sector-14, Chandigarh.

 
	Construction Office
	White washing in Girls Hostel No .3 to 7 in Panjab University Campus ,Sector-14, Chandigarh.	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
White washing in Girls Hostel No .3 to 7 in Panjab University Campus ,Sector-14, Chandigarh.

 
	Construction Office
	White washing in Boys Hostel No .1 to 3 in Panjab University Campus ,Sector-14, Chandigarh.	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
White washing in Boys Hostel No .1 to 3 in Panjab University Campus ,Sector-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .05 in Panjab University Campus , Sec	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .05 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .04 in Panjab University Campus , Sec	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .04 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .03 in Panjab University Campus , Se	04-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .03 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .03 in Panjab University Campus , Se	04-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .03 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .02 in Panjab University Campus ,	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .02 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .01 in Panjab University Campus , Sec	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .01 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .06 in Panjab University Campus , Sec-	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .06 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .05 in Panjab University Campus , Sec-	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .05 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .04 in Panjab University Campus , Sec-	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .04 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .03 in Panjab University Campus , Sec-	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .03 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .02 in Panjab University Campus, Sec-1	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .02 in Panjab University Campus, Sec-14, Chandigarh

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .01 in Panjab University Campus , Sec-	03-06-2011	16-06-2011  at 05:00	16-06-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .01 in Panjab University Campus , Sec-14, Chandigarh.

 
	Construction Office
	Supply of material for Construction of Building for Paramedical Sciences (Block-I) in P.U.	02-06-2011	10-06-2011  at 03:30	10-06-2011  at 03:30
	 
Supply of following material for Construction of Building for Paramedical Sciences (Block-I) in P.U. South Campus,Chandigarh

 
	Construction Office
	Providing and Laying Centrifugally Water ‘LA’ Pipe Line With Lead Jointing for Paramedical Science B	02-06-2011	20-06-2011  at 05:00	20-06-2011  at 05:00
	 
Providing and Laying Centrifugally Water ‘LA’ Pipe Line With Lead Jointing for Paramedical Science Block-I to Main M.C. Water Line in P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing and Fixing P.V.C. Water Storage Tanks with Electric Motor For Storage At Ground Floor and	02-06-2011	20-06-2011  at 05:00	20-06-2011  at 05:00
	 
Providing and Fixing P.V.C. Water Storage Tanks with Electric Motor For Storage At Ground Floor and Coonecting with P.V.C. Tanks at 4th Storey of Golden Jubilee Guest House Building for Regular Water Supply of Academic Staff College Guest House in P.U. Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing Electrical Installation for Renovation of Health Centre in Panjab University Campus Sector	31-05-2011	14-06-2011  at 05:00	14-06-2011  at 05:00
	 
Providing Electrical Installation for Renovation of Health Centre in Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	Renovation of Toilets for Health Centre Building in Panjab University Campus, Sector-14, Chandigarh.	03-06-2011	10-06-2011  at 05:00	10-06-2011  at 05:00
	 
Renovation of Toilets for Health Centre Building in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing wiring for Electrical Call Bells in Girls Hostel No.8 & 10 In P.U. South and Sector-14 Cam	30-05-2011	06-06-2011  at 05:00	06-06-2011  at 05:00
	 
Providing wiring for Electrical Call Bells in Girls Hostel No.8 & 10 In P.U. South and Sector-14 Campus, Chandigarh.

 
	Construction Office
	Rewiring (Recessed type) in Sanskrit Department, Arts Block no-1(Ground Floor) in Panjab University	06-06-2011	10-06-2011  at 03:30	10-06-2011  at 04:30
	 
Rewiring (Recessed type) in Sanskrit

Department, Arts Block no-1(Ground Floor)

in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Addition / Alteration/ Rewiring in General Branch in Administrative Office in Panjab University Camp	06-06-2011	10-06-2011  at 03:30	10-06-2011  at 04:30
	 
Addition / Alteration/ Rewiring in General

Branch in Administrative Office in Panjab

University Campus, Sector-14, Chandiga

 
	University Institute of Pharmaceutical Sciences
	Renovation of laboratories	27-05-2011	02-06-2011  at 17:00	02-06-2011  at 17:00
	 
Renovation of laboratories (lab no. 17 and 33) for laying of kota stone floors, shelf tiles, plumbing work etc.

 
	Construction Office
	Construction of ramp for Physically Challenged students of UILS Building   (5 years law) in Panj	30-05-2011	07-06-2011  at 05:00	07-06-2011  at 05:00
	 
Construction of ramp for Physically Challenged students of UILS Building   (5 years law) in Panjab University campus Sector-14, Chandigarh

 
	Construction Office
	Renovation of Legal Aid Clinic room, renovation of director room in Panjab University Campus, Sect	30-05-2011	07-06-2011  at 05:00	07-06-2011  at 05:00
	 
Renovation of Legal Aid Clinic room, renovation of director room in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing electrical Installation in Law College (Ground floor) at SSGPURC Bajwara Hoshiarpur.	30-05-2011	08-06-2011  at 05:00	08-06-2011  at 05:00
	 
Providing electrical Installation in Law College (Ground floor) at SSGPURC Bajwara Hoshiarpur.

 
	Construction Office
	Construction of approach road for paramedical science block-I & Block-II in Panjab University Sector	02-06-2011	09-06-2011  at 05:00	10-06-2011  at 10:00
	 
Construction of approach road for paramedical science block-I & Block-II in Panjab University Sector-25, Chandigarh.

 
	Directorate of Sports
	DIRECTORATE OF SPORTS  “SUPPLY OF SPORTS MEDALS”	24-05-2011	20-06-2011  at 03:00	20-06-2011  at 03:00
	 
DIRECTORATE OF SPORTS

PANJAB UNIVERSITY CHANDIGARH



TENDER DOCUMENT

"

SUPPLY OF SPORTS MEDALS”

 
	Directorate of Sports
	DIRECTORATE OF SPORTS PANJAB UNIVERSITY CHANDIGARH        TENDER DOCUMENT    FOR	24-05-2011	20-06-2011  at 03:00	20-06-2011  at 03:30
	 
DIRECTORATE OF SPORTS

PANJAB UNIVERSITY CHANDIGARH



TENDER DOCUMENT



“SUPPLY OF SPORTS EQUIPMENT/ARTICLES

 
	Directorate of Sports
	DIRECTORATE OF SPORTS PANJAB UNIVERSITY CHANDIGARH  “SUPPLY OF SPORTS UNIFORM”	24-05-2011	20-06-2011  at 03:00	20-06-2011  at 03:30
	 
DIRECTORATE OF SPORTS

PANJAB UNIVERSITY CHANDIGARH





“SUPPLY OF SPORTS UNIFORM”

 
	Directorate of Sports
	“SUPPLY OF SPORTS EQUIPMENT/ARTICLES”  CAMPUS SPORTS	24-05-2011	20-06-2011  at 03:00	20-06-2011  at 03:30
	 
PANJAB UNIVERSITY  CAMPUS SPORTS



“SUPPLY OF SPORTS EQUIPMENT/ARTICLES”

 
	Directorate of Sports
	“SUPPLY OF SPORTS UNIFORM” Campus Sports	24-05-2011	20-06-2011  at 03:00	20-06-2011  at 03:30
	 
P. U. CHANDIGARH CAMPUS SPORTS



“SUPPLY OF SPORTS UNIFORM”

 
	Dean Students Welfare
	Contractorship for running the Messes, Canteens and Shops	24-05-2011	10-06-2011  at 17:00	21-06-2011  at 10:00
	 
Applications are invited from the interested persons for contractorship for running the Messes, Canteens and Shops in Panjab University Hostels for the session 2011-12.

 
	Construction Office
	Various Tenders	24-05-2011	01-06-2011  at 05:00	02-06-2011  at 10:00
	 
1 Construction /Extension Of All Weather Swimming Pool in P.U. Campus, Sector-14, Chandigarh 

2 Construction/Extension of Centre for I.A.S. and other Competitive Exams on the 2nd Floor in P.U. Campus, Sector-14, Chandigarh

3 Construction of Conference Hall of Vice-Chancellor’s Office in P.U. Campus, Sector-14, Chandigarh

4 Construction of Hostel For International Students And Research Scholars in P.U. South Campus, Chandigarh

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14 and South campus, Cha	31-05-2011	04-06-2011  at 05:00	04-06-2011  at 05:00
	 
Rewinding of motors of various capacity in Panjab University Campus, Sector-14 and South campus, Chandigarh

 
	Construction Office
	Repair of wall in DUI office staff room in P.U. Campus Sector-14, Chandigarh	31-05-2011	04-06-2011  at 05:00	04-06-2011  at 05:00
	 
Repair of wall in DUI office staff room in P.U. Campus Sector-14, Chandigarh

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .05 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .05 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .04 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .04 in Panjab University Campus

 
	Construction Office
	Parking for Girl Hostel no. 7 in Panjab University Campus, Sector-14, Chandigarh	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Parking for Girl Hostel no. 7 in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Additional car and scooter parking at DHSJ institute of Dental Science & Hospital Sec-25, Chandigar	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Additional car and scooter parking at DHSJ institute of Dental Science & Hospital   Sec-25, Chandigarh

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .03 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .03 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .02 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .02 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Girls Hostel No .01 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Girls Hostel No .01 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .07 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .07 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .06 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .06 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .05 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .05 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .04 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .04 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .03 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .03 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .02 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .02 in Panjab University Campus

 
	Construction Office
	Snowcem /Apex and pointing of external area of Boys Hostel No .01 in Panjab University Campus	27-05-2011	31-05-2011  at 05:00	31-05-2011  at 05:00
	 
Snowcem /Apex and pointing of external area of Boys Hostel No .01 in Panjab University Campus

Corrigendum/Notice:  >Notice Inviting Tender Due On 31.05.2011.   Subject: Regarding condition no. 2 as “depositing: Notice Inviting Tender Due On 31.05.2011.



 Subject: Regarding condition no. 2 as “depositing Rs 500/ instead of Rs. 100/”
 
	Construction Office
	White washing/distemper of E-I, F, G , T-I, T-II, Teacher Flats and warden houses in Panjab Unive	24-05-2011	27-05-2011  at 05:00	27-05-2011  at 05:00
	 
White washing/distemper of E-I, F, G , T-I, T-II, Teacher Flats and warden houses in Panjab University Campus

 
	Construction Office
	White washing/distemper of A, B, C, D, E, T-III, T-IV  in Panjab University Campus, Sector-14 and S	24-05-2011	27-05-2011  at 05:00	27-05-2011  at 05:00
	 
White washing/distemper of A, B, C, D, E, T-III, T-IV  in Panjab University Campus, Sector-14 and South Campus

 
	Centre for Distance and Online Education
	Tender for Type-setting/Printing and Binding etc.	18-05-2011	01-06-2011  at 16:00	01-06-2011  at 16:00
	 
Tender for Type-setting/Printing and Binding etc. Session 2011-2012

 
	Construction Office
	Re-wiring in Museum of Anthropology Department in Panjab University campus Sector-14, Chandigarh.	23-05-2011	27-05-2011  at 03:30	27-05-2011  at 04:30
	 
Re-wiring in Museum of Anthropology

Department in Panjab University campus

Sector-14, Chandigarh.

 
	Construction Office
	Re-wiring in Museum of Anthropology Department in Panjab University campus Sector-14, Chandigarh.	23-05-2011	27-05-2011  at 03:30	27-05-2011  at 04:30
	 
Re-wiring in Museum of Anthropology

Department in Panjab University campus

Sector-14, Chandigarh.

 
	Construction Office
	Rewiring in Auditorium of fourth floor of University School of Open Learning Building in Panjab Un	23-05-2011	27-05-2011  at 03:30	27-05-2011  at 04:30
	 
Rewiring in Auditorium of fourth floor of

University School of Open Learning

Building in Panjab University Campus,

Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed type) in Sanskrit Department, Arts Block no-1(Ground Floor) in Panjab Universit	23-05-2011	27-05-2011  at 03:30	27-05-2011  at 04:30
	 
Rewiring (Recessed type) in Sanskrit

Department, Arts Block no-1(Ground Floor)

in Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Providing electrical connection of 25 HP submersible pump in P.U. Student center in Panjab Univers	18-05-2011	23-05-2011  at 03:30	23-05-2011  at 03:30
	 
Providing electrical connection of 25 HP

submersible pump in P.U. Student center in

Panjab University Campus, Sector-14,

Chandigarh.

 
	Construction Office
	Addition / Alteration/ Rewiring in General Branch in Administrative Office in Panjab University	23-05-2011	27-05-2011  at 03:30	27-05-2011  at 04:30
	 
Addition / Alteration/ Rewiring in General

Branch in Administrative Office in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Electrical Installation (to install the four split A.C.) for Computer centre deptt. of Computer Sc	23-05-2011	27-05-2011  at 03:30	27-05-2011  at 04:30
	 
Electrical Installation (to install the four split

A.C.) for Computer centre deptt. of

Computer Sciences & applications in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Supply and Carriage of Cement including unloading and stacking at store of P.U., Sector-25, Chandiga	23-05-2011	30-05-2011  at 03:30	30-05-2011  at 04:30
	 
Supply and Carriage of Cement including unloading and stacking at store of P.U., Sector-25, Chandigarh. As per ISI specification with latest amendments in Jute/HDPE Bags of 50 kg, net weight:

a)	Ordinary Portland Cement 43 grade duly ISI marked IS 8112/1989-43.

App.Qty : ------------------------- 50,000 Bags.

i)F.O.R. at P.U. Store

Sector-25, Chandigarh          50,000 Bags

 
	Construction Office
	Providing and Laying External Water Supply Around The      Up-gradation of Shopping Centre in P	20-05-2011	27-05-2011  at 05:00	27-05-2011  at 05:00
	 
Providing and Laying External Water Supply Around The     Up-gradation of Shopping Centre in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing and Fixing P.V.C. Water Storage Tanks With Electric Motor For Storage at Ground Floor and	20-05-2011	24-05-2011  at 05:00	27-05-2011  at 05:00
	 
Providing and Fixing P.V.C. Water Storage Tanks With Electric Motor For Storage at Ground Floor and Connecting With P.V.C. Tanks at 4th Storey of Golden Jubilee Guest House Building for Regular Water Supply of Academic Staff College Guest House in P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	Laying strom water line near Radha Krishan Mandir to main Hole (Near Main entry of International Sch	20-05-2011	24-05-2011  at 05:00	24-05-2011  at 05:00
	 
Laying strom water line near Radha Krishan Mandir to main Hole (Near Main entry of International School Building of Panjab University Campus Sector-14, Chandigarh

 
	Construction Office
	P/F Granite Stone on stairs of Arts Block No.01 in Panjab University Campus Sector-14, Chandigarh.	20-05-2011	24-05-2011  at 05:00	24-05-2011  at 05:00
	 
P/F Granite Stone on stairs of Arts Block No.01 in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Water proofing (Shot Creating Treatment) of roof of Gandhi Bhawan Buildings in Panjab University Cam	20-05-2011	24-05-2011  at 05:00	24-05-2011  at 05:00
	 
Water proofing (Shot Creating Treatment) of roof of Gandhi Bhawan Buildings in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Providing wiring for Electrical Call Bells in Girls Hostel No.8 In P.U. South Campus, Chandigarh.	05-05-2011	09-05-2011  at 05:00	09-05-2011  at 05:00
	 
Providing wiring for Electrical Call Bells in Girls Hostel No.8 In P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing wiring for Electrical Call Bells in Girls Hostel No.7 In P.U. Campus, Sector-14,Chandigarh	05-05-2011	09-05-2011  at 05:00	09-05-2011  at 05:00
	 
Providing wiring for Electrical Call Bells in Girls Hostel No.7 In P.U. Campus, Sector-14,Chandigarh.

 
	Construction Office
	Electrical Installation (to install the four split A.C.) for Computer centre deptt. of Computer Scie	09-05-2011	13-05-2011  at 03:30	13-05-2011  at 04:30
	 
Electrical Installation (to install the four split

A.C.) for Computer centre deptt. of

Computer Sciences & applications in Panjab

University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Re-wiring in Museum of Anthropology Department in Panjab University campus Sector-14, Chandigarh.	09-05-2011	13-05-2011  at 03:30	13-05-2011  at 04:30
	 
Re-wiring in Museum of Anthropology

Department in Panjab University campus

Sector-14, Chandigarh.

 
	Construction Office
	Rewiring in Auditorium of fourth floor of University School of Open Learning Building in Panjab Univ	09-05-2011	13-05-2011  at 03:30	13-05-2011  at 04:30
	 
Rewiring in Auditorium of fourth floor of

University School of Open Learning

Building in Panjab University Campus,

Sector-14, Chandigarh

 
	Construction Office
	Addition / Alteration/ Rewiring in General Branch in Administrative Office in Panjab University Camp	09-05-2011	13-05-2011  at 03:30	13-05-2011  at 04:30
	 
Addition / Alteration/ Rewiring in General

Branch in Administrative Office in Panjab

University Campus, Sector-14, Chandigarh

 
	Construction Office
	Rewiring (Recessed type) in Sanskrit Department, Arts Block no-1(Ground Floor) in Panjab University	09-05-2011	13-05-2011  at 03:30	13-05-2011  at 04:30
	 
Rewiring (Recessed type) in Sanskrit

Department, Arts Block no-1(Ground Floor)

in Panjab University Campus, Sector-14,

Chandigarh

 
	Construction Office
	Construction of approach road for paramedical science block-I & Block-II in Panjab University Sector	09-05-2011	13-05-2011  at 10:00	13-05-2011  at 10:00
	 
Construction of approach road for paramedical science block-I & Block-II in Panjab University Sector-25, Chandigarh.

Cost of Form = Rs. 500/- each.

 
	Construction Office
	Renovation of Legal Aid Clinic room, renovation of director room in Panjab University Campus, Sect	09-05-2011	12-05-2011  at 05:00	12-05-2011  at 05:00
	 
Renovation of Legal Aid Clinic room, renovation of director room in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Cement pointing and snowcem on boundary walls of Women Hostel no. 3 to 7 in Panjab University Campus	09-05-2011	12-05-2011  at 05:00	09-05-2011  at 05:00
	 
Cement pointing and snowcem on boundary walls of Women Hostel no. 3 to 7 in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Rewinding of motors of various capacity in Panjab University Campus, Sector-14 and South campus, Cha	05-05-2011	10-05-2011  at 05:00	10-05-2011  at 05:00
	 
Rewinding of motors of various capacity in Panjab University Campus, Sector-14 and South campus, Chandigarh.

 
	Construction Office
	Various Tenders	21-04-2011	28-04-2011  at 05:00	29-04-2011  at 10:00
	 
1. Construction of approach road for paramedical science block-I & Block-II in Panjab University Sector-14, Chandigarh.



2. Legal Aid Clinic in UILS building in P.U. Campus  Sec-14, Chandigarh

 
	Construction Office
	Construction of R.C.C. frame structure work of Multipurpose Auditorium In P.U. South Campus, Chandig	11-04-2011	21-04-2011  at 03:30	21-04-2011  at 03:30
	 
Construction of R.C.C. frame structure work of Multipurpose Auditorium In P.U. South Campus, Chandigarh.

 
	Construction Office
	Rewiring (Recessed type) in Sanskrit Department, Arts Block no-1(Ground Floor) in Panjab University	04-04-2011	08-04-2011  at 03:30	08-04-2011  at 04:30
	 
Rewiring (Recessed type) in Sanskrit Department, Arts Block no-1(Ground Floor) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical Panels /Cables in place of ordinary switch gears for distribution of load as DG	04-04-2011	08-03-2011  at 03:30	08-04-2011  at 04:30
	 
Providing Electrical Panels /Cables in place of ordinary switch gears for distribution of load as DG sets in Botany Department in Panjab University campus Sector-14, Chandigarh.

 
	Construction Office
	Addition / Alteration/ Rewiring in  General Branch in Administrative Office in Panjab University Ca	04-04-2011	08-04-2011  at 03:30	08-04-2011  at 04:30
	 
Addition / Alteration/ Rewiring in  General Branch in Administrative Office in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	P/F/C/T Of Street Lighting For Approach Road TO U.I.A.M.S. & C.I.I.P.P. Cell In P.U. South Campus,	31-03-2011	08-04-2011  at 05:00	08-04-2011  at 05:00
	 
P/F/C/T Of Street Lighting For Approach Road TO U.I.A.M.S. & C.I.I.P.P. Cell In P.U. South Campus, Chandigarh.

 
	A. C. Joshi Library
	Repair & Extend the height of boundary wall back side of UILS building in Panjab University Campus,	29-03-2011	31-03-2011  at 05:00	31-03-2011  at 05:00
	 
Repair & Extend the height of boundary wall back side of UILS building in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Extention of Library space in Law deptt. in Panjab University Campus Sector-14, Chandigarh.	29-03-2011	31-03-2011  at 05:00	31-03-2011  at 05:00
	 
Extention of Library space in Law deptt. in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Converting cycle shed into office in Deptt. Of physics in Panjab University Campus, Sector-14, Chan	29-03-2011	31-03-2011  at 05:00	31-03-2011  at 05:00
	 
Converting cycle shed into office in Deptt. Of physics in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Various Tenders----Electrical	31-03-2011	05-04-2011  at 03:00	05-04-2011  at 04:30
	 
1. Rewiring of 1st & 2nd block and Mess in Boys Hostel No 6 , PU Campus, Sector-14, Chd.

2. Replacement of submain cable and sub panels for Boys Hostel no 1 to 5 in Panjab University Campus, Sector-14, Chandigarh

3. Rewiring (Recessed type) in. A type houses (65 nos.) in P.U. Campus, Sec-14 & sec-25 Chd.

4. Rewiring (Recessed type) in. E-1 type houses (15 nos.) in P.U. Campus, Sec-14, Chd.

5. Rewiring (Recessed type) in. T-3 type houses (18 nos.) in P.U. south campus, Sec-25, Chd.

 
	Dean Students Welfare
	INFRASTRUCTURE REQUIREMENTS FOR Jhankaar 2011	17-03-2011	24-03-2011 	24-03-2011 
	 
Infrastructure requirements for Jhankaar to be held on the 27, 28 & 29st march 2011.

 
	Construction Office
	Maintenance of Public Health work in Women Hotel No. 1 to 8, Working Women Hostel and Sports Hostel	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Maintenance of Public Health work in Women Hotel No. 1 to 8, Working Women Hostel and Sports Hostel in Panjab University Campus,  Sec-14, Chandigarh.

 
	Construction Office
	Cleaning of main sewer lines and storm water lines in all diameters in the Panjab University Campus,	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Cleaning of main sewer lines and storm water lines in all diameters in the Panjab University Campus, Sector-14 & South Campus, Chandigarh

 
	Construction Office
	Operating of existing pump house in various sites in tubewell in Panjab University Campus, Sector-14	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Operating of existing pump house in various sites in tubewell in Panjab University Campus, Sector-14 & 25, Chandigarh.

 
	Construction Office
	Maintenance of Public Health work in Boys Hostel No. 1 to 8 and operating of 1 H.P. Water Pump in B	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Maintenance of Public Health work in Boys Hostel No. 1 to 8 and operating of 1 H.P. Water Pump in Boys Hostel No.1 to 8 in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Maintenance of Public Health in non-residential buildings(Arts Block) in Panjab University Campus,	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Maintenance of Public Health in non-residential buildings(Arts Block) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Maintenance of Public Health in non-residential buildings in U.I.E.T. & Dental College in Panjab Uni	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Maintenance of Public Health in non-residential buildings in U.I.E.T. & Dental College in Panjab University South Campus, Chandigarh.

 
	Construction Office
	Maintenance of Public Health in non-residential buildings(Science Block) in Panjab University Campus	21-03-2011	25-03-2011  at 05:00	25-03-2011  at 05:00
	 
Maintenance of Public Health in non-residential buildings(Science Block) in Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Extension of Parking for Panjab University Health centre in Panjab University Campus, Sector14, Cha	04-03-2011	18-03-2011  at 05:00	18-03-2011  at 05:00
	 
Extension of Parking for Panjab University Health centre in Panjab University Campus, Sector14, Chandigarh

 
	Construction Office
	Construction of front drive ways of FType houses in Panjab University Campus, Sect	04-03-2011	18-03-2011  at 05:00	18-03-2011  at 05:00
	 
Construction of front drive ways of FType houses in Panjab University Campus, Sector14, Chandigarh.

 
	Construction Office
	Providing and fixing B.R.C Fabric Grills in Room No 1421 in Health Centre in Panjab University Ca	04-03-2011	11-03-2011  at 05:00	11-03-2011  at 05:00
	 
Providing and fixing B.R.C Fabric Grills in Room No 1421 in Health Centre in Panjab University Campus sector14 Chandigarh

 
	Construction Office
	Providing and fixing B.R.C Fabric Grills to windows of the Biophysics Deptt in Panjab University Cam	04-03-2011	15-03-2011  at 05:00	15-03-2011  at 05:00
	 
Providing and fixing B.R.C Fabric Grills to windows of the Biophysics Deptt in Panjab University Campus Sector14, Chandigarh.

 
	Construction Office
	RepairExtend the height of boundary wall back side of UILS building in Panjab University Campus,	04-03-2011	17-03-2011  at 05:00	17-03-2011  at 05:00
	 
RepairExtend the height of boundary wall back side of UILS building in Panjab University Campus, Sector14 Chandigarh

 
	Construction Office
	Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.	04-03-2011	15-03-2011  at 05:00	15-03-2011  at 05:00
	 
Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.

 
	Construction Office
	Various tenders	04-03-2011	24-03-2011  at 05:00	25-03-2011  at 10:00
	 
Various tenders

 
	Registration & Stores (R & S)
	Supply of OMR Scanner with Bar Code Reader	17-02-2011	09-03-2011  at 10:00	09-03-2011  at 11:00
	 
1.	Tenders for supply of OMR scanner with bar code reader is invited from tenderer. Only Tenders received upto 10.00 A.M. on 09.03.2011 will be eligible for consideration as per Tender Notice and shall be further subject to the terms and conditions

 
	Department of Biophysics
	Tender for the supply of Atomic Absorption Spectrometer	07-02-2011	25-02-2011  at 03:00	25-02-2011  at 03:00
	 
Tender for the supply of Atomic Absorption Spectrometer

 
	Department of Biophysics
	ATOMIC ABSORPTION SPECTROMETER	08-02-2011	25-02-2011  at 15:00	25-02-2011  at 15:30
	 
Atomic Absorption Spectrometer

 
	Conduct Branch
	Hiring of 20 A.C./Non A.C. Taxies on hire basis	02-02-2011	16-02-2011  at 04:00	16-02-2011  at 04:00
	 
Hiring of 20 A.C./Non A.C. Taxies on hire basis
br /
br /Date and Time of opening will be decide later on

 
	Construction Office
	TENDERS	17-02-2011	24-02-2011  at 05:00	25-02-2011  at 10:00
	 
1. Construction /Extension Of All Weather Swimming Pool in P.U. Campus, Sector14, Chandigarh 
br /2. Construction/Extension of 2nd Phase of University Institute of Hotel ManagementTourism in P.U. Campus, Sector14, Chandigarh
br /3. Const. of Girls Hostel No. 10 in P.U. South Campus, Chanduigarh

 
	Construction Office
	Construction of R.C.C. frame structure work of Multipurpose Auditorium In P.U. South Campus, Chandig	14-02-2011	21-02-2011  at 03:30	21-02-2011  at 03:30
	 
Construction of R.C.C. frame structure work of Multipurpose Auditorium In P.U. South Campus, Chandigarh

 
	Construction Office
	Providing and Laying of Public Health and Sanitary Installed Work	12-02-2011	21-02-2011  at 05:00	21-02-2011  at 05:00
	 
Providing and Laying of Public Health and Sanitary Installed Work for the Construction/ Extension of existing Dining Hall for Boys Hostel No. 6 in P.U. Campus, Sector14, Chandigarh

 
	Construction Office
	Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.	31-01-2011	15-02-2011  at 05:00	15-02-2011  at 05:00
	 
Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.

 
	Construction Office
	RepairExtend the height of boundary wall back side of UILS building in Panjab University Campus,	31-01-2011	15-02-2011  at 05:00	15-02-2011  at 05:00
	 
RepairExtend the height of boundary wall back side of UILS building in Panjab University Campus, Sector14 Chandigarh.

 
	Construction Office
	Renovation of Entrance Hall of CIL building in Panjab University Campus , Sector 14, Chandigarh	31-01-2011	15-02-2011  at 05:00	15-02-2011  at 05:00
	 
Renovation of Entrance Hall of CIL building in Panjab University Campus , Sector 14, Chandigarh

 
	Department of Microbiology
	Ice Flaking Machine	25-01-2011	04-02-2011  at 05:00	07-02-2011  at 03:00
	 
Specifications for Ice Flaking Machine
br /1. Ice production : minimum 150kg/24hr or more
br /2. Built in storage type
br /3. Bin Capacity 35 kg or more
br /4. Ecofriendly refrigerant gas
br /5. Mounting arrangement: floor standing
br /6. Refrigeration contact temperature 25oC
br /7. Flake Ice long storage
br /8. Fully automatic start and stop when no power or water supply
br /9. Anti corrosive material
br /10. Low noise
br /11. Should operate on 220 V 50 Hz

 
	Construction Office
	Expression of interest for purchase of Road Sweeping Machine	22-01-2011	05-02-2011  at 05:00	05-02-2011  at 05:00
	 
Expression of interest for purchase of Road Sweeping Machine

 
	Construction Office
	Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.	28-01-2011	31-01-2011  at 05:00	31-01-2011  at 05:00
	 
Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.

 
	Construction Office
	Construction of Parking in H.S.J. Dental Hospital in Panjab University Campus, Sector25, Chandigarh	01-02-2011	07-02-2011  at 05:00	07-02-2011  at 05:00
	 
Construction of Parking in H.S.J. Dental Hospital in Panjab University Campus, Sector25, Chandigarh.

 
	Construction Office
	Rewiring of 1st2nd block and Mess in Boys Hostel No 6 , PU Campus, Sector14, Chd.	24-01-2011	31-01-2011  at 03:00	31-01-2011  at 04:30
	 
Rewiring of 1st2nd block and Mess in Boys Hostel No 6 , PU Campus, Sector14, Chd.

 
	Construction Office
	Provision of Earthing for newly setup Laboratory (i.e. Central Facility Laboratory) on the first flo	25-01-2011	25-01-2011  at 03:00	25-01-2011  at 04:30
	 
Provision of Earthing for newly setup Laboratory (i.e. Central Facility Laboratory) on the first floor of University Institute of Chemical EngineeringTechnology  in Panjab University Campus,        Sector14, Chandigarh

 
	Construction Office
	Electrical Installation (to install the four split A.C.) for Computer centre deptt. of Computer Scie	21-01-2011	25-01-2011  at 03:30	25-01-2011  at 04:30
	 
Electrical Installation (to install the four split A.C.) for Computer centre deptt. of Computer Sciencesapplications in Panjab University Campus, Sector14, Chandigarh

 
	Construction Office
	Rewiring (recessed type) in Warden Houses (8 nos.) in Panjab University campus,  Sector14, Chandig	21-01-2011	25-01-2011  at 03:30	25-01-2011  at 04:30
	 
Rewiring (recessed type) in Warden Houses (8 nos.) in Panjab University campus,  Sector14, Chandigarh.

 
	Construction Office
	Procurement of electrical material	19-01-2011	28-01-2011  at 17:00	28-01-2011  at 17:00
	 
Procurement of electrical material for the Construction of following buildings in P.U. Campus, Sector14, Chandigarh.
br /
br /Date of opening will be decided by JPC.

 
	Construction Office
	Providing W.S.S.I. for Construction of Vertical Extension	18-01-2011	31-01-2011  at 17:00	31-01-2011  at 17:00
	 
Providing W.S.S.I. for Construction of Vertical Extension of Boys Hostel in P.U. South Campus, Chandigarh.
br /
br /Date of opening will be decided by JPC.

 
	Construction Office
	Providing and Laying of External Water Supply	18-01-2011	27-01-2011  at 17:00	27-01-2011  at 17:00
	 
Providing and Laying of External Water Supply Alround the Paramedical Science BlockI and BlockII Building in P.U. South Campus, Chandigarh.
br /
br /Date of opening will be decided by JPC.

 
	Construction Office
	Providing Electrical Installation (Remaining Work)	18-01-2011	31-01-2011  at 17:00	31-01-2011  at 17:00
	 
Providing Electrical Installation (Remaining Work) For the Construction of Emerging Area in Social Sciences (1st Floor) In P.U. Campus, Sector14, Chandigarh.
br /
br /Date of opening will be decided by JPC.

 
	Construction Office
	P/F/C/T Of Street Lighting	13-01-2011	24-01-2011  at 17:00	24-01-2011  at 17:00
	 
P/F/C/T Of Street Lighting For Approach Road TO U.I.A.M.S.C.I.I.P.P. Cell In P.U. South Campus, Chandigarh.
br /
br /Date of opening will be decided by JPC.

 
	Construction Office
	Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.	19-01-2011	24-01-2011  at 05:00	24-01-2011  at 05:00
	 
Extention of Library space in Law deptt. in Panjab University Campus Sector14, Chandigarh.

 
	Construction Office
	Construction of footpath to Arts Block No .01 in Panjab University campus   Sector14, Chandig	21-01-2011	24-01-2011  at 05:00	24-01-2011  at 05:00
	 
Construction of footpath to Arts Block No .01 in Panjab University campus   Sector14, Chandigarh.

 
	Construction Office
	Providing and fixing wooden flooring in HI (V.C’s residence) in Panjab University Campus Sector14,	19-01-2011	24-01-2011  at 05:00	24-01-2011  at 05:00
	 
Providing and fixing wooden flooring in HI (V.C’s residence) in Panjab University Campus Sector14, Chandigarh.

 
	Construction Office
	Electrical installation / Renovation in Account Branch in Administrative Block in Panjab University	19-01-2011	24-01-2011  at 05:00	24-01-2011  at 05:00
	 
Electrical installation / Renovation in Account Branch in Administrative Block in Panjab University Campus  Sector14, Chandigarh

 
	Construction Office
	Construction of approach road up to emerging area in Panjab University campus Sector14, Chandigarh.	18-01-2011	22-01-2011  at 05:00	22-01-2011  at 05:00
	 
Construction of approach road up to emerging area in Panjab University campus Sector14, Chandigarh.

 
	Construction Office
	Construction /Extension Of All Weather Swimming Pool	12-01-2011	20-01-2011  at 17:00	20-01-2011  at 17:00
	 
Construction /Extension Of All Weather Swimming Pool in P.U. Campus, Sector14, Chandigarh. Date of Opening will be decided by JPC.

 
	Construction Office
	Supply of single phase propeller Type ventilating Fan (Exhaust fan)	21-01-2011	03-02-2011  at 17:00	04-02-2011  at 10:00
	 
Supply of single phase propeller Type ventilating Fan (Exhaust fan) 4 pole of size 300mm heavy duty of make Crompton Greeves, usha

 
	Construction Office
	Providing Electrical Installation for new Computer Lab	13-01-2011	18-01-2011  at 15:30	18-01-2011  at 16:30
	 
Providing Electrical Installation for new Computer Lab of Mechanical Deptt. at First Floor in U.I.E.T. in Panjab University, South Campus, Sector25, Chandigarh.

 
	Construction Office
	Replacement of Submain cables and sub panels in Boys Hostel 15	13-01-2011	18-01-2011  at 15:30	18-01-2011  at 16:30
	 
Replacement of Submain cables and sub panels in Boys Hostel no.1  5 in Panjab University Campus, Sector14, Chandigarh.

 
	Construction Office
	Renovation of Entrance Hall of CIL building in Panjab University Campus , Sector 14, Chandigarh	17-01-2011	21-01-2011  at 05:00	21-01-2011  at 05:00
	 
Renovation of Entrance Hall of CIL building in Panjab University Campus , Sector 14, Chandigarh

 
	Construction Office
	RepairExtend the height of boundary wall back side of UILS building in Panjab University Campus,	17-01-2011	21-01-2011  at 05:00	21-01-2011  at 05:00
	 
RepairExtend the height of boundary wall back side of UILS building in Panjab University Campus, Sector14 Chandigarh

 
	Construction Office
	Construction of pedestrian path in front of entry of H.S.J. institute of Dental Sciences in Panjab	17-01-2011	21-01-2011  at 05:00	21-01-2011  at 05:00
	 
Construction of pedestrian path in front of entry of H.S.J. institute of Dental Sciences in Panjab University South Campus, Chandigarh.

 
	Registration & Stores (R & S)
	INSTALLATION AND MAINTENANCE OF CCTV SURVEILLANCE SYSTEM	03-03-2011	28-03-2011  at 03:00	28-03-2011  at 03:30
	 
TENDER DOCUMENT FOR INSTALLATION AND

br /br /MAINTENANCE OF CCTV SURVEILLANCE SYSTEM

Corrigendum/Notice:  >Installation and maintained of CCTV surveillance system: Tender No. 1/R&S installation and maintained of CCTV surveillance system. Last date for Tender submission is extended to 28/03/2011 at 3:30 P.M. and opening at 28/03/2011 at 3:30 P.M..
 
	Dean Students Welfare
	purchase of Wooden Bed,Steel Almirah, Dining Table and Dining Chair (Stainless Steel)	10-01-2011	17-01-2011  at 17:00	20-01-2011  at 11:30
	 
This office intends to purchase of Wooden Bed,Steel Almirah, Dining Table and Dining Chair (Stainless Steel) for University Hostels for the session 2010-2011

 
	Construction Office
	Providing Electrical Installation (Remaining Work) for the Construction of Extension of Botany Deptt	13-01-2011	17-01-2011 	17-01-2011 
	 
Providing Electrical Installation (Remaining Work) for the Construction of Extension of Botany Deptt. Building (7 Bays i.e. 22 to 28) In P.U. Campus, Sector-14, Chandigarh.

 
	Construction Office
	P/L/J/T of External Fixtures for Construction of Vertical Extension (2nd Phase) of Boys Hostel In P.	13-01-2011	17-01-2011 	17-01-2011 
	 
P/L/J/T of External Fixtures for Construction of Vertical Extension (2nd Phase) of Boys Hostel In P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing street light through under ground cable	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Providing street light through under ground cable on the road between Dusehara Ground to B.H. no.4 security light at gate no.2, A.C. Joshi Library round about to Chemical Engineering Deptt. in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Rewiring (Recessed type) in 10 nos. C type houses	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Rewiring (Recessed type) in 10 nos. C type houses in Panjab University Campus, Sector-14 and South Campus, Chandigarh

 
	Construction Office
	Rewiring (Recessed type) in 10 nos. B type	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Rewiring (Recessed type) in 10 nos. B type houses in Panjab University Campus, Sector-14 and South Campus, Chandigarh.

 
	Construction Office
	Rewiring (Recessed type) in 5 nos. F type	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Rewiring (Recessed type) in 5 nos. F type houses in Panjab University Campus, Sector-14 and South Campus, Chandigarh

 
	Construction Office
	Rewiring (recessed type) in Warden Houses	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Rewiring (recessed type) in Warden Houses (8 nos.) in Panjab University campus,  Sector-14, Chandigarh.

 
	Construction Office
	Rewiring (Recessed type) in 5 nos. T-1 houses	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Rewiring (Recessed type) in 5 nos. T-1 houses in Panjab University, South Campus, Chandigarh.

 
	Construction Office
	Rewiring in Old Teacher's Flats (21 nos.)	06-01-2011	12-01-2011  at 17:00	14-01-2011  at 16:30
	 
Rewiring in Old Teacher's Flats (21 nos.) in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Repair & Extend the height of boundary wall	06-01-2011	11-01-2011  at 17:00	11-01-2011  at 17:00
	 
Repair & Extend the height of boundary wall back side of UILS building in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Laying of paver blocks flooring	07-01-2011	11-01-2011  at 17:00	11-01-2011  at 17:00
	 
Laying of paver blocks flooring out side the extension of Botany Deptt. in Panjab University campus,  Sector-14, Chandigarh.

 
	Construction Office
	Providing and fixing wooden flooring	06-01-2011	11-01-2011  at 17:00	11-01-2011  at 17:00
	 
Providing and fixing wooden flooring in H-I (V.C's residence) in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Providing fencing / barbed wire and Pit	07-01-2011	11-01-2011  at 17:00	11-01-2011  at 17:00
	 
Providing fencing / barbed wire and pit around the D.G. Set at Dental Institute in Panjab University Campus Sector-25 Chandigarh.

 
	Conduct Branch
	Tender For Waste Paper, Marked Answer-books	30-12-2010	17-01-2011  at 14:30	17-01-2011  at 15:00
	 
The Answer Books are stored in the Marked Answer books Store, basement, Aruna Ranjit Chandra Hall (old U.I.E.T. Building), Panjab University, Sector-14, Chandigarh.



The tenders in sealed envelopes, marked "TENDER FOR WASTE PAPER, MARKED ANSWER-BOOKS" on the left top of the envelope with an earnest money of Rs.10,000/- (Rupees Ten thousand only) in case of item No.1, Rs.5,000/- (Rupees five thousand only) in case of item No.2 and 3 each (separately).

 
	Construction Office
	Provision of Earthing for newly setup Laboratory	04-01-2011	04-01-2011  at 15:00	04-01-2011  at 16:30
	 
Provision of Earthing for newly setup Laboratory (i.e. Central Facility Laboratory) on the first floor of University Institute of Chemical Engineering & Technology  in Panjab University Campus,        Sector-14, Chandigarh.

 
	Construction Office
	Providing L.T. cable for motor of Tubewell	04-01-2011	04-01-2011  at 15:00	04-01-2011  at 16:30
	 
Providing L.T. cable for motor of Tubewell in S.S.G.P.U. Regional centre, Bajwara, Hoshairpur.

 
	Construction Office
	Replacement of existing panel in Gymnasium hall	30-12-2010	04-01-2011  at 15:00	04-01-2011  at 16:30
	 
Replacement of existing panel in Gymnasium hall in Panjab University campus, Sector -14, Chandigarh.

 
	Construction Office
	Providing Electrical Panels /Cables (Remaining work) in Physics Department	27-12-2010	31-12-2010  at 15:00	31-12-2010  at 16:30
	 
Providing Electrical Panels /Cables (Remaining work) in Physics Department in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Electrical Installation for new Computer Lab of Mechanical Deptt.	27-12-2010	31-12-2010  at 15:00	31-12-2010  at 16:30
	 
Providing Electrical Installation for new Computer Lab of Mechanical Deptt. at First Floor in U.I.E.T. in Panjab University, South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Supply of single phase propeller Type ventilating Fan (Exhaust fan) 4 pole of size 300mm heavy duty	31-12-2010	31-12-2010 	31-12-2010 
	 
Supply of single phase propeller Type ventilating Fan (Exhaust fan) 4 pole of size 300mm heavy duty of make Crompton Greeves, usha

 
	Construction Office
	Providing Permanent Connection From M.C. Line To Medical Institute and Hospital (100 Bedded Hospital	31-12-2010	04-01-2011 	04-01-2011  at 05:00
	 
Providing Permanent Connection From M.C. Line To Medical Institute and Hospital (100 Bedded Hospital) In P.U. South Campus, Chandigarh

 
	Construction Office
	Providing Electrical Installation For The Construction of Boys Hostel No. 1 (2nd and 3rd floor) In P	23-12-2010	27-12-2010 	27-12-2010  at 05:00
	 
Providing Electrical Installation For The Construction of Boys Hostel No. 1 (2nd and 3rd floor) In P.U. South Campus, Chandigarh.

 
	Construction Office
	Construction of Bitumanstic Parking for Girls Hostel No .07 in Panjab University Campus Sector-14, C	30-12-2010	04-01-2011  at 05:00	04-01-2011  at 05:00
	 
Construction of Bitumanstic Parking for Girls Hostel No .07 in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Provision of work station in the Accounts Branch in Administrative Block in Panjab University Campus	30-12-2010	04-01-2011  at 05:00	04-01-2011  at 05:00
	 
Provision of work station in the Accounts Branch in Administrative Block in Panjab University Campus, Sector-14 Chandigarh

 
	Construction Office
	Electrical installation / Renovation in Account Branch in Administrative Block in Panjab University	30-12-2010	04-01-2011  at 05:00	04-01-2011  at 05:00
	 
Electrical installation / Renovation in Account Branch in Administrative Block in Panjab University Campus  Sector-14, Chandigarh

 
	Construction Office
	Construction of footpath to Arts Block No .01 in Panjab University campus  Sector-14, Chandig	30-12-2010	04-01-2011  at 05:00	04-01-2011  at 05:00
	 
Construction of footpath to Arts Block No .01 in Panjab University campus  Sector-14, Chandigarh.

 
	Construction Office
	Construction of approach road up to emerging area in Panjab University campus Sector-14, Chandigarh.	30-12-2010	04-01-2011  at 05:00	04-01-2011  at 05:00
	 
Construction of approach road up to emerging area in Panjab University campus Sector-14, Chandigarh.

 
	Construction Office
	Various tenders of Electrical Work	06-01-2011	14-01-2011  at 03:00	14-01-2011  at 04:30
	 
Rewiring (Recessed type) in. A type houses (80 nos.) Rewiring (Recessed type) in. E-1 type houses (20 nos.)


Rewiring (Recessed type) in. T-3 type houses (18 nos.)


Providing street lighting arrangements in P.U South campus, Sec-25 & providing extra lighting pole for CCTV camera near P.U. Gates, Sec-14, Chd.

Corrigendum/Notice:  >CORRIDGENDUM: The date of receipt and opening of tenders with date of opening on 14.01.2011 for



(1) Rewiring (Recessed type) in A type houses (80 nos.) in P.U. Campus, Sec-14, Chd. 



(2) Rewiring (Recessed type) in E-1 type houses (20 nos.) in P.U. Campus, Sec-14, Chd 



(3) Rewiring (Recessed type) in T-3 type houses (18 nos.) in P.U. Campus, Sec-14, Chd.



(4) Providing street lighting arrangements in P.U South campus, Sec-25 & providing extra

lighting pole for CCTV camera near P.U. Gates, Sec-14, Chd is extended up to 28.01.2011.



Applications for issue of tenders form will be accepted up to 21.01.2011 at 5.00 p.m. Bank receipt/draft of tenders’ fee and bank draft of earnest money will be deposited by the eligible form up to 24.01.2011 at 5.00 p.m. only.



All other terms and conditions will remain unchanged.



S.D.E. (Electrical)

P.U., Chandigarh.
 
	Construction Office
	Various tenders of Electrical Work	20-12-2010	24-12-2010  at 03:00	24-12-2010  at 03:30
	 
Replacement of cable from outdoor panel to indoor panel near lift in institute of Dental Sciences & Hospital



Rewiring in Old Teacher’s Flats (21 nos.



Rewiring (Recessed type) in 5 nos. T-1 houses



Rewiring (Recessed type) in 5 nos. F type houses



Rewiring (recessed type) in Warden Houses (8 nos.) 



Making Provision of enclosure for energy meters in Old Teacher's Flats



Providing Under ground cable after dismantling Overhead conductor and poles for the construction of building for provision of additional class rooms at Panjab University Regional Centre, Bajwara, Hoshiarpur.

 
	Finance and Accounts
	Consultancy for implementation of Quality Management System	15-12-2010	04-01-2011  at 11:00	06-01-2011  at 02:00
	 
Consultancy for implementation of Quality Management System 



(i)	The last date/time for sale of tender document  04.01.11, 11.00 a.m.

(ii)	Date and time for pre bid meeting to dispel the

 doubts, if any or clarification of the scope term 

 and condition of the tender                05.01.11, 11.00 a.m.

(iii)	The last date/time for receipt of bids         06.01.11, 11.00 a.m.

(iv)	The last date/time of opening of technical bids  06.01.11, 02.00 p.m. 

(v)	The last date/time of opening of price bids     06.01.11, 04.00 p.m.

 
	Construction Office
	Rewiring (Recessed type) in 10 nos. C type houses in Panjab University Campus, Sector-14 and South C	15-12-2010	21-12-2010  at 03:00	21-12-2010  at 03:30
	 
Rewiring (Recessed type) in 10 nos. C type houses in Panjab University Campus, Sector-14 and South Campus, Chandigarh

 
	Construction Office
	Rewiring (Recessed type) in 10 nos. B type houses in Panjab University Campus, Sector-14 and South C	15-12-2010	21-12-2010  at 03:00	21-12-2010  at 03:30
	 
Rewiring (Recessed type) in 10 nos. B type houses in Panjab University Campus, Sector-14 and South Campus, Chandigarh.

 
	Construction Office
	Provision of Earthing for newly setup Laboratory (i.e. Central Facility Laboratory) on the first flo	14-12-2010	14-12-2010  at 03:00	14-12-2010  at 03:30
	 
Provision of Earthing for newly setup Laboratory (i.e. Central Facility Laboratory) on the first floor of University Institute of Chemical Engineering & Technology in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing L.T. cable for motor of Tubewell in S.S.G.P.U. Regional centre, Bajwara, Hoshairpur.	14-12-2010	14-12-2010  at 03:00	14-12-2010  at 03:30
	 
Providing L.T. cable for motor of Tubewell in S.S.G.P.U. Regional centre, Bajwara, Hoshairpur.

 
	Construction Office
	Providing and Fixing Granite marble in Stairs portion of Directorate of sports Deptt. in Panjab Univ	15-12-2010	21-12-2010  at 05:00	21-12-2010  at 05:00
	 
Providing and Fixing Granite marble in Stairs portion of Directorate of sports Deptt. in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Parking for Emerging Area in social science in Panjab University Campus, Sector-14, Chandigarh.	15-12-2010	21-12-2010  at 05:00	21-12-2010  at 05:00
	 
Parking for Emerging Area in social science in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Foundation for Machines in Mechanical Labs of U.I.E.T. Deptt. in Panjab University Campus	15-12-2010	21-12-2010  at 05:00	21-12-2010  at 05:00
	 
Providing Foundation for Machines in Mechanical Labs of U.I.E.T. Deptt. in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Renovation of Entrance Hall of CIL building  in Panjab University Campus , Sector -14, Chandigarh.	15-12-2010	21-12-2010  at 05:00	21-12-2010  at 05:00
	 
Renovation of Entrance Hall of CIL building  in Panjab University Campus , Sector -14, Chandigarh.

 
	Construction Office
	Cement pointing and snowcem on boundary wall around Panjab University Campus, Sector-25, Chandigarh	14-12-2010	21-12-2010  at 05:00	21-12-2010  at 05:00
	 
Cement pointing and snowcem on boundary wall around Panjab University Campus, Sector-25, Chandigarh

 
	Conduct Branch
	Sale of waste Paper,Marked Answer -Books	09-12-2010	24-12-2010  at 03:00	24-12-2010  at 03:30
	 
Sealed Tenders are invited for sale of (i) Marked Answer-books, (ii) Marked answer-books with adhesive tapes and (iii) other waste paper material

 
	Construction Office
	Construction of 2nd Phase of Boys Hostel No.1	13-12-2010	22-12-2010  at 16:30	22-12-2010  at 17:00
	 
Construction of 2nd Phase of Boys Hostel No.1 In P.U. South Campus, Chandigarh.

 
	Construction Office
	Providing L.T. Cable From H-Pole Near Golden Jubilee Guest House	13-12-2010	15-12-2010 	15-12-2010 
	 
Providing L.T. Cable From H-Pole Near Golden Jubilee Guest House to L.T. Panel Near Gymnasium Hall In P.U. Campus, Sector-14, Chandigarh.



Date of opening will be decided by JPC

 
	Construction Office
	Providing Electrical Installation For The Construction of Boys Hostel No. 1 (	08-12-2010	10-12-2010 	10-12-2010 
	 
Providing Electrical Installation For The Construction of Boys Hostel No. 1 (2nd and 3rd floor) In P.U. South Campus, Chandigarh.



Date of opening will decided by JPC.

 
	Construction Office
	Providing Permanent Connection From M.C. Line To Medical Institute and Hospital	08-12-2010	10-12-2010 	10-12-2010 
	 
Providing Permanent Connection From M.C. Line To Medical Institute and Hospital (100 Bedded Hospital) In P.U. South Campus, Chandigarh.



Date of opening will be fixed by JPC.

 
	Construction Office
	Renovation of toilets F-T1 type houses	06-12-2010	14-12-2010  at 15:30	14-12-2010  at 15:30
	 
Renovation of toilets F-T1 type houses (6 nos.) in Panjab University Campus Sector -14, Chandigarh.

 
	Construction Office
	Painting and white washing in the U.I.E.T	06-12-2010	14-12-2010  at 15:30	14-12-2010  at 15:30
	 
Painting and white washing in the U.I.E.T Block-1 in P.U. South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Water proofing treatment of roof of Student Centre building in P.U. campus, Sector-14, Chandigar	01-12-2010	07-12-2010  at 03:30	10-12-2010  at 03:30
	 
Water proofing treatment of roof of Student Centre building in P.U. campus, Sector-14, Chandigarh.

 
	Construction Office
	Laying of paver blocks flooring outside the extension of Botany Deptt.,P.U. Sector-14 CHD.	30-11-2010	07-12-2010  at 03:30	10-12-2010  at 03:30
	 
Laying of paver blocks flooring outside the extension of Botany Deptt.,P.U. Sector-14 CHD.

 
	A. C. Joshi Library
	Construction of shortcut paths (footpaths)	30-11-2010	03-12-2010  at 15:30	03-12-2010  at 15:30
	 
Construction of shortcut paths (footpaths) Student Centre to Various Deptt. in Panjab University Campus Sec-14, Chandigarh.

 
	Construction Office
	Renovation of Entrance Hall of CIL building	01-12-2010	07-12-2010  at 15:30	07-12-2010  at 15:30
	 
Renovation of Entrance Hall of CIL building in Panjab University Campus , Sector -14, Chandigarh.

 
	Construction Office
	Providing and Fixing Granite marble	01-12-2010	07-12-2010  at 15:30	07-12-2010  at 15:30
	 
Providing and Fixing Granite marble in Stairs portion of Directorate of sports Deptt. in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Foundation for Machines in Mechanical Labs	01-12-2010	07-12-2010  at 15:30	07-12-2010  at 15:30
	 
Providing Foundation for Machines in Mechanical Labs of U.I.E.T. Deptt. in Panjab University Campus, Sector-14 Chandigarh.

 
	Construction Office
	Providing Flood lighting & High mast lighting System & Rewiring	29-11-2010	03-12-2010  at 15:30	03-12-2010  at 15:30
	 
Providing Flood lighting & High mast lighting System in Panjab University Campus, Sector-14 & South campus, Chandigarh.



Rewiring of 1st block, 2nd block and Mess in Boys Hostel No 6, Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Injection grouting treatment for water proofing in pool	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Providing Injection grouting treatment for water proofing in pool of Gandhi Bhavan in P.U. campus, Sector-14, Chandigarh.

 
	Construction Office
	Parking for Emerging Area in social science	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Parking for Emerging Area in social science in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Toilets (Ladies/Gents) of U.S.O.L	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Renovation of Toilets (Ladies/Gents) of U.S.O.L (D.C.S) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of toilets F-T1 type houses	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Renovation of toilets F-T1 type houses   (6 nos.) in Panjab University Campus Sector -14, Chandigarh.

 
	Construction Office
	Renovation of toilets of 'G' type Houses	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Renovation of toilets of 'G' type Houses (6 nos.) in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Toilet 'E-I' type houses	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Renovation of Toilet 'E-I' type houses (8 nos.) in Panjab University Campus Sector-14, Chandigarh.

 
	Construction Office
	Renovation of Toilet 'A' type/T-IV houses	22-11-2010	30-11-2010  at 15:30	30-11-2010  at 15:30
	 
Renovation of Toilet 'A' type/T-IV houses (13 nos.) in Panjab University Campus Sector-14 & 25, Chandigarh.

 
	Department of Economics
	Providing Catering Services For The Participants	19-11-2010	26-11-2010  at 16:00	29-11-2010  at 15:00
	 
Tender Documents For The Work Of Providing Catering Services For The Participants Of 93rd Annual Conference Of The Indian Economic Association - 2010 To Be Held W.E.F. 27.12.2010 Till 29.12.2010

 
	Department of Economics
	Briefcases For The Participants	19-11-2010	26-11-2010  at 16:00	26-11-2010  at 17:30
	 
Tender Documents For Purchasing Briefcases For The Participants Of 93rd Annual Conference Of The Indian Economic Association, December 27–29, 2010.

 
	Department of Economics
	Providing Transportion Services For The Participants	19-11-2010	26-11-2010  at 16:00	29-11-2010  at 15:00
	 
Tender Documents For Work Of Providing Transportion Services For The Participants Of 93rd Annual Conference Of The Indian Economic Association, December, 27-29, 2010.

 
	Construction Office
	Cement pointing and snowcem on boundary wall	10-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Cement pointing and snowcem on boundary wall around Panjab University Campus, Sector-14, Chandigarh

 
	Construction Office
	Cement pointing and snowcem on boundary wall - Sector 25	10-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Cement pointing and snowcem on boundary wall around Panjab University Campus, Sector-25, Chandigarh.

 
	Construction Office
	Renovation of the office of Chief Security office	10-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Renovation of the office of Chief Security office at Admn. Block in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing L.T. cable for motor of Tubewell	08-11-2010	26-11-2010  at 15:00	26-11-2010  at 15:30
	 
Providing L.T. cable for motor of Tubewell in S.S.G.P.U. Regional centre, Bajwara, Hoshairpur.

 
	A. C. Joshi Library
	Provision of Earthing for newly setup Laboratory	08-11-2010	23-11-2010  at 15:00	23-11-2010  at 15:30
	 
Provision of Earthing for newly setup Laboratory (i.e. Central Facility Laboratory) on the first floor of University Institute of Chemical Engineering & Technology  in Panjab University Campus,        Sector-14, Chandigarh.

 
	Construction Office
	Replacement of cable from outdoor panel to indoor panel	08-11-2010	23-11-2010  at 15:00	23-11-2010  at 15:30
	 
Replacement of cable from outdoor panel to indoor panel near lift in institute of Dental Sciences & Hospital in Panjab University South Campus, Sector-25, Chandigarh.

 
	Construction Office
	Providing street light through under ground cable on the road between Dusehara Ground to B.H. no.4	08-11-2010	23-11-2010  at 15:00	23-11-2010  at 15:30
	 
Providing street light through under ground cable on the road between Dusehara Ground to B.H. no.4 security light at gate no.2, A.C. Joshi Library round about to Chemical Engineering Deptt. in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Providing Under ground cable after dismantling Overhead conductor and poles	08-11-2010	23-11-2010  at 15:00	23-11-2010  at 15:30
	 
Providing Under ground cable after dismantling Overhead conductor and poles for the construction of building for provision of additional class rooms at Panjab University Regional Centre, Bajwara, Hoshiarpur

 
	Construction Office
	Rewiring (Recessed type) in 5 nos. F type houses	08-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Rewiring (Recessed type) in 5 nos. F type houses in Panjab University Campus, Sector-14 and South Campus, Chandigarh.

 
	Construction Office
	Rewiring (Recessed type) in 5 nos. T-1 houses	08-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Rewiring (Recessed type) in 5 nos. T-1 houses in Panjab University, South Campus, Chandigarh.

 
	Construction Office
	Making Provision of enclosure for energy meters	08-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Making Provision of enclosure for energy meters in Old Teacher's Flats in Panjab University Campus, Sector-14, Chandigarh.

 
	Construction Office
	Rewiring in Old Teacher's Flats (21 nos.)	08-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Rewiring in Old Teacher’s Flats (21 nos.) in Panjab University campus, Sector-14, Chandigarh.

 
	Construction Office
	Rewiring (recessed type) in Warden Houses (8 nos.)	08-11-2010	19-11-2010  at 15:00	19-11-2010  at 15:30
	 
Rewiring (recessed type) in Warden Houses (8 nos.) in Panjab University campus,  Sector-14, Chandigarh.

 


 



 






Enquiry No(s): 1800-180-2065, +91 172 2534818, 2534866 (from 9:30 am to 1:00 pm & 2:30 pm to 5:00 pm on working days )
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